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1.1

INTRODUCTION
PURPOSE OF THIS PROJECT BRIEF

This Project Brief, and all comments included in it, is intended only as a convenient summary and
reference describing the Valleyview Project, the business opportunity, the Ministry of Technology,
Innovation and Citizens’ Services, and the anticipated competitive selection process. The Project Brief is
not included as part of the Request for Qualifications (RFQ) or Request for Proposals (RFP), and
is not intended to be included with, or referred to in any way in interpreting the requirements of,
the RFQ, the RFP, the Project Agreement, or to in any way define or describe any party’s rights
with respect to the Project.
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THE BUSINESS OPPORTUNITY

The Ministry of Technology, Innovation and Citizens’ Services (the “Authority”), is seeking to enter into a
contract with a qualified entity to procure the Valleyview Project (the “Project”) which comprises the
design and construction of a facility to relocate the Maples Adolescent Treatment Centre and Provincial
Assessment Centre programs from the Willingdon and Canada Way site in Burnaby, BC to the Riverview
Lands (Valleyview site) in Coquitlam, BC. Additional information about the Riverview Lands is available at
www.renewingriverview.com.
The Project will be procured using a partnership approach. The partnership will use a Design Build (“DB”)
model to make best use of taxpayers’ dollars and to leverage private sector innovation and expertise. The
Authority expects that a single private partner will provide these integrated services, assuming and
sharing defined project risks related to design and construction.
The Project’s capital cost is in the range of $60 - $65 million.
Features of this business opportunity include:
(a) The design and construction of a new facility which includes residential and non-residential
spaces to accommodate a variety of programs and outreach services to support youth, families
and communities;
(b) Appropriate risk sharing and compensation;
(c) The opportunity to address a critical infrastructure need for the Authority;
(d) Strong government and public support for the Project; and
(e) An interactive competitive selection process in which shortlisted teams and the Authority will have
the opportunity to discuss key elements of the Project including procurement issues, design
issues and documentation, and provisions of the Design-Build Agreement such as appropriate
risk allocations.
The Project has been approved to proceed to procurement by the Province of British Columbia. Further
Authority and Provincial approvals are expected to be required prior to issuance of the RFP and Contract
Award.
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THE MINISTRY OF TECHNOLOGY, INNOVATION AND CITIZENS’ SERVICES

The Ministry of Technology, Innovation and Citizens’ Services (“MTICS”) supports businesses, citizens
and government ministries and broader public sector organizations. The mandate of MTICS is to grow
British Columbia’s technology sector, champion innovation, and enable the delivery of cost-effective,
accessible and responsive services.
The Real Property Division of MTICS (“RPD”) is a full-service real estate and property management
service provider with a diverse portfolio of established services, documented processes, and advanced
technologies. RPD is responsible for the planning, procurement and delivery of the Valleyview Project.
All services will continue to be funded by the Province and delivered by the respective Ministries (for the
Maples program, by the Ministry of Children and Family Development; for the Provincial Assessment
Centre program, by Community Living British Columbia). The Province maintains control and decision‐
making over programs and services, and owns the land and facilities over the life of the agreement.
Additional information about the Authority is available at:
http://www.gov.bc.ca/citz/technologyandinnovation/
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THE PROJECT

4.1

BACKGROUND

The Project is part of the redevelopment of the Riverview Lands, a 244-acre site in Coquitlam that was
home to Riverview Hospital for almost a century.
The new building is intended to accommodate two programs currently run on the Willingdon site in
Burnaby:


The Maples Adolescent Treatment Centre is mandated to provide residential, non-residential and
outreach services to support youth, families and communities. Its clients are troubled 12 to 17
year-old youth who have significant psychiatric and behavioural difficulties, as well as those youth
found Not Criminally Responsible by Reason of a Mental Disorder or Unfit to Stand Trial. Maples
falls under the jurisdiction of the Ministry of Children and Family Development.



The Provincial Assessment Centre (PAC) is mandated to provide multi-disciplinary mental health
services for referred individuals ages 14 and up with a developmental disability and a concurrent
mental illness, or behaviour issue. Designated as a tertiary care mental health service under the
Mental Health Act, PAC is a part of Community Living British Columbia.

4.2

PROJECT OBJECTIVES

The following objectives were established to guide the development of the Project:


Allowance for future program growth and consideration of innovative new service delivery
methods;

4.3



Improved security and safety – separation of clients;



Improved social service delivery and reduced waiting periods for admissions;



Improved accessibility to public transit; and



Optimized opportunity for partnerships and synergy between programs.

PROJECT SCOPE

To be constructed on the site of the existing Valleyview Pavilion (the “Site”), the new building is proposed
to be a four-storey concrete structure with a total building gross area of approximately 13,000 m2,
including underground parking for 65-70 vehicles.
The Authority will be responsible for demolition of the existing Valleyview Pavilion.
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The new building will be a state-of-the-art mental health facility designed to deliver better client outcomes
through a more holistic and adaptable approach to treatment. Through the inclusion of experiential
elements for both staff and clients, it will provide a non-institutional, safe and welcoming campus-like
environment that recognizes the age demographic of its clients.
Design of the building will incorporate distinct spaces for accommodation, administration and education
within an overall environment that ensures the safety and security of staff and clients. The design will
support a diverse range of activities within the programs, and includes the following types of spaces:

4.3.1



Private client rooms (residential programs)



Communal spaces (client lounges, activity rooms, dining areas)



Indoor gymnasium



Kitchen facilities



Secure outdoor courtyard space



Client counselling



Teaching space



Medical exam/treatment rooms

Project Site

The Riverview Lands comprise 244 acres in Coquitlam, BC bounded by Lougheed Highway to the east;
Riverview Forest, Riverview Crescent/Chilko Drive and residential developments to the west; Como Lake
Road to the North; and Cape Horn to the south.
BC Housing, as owner of the Riverview Lands, has responsibility for long-term planning for future use of
the property. The Authority will be the owner of the new building to be constructed on the Site under a
long-term agreement with BC Housing.
There are a number of buildings at the north end of the property, near the Valleyview site, that are
occupied and will continue to operate throughout the design and construction of the Project. In addition,
the BC film industry regularly utilizes large areas of the lands and buildings.
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Figure 1: Riverview Lands in Coquitlam and Project Location

4.3.2


Site Considerations
The Site is sloping and constrained, with limited laydown areas, as indicated in Figure 2. The
Design-Builder will need to manage construction logistics accordingly (e.g., utilizing a “just in
time” delivery approach for materials).



The Design-Builder will need to minimize disruption to ongoing activities at other buildings on the
Riverview Lands, and should anticipate construction on an adjacent site. Access roads are
narrow and must be shared with users of neighbouring properties.



The Site contains several trees that have been assigned heritage status. More detailed
information about heritage tree designations on and adjacent to the property will be provided to
Proponents during the request for proposals phase.
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Figure 2: Proposed Construction Area and Indicative Design Footprint

4.3.3

Zoning Considerations

The Riverview Lands are zoned appropriately for this Project.
4.3.4

Indicative Design

The Authority’s compliance team has developed an indicative design for the Valleyview Project. This
indicative design will serve several purposes, including testing the functional program to ensure that it fits
within the available space, providing input to a quantity surveyor estimate to confirm affordability, and
supporting the refinement of key departmental adjacencies and work flows. The indicative design is not
intended to restrict Proponents in their design of the Project. Indeed, the Authority wishes to permit and
encourage innovative design solutions from Proponents that offer benefits to the Authority.
4.3.5

Cultural and Heritage Elements in Design

The Riverview Lands are of significant cultural and importance to First Nations and the community. The
Authority will work with BC Housing and the Kwikwetlem First Nation (“KFN”) to develop a set of design
guidelines that will be reflective of the KFN values and/or culture.
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4.3.6

Project Schedule

The current lease of the Willingdon location which houses both the Maples and PAC programs expires in
early 2019. The expiration of this lease requires a fast-tracked and firm design and construction
schedule, which will see Substantial Completion in late 2018.
4.4

PROJECT ELEMENTS

Table 1 identifies and describes the elements of the Project that will be delivered by the Design-Builder,
and the elements that will be delivered, managed or owned by the Authority.
Table 1: Project Elements
Project Element

Description

Elements to be delivered by the Design-Builder:
Design and
Construction

Design, construct and commission the Facility including:
 Obtain all permits and approvals, including the development permit;
 Manage the design development process;
 Comply with all relevant building codes and requirements;
 Build to achieve LEED® Gold certification; and
 Achieve Substantial Completion by late 2018.

Utilities

Connect to services and other private utilities (e.g., electrical, gas, communications)
located on the Riverview Lands.

Commissioning

Commission the building at the end of construction to enable resident programs to
move in. The procurement and installation of furniture (other than millwork) and
equipment (except as specified in the Design-Build Agreement) are outside the
Design-Builder’s scope.

Elements to be delivered, managed or owned by the Authority:
Site and Building

The Authority is the owner of the building under a long-term agreement with BC
Housing.

Demolition

The Authority will be responsible to demolish the existing Valleyview Pavilion.

Facilities
Maintenance

The Authority will provide ongoing delivery of hard and soft facility maintenance
functions and activities.

Program Delivery

The respective ministries are responsible for program delivery during operations.

Furniture and
Equipment

The Authority will be responsible for the specification, procurement, and
commissioning of selected furniture and equipment for the Project.
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THE COMPETITIVE SELECTION PROCESS

The Authority intends the competitive selection process to be a two-stage process as follows:


Request for Qualifications (“RFQ”); and



Request for Proposals (“RFP”).

The accompanying RFQ is being issued by the Authority for the purpose of inviting interested parties to
submit Responses to the RFQ indicating their interest in, and qualifications for, the Project. Based on
these Responses, the Authority intends to select, in accordance with the terms of the RFQ, a shortlist of
up to three Proponents to be invited to participate in the next stage of the competitive selection process,
the RFP stage.
The Authority has engaged Partnerships British Columbia Inc. (Partnerships BC) to manage the
competitive selection process for this Project.
Additional information about Partnerships BC is available at www.partnershipsbc.ca.
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PROJECT SCHEDULE

Table 2 provides the Authority’s estimated timeline for the competitive selection process and the Project.
Table 2: Project Schedule
Activity

Timeline

RFQ issue date

March 24, 2016

Introductory Project Meeting

April 7, 2016

RFQ Submission Time

May 4, 2016

Respondent interviews (if required)

Week of May 16th

Announce Shortlisted Respondents

June 2016

Issue RFP and Initial Draft Design-Build Agreement to Proponents

June 2016

Collaborative Meetings

July through September 2016

Issue Final Draft Design-Build Agreement to Proponents

September 2016

Submission Time for Technical Submissions

October 2016

Submission Time for Financial Submissions

November 2016

Selection of Preferred Proponent

December 2016

Contract Execution

December 2016

Construction Commences

January 2017

Substantial Completion

Late 2018

All dates in the above timeline are subject to change at the discretion of the Authority.

