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1. INTRODUCTION 

The Ministry of Energy and Mines (“MEM”) and Partnerships British Columbia, are 
pleased to present this Request for Qualifications (“RFQ”) to pursue the establishment of 
a public private partnership for the upgrade and operation of the Sierra Yoyo Desan Road 
(the “SYD” or the “Project”). 

The overall objective of the public private partnership for the Project is: 

To procure the cost-effective design, construction, operation and maintenance of 
the SYD while meeting user expectations regarding level of service and schedule. 

This RFQ is being issued to invite private sector parties to demonstrate their capabilities 
to enter into a public private partnership with a newly formed entity (“NewCo”) (see 
Section 2.10 for further details) to undertake the Project.  MEM intends to approve a 
short list of three (3) qualified Respondents from those that respond to the RFQ, who will 
then be invited to participate in a Request for Proposal (“RFP”) for the Project. 

1.1 Background 

The Sierra Yoyo Desan Road, located north and east of Fort Nelson, starts 15 kilometres 
from the Alaska Highway and extends 173 kilometres to its end at the South Helmet 
airstrip. The road is currently owned by the BC Transportation Financing Authority 
(“BCTFA”) and is open to the general public. 

As part of the Government of British Columbia’s Oil and Gas Development Strategy 
(introduced in May 2003) promoting all-season oil and gas activities in British Columbia, 
an upgrade of the SYD Road is required. Improvements will strengthen the road, improve 
safety and allow for an increase in exploration and development activities. 

1.2 Public Private Partnership 

The SYD is MEM’s first public private partnership project and is the first of a number of 
potential road projects MEM has planned.  The procurement process for the SYD Road 
will be used as the template for delivery of similar resource road projects by MEM in the 
future. 

The project is currently at the “functional design” stage.  MEM is inviting submissions 
from parties that are qualified, and interested in entering into a long-term public private 
partnership agreement with MEM for the upgrade and operation of the SYD.  It is 
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anticipated that, on terms to be defined in the final agreements, the private partner will 
assume responsibility for all aspects of project completion.  In particular, in the RFP 
stage MEM anticipates it will be inviting qualified parties to submit proposals to: 

a) Complete the design of the SYD to defined standards; 

b) Obtain all remaining required permits and approvals; 

c) Construct the SYD according to the project schedule; 

d) Provide necessary financing for the Project; and 

e) Maintain, manage and operate the SYD for the term of the Contract (currently 
contemplated to be 15 years). 

NewCo, which will be formed by MEM and the road users to manage the Project, will 
contract with and pay the private partner from the proceeds of user charges set through 
government regulation. 

1.3 Objectives 

The specific objectives of the Project are presented below, not in any specific order: 

• Improve multi-season access to the oil and gas fields in northeastern British 
Columbia. 

• Accommodate the movement of wide loads from Highway 97. 

• Accommodate the movement of heavy loads without significant deterioration of 
the road. 

• Improve the safety of vehicle operations along the SYD through improved road 
alignment, surface width and maintenance. 

• Reduce the number of days with axle-loading capacity restrictions for road users. 

• Bypass the existing major bottlenecks on the Clarke Lake Road (current access to 
the SYD), including the one-lane rail/road bridge over the Fort Nelson River. 
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2. OVERVIEW OF THE SYD ROAD PROJECT 

2.1 History of the SYD Road 

A government/industry funding partnership to upgrade and maintain the existing SYD 
was created December 1, 1998.  Maintenance and upgrade work was contracted to Walter 
Construction (Canada) Ltd. and its subcontractors, Kledo Construction Ltd. and SureSpan 
Contractors Ltd. for a five-year period ending November 30, 2003.  The cost of 
improvements are recovered from petroleum, seismic, construction and timber companies 
and the provincial government shares the maintenance costs. 

The SYD, located north and east of Fort Nelson, starts 15 kilometres from the Alaska 
Highway via the publicly maintained Clarke Lake Road, and extends 173 kilometres to 
its end at the South Helmet airstrip.  See Figure 1 on the following page for details on its 
location. 

Jurisdiction over the road currently rests with the BCTFA and the Ministry of 
Transportation (“MoT”), and while open to the general public, the road is used primarily 
for industrial activities. 

The original upgrade of the SYD included roadside brushing and extensive placement of 
two-inch crushed gravel to enhance shoulder width and running surface resulting in 
improved sight distances, road travel and road safety.  For an illustration of the effect of 
the upgrades see the pictures below. 

 

  
BEFORE 

Photo of SYD road conditions prior to road 
upgrade. 

AFTER 
Photo of SYD road conditions after road 

upgrade. 
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Figure 1 
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2.2 Current Status of the SYD Project 

MEM will assume responsibility for the SYD from BCTFA and MoT on December 1, 
2003. 

Through recent consultation with road users, the following primary areas of concern have 
been identified: 

• The poor and unsafe condition of the Clarke Lake Road (switchbacks and coulee) 
from the junction with Highway 97 to about kilometre 20; 

• The bottleneck caused by the single lane rail/road bridge over the Fort Nelson 
River; and 

• The extent of axle load restrictions. 

MEM is mandated with formulating and implementing a program that addresses the 
concerns noted by the road users and ensures further upgrades and long-term operation 
and maintenance of the SYD beyond November 30, 2003.  A short term maintenance 
contract may be let effective December 1, 2003 to ensure that the road is maintained until 
the Preferred Proponent for the SYD upgrade and operations program has been selected 
and is fully mobilized.   

MEM has appointed an experienced Project Manager and advisory team to carry out 
detailed planning for the SYD Road.  The key advisors include: 

• A Road User Group (“RUG”), representing the major industrial users of the SYD; 

• Partnerships British Columbia, overall project advisor; 

• KPMG LLP, business advisor;  

• ND LEA, owner’s engineer; and 

• Fraser Milner Casgrain LLP and Ministry of Attorney General, legal advisors. 

A number of other consultants have also been engaged to carry out specific assignments 
in support of the work of the key advisors. 

Functional design work has been conducted on a new route and bridge to connect 
Highway 97 to the SYD Road and additional work has been initiated to confirm the 
technical and financial feasibility of the Project and to identify environmental issues that 
need to be addressed. 
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2.3 Road Upgrade Description 

Under the current proposal, the Preferred Proponent will provide for two distinct types of 
road improvements: 

• Construction of a bypass of the Clarke Lake Road; and  

• An upgrade of the SYD. 

Route selection and evaluation work has been completed through MEM to advance 
timelines, generate a set of objectives, and estimate costs and risks.  Preliminary design 
work, studies, approvals and associated background information performed to date will 
be provided to the Preferred Proponent to serve as a basis for completing the work as 
described in Sections 2.3.1 and 2.3.2 of this RFQ. 

Design and construction will be required to meet a set of scope and performance 
objectives that will be presented in the RFP.  The Preferred Proponent will be at liberty to 
use any or all of the work to date, but will be fully responsible for completion of the work 
in a manner that minimizes the net design, construction and maintenance costs, while 
meeting the stated objectives.  Alternatives to the preliminary road and bridge locations, 
designs, construction methods, or procedures that improve value in meeting the 
requirements will be the responsibility of the Preferred Proponent. 

2.3.1 Bypass 

For the bypass, a new road and bridge to access the SYD from the Alaska Highway and 
Fort Nelson will be constructed, bypassing most of the bottlenecks and hazards identified 
by the RUG.  The access point to the SYD will be moved closer to Fort Nelson, and 
would use the road connecting the Town of Fort Nelson with its airport.  A new bypass 
will be constructed between the end of Airport Drive and the existing SYD Road at 
kilometre 30.6.  The new bypass replaces the first 15-kilometres of the current alignment 
which originates from the end of the Clarke Lake Road, to the Alaska Highway south of 
Fort Nelson.  The bypass improvements are to commence during 2003 and must be 
completed by December 15, 2004.  The improvements are described in Table 1, and 
depicted in Figure 2. 

To facilitate construction during the summer of 2003, the Ministry of Transportation 
(MoT) will fund the construction of the bypass as far as the Fort Nelson airport (Km 3.9). 
MoT will retain the long-term responsibility to operate and maintain this section of the 
road.  MoT will also provide construction access to the west bridgehead by mid 
December 2003.  The successful proponent may be required to finance the cost of 
constructing these connecting roads by MoT, up to a maximum of $2 million.  Further 
details will be provided in the RFP. 
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TABLE 1 – BYPASS 

 
Description 

From 
Km 

To 
km 

Width 
(m) 

Surfacing Minimum 
Spring Load 

Rating (Note 1)
New construction and upgrade of the 
existing gravel road from the end of Airport 
Drive to the Fort Nelson River Bridge 

9.3 12.5 9.2 Gravel 70-75% 

New bridge to accommodate two-way 
traffic over the Fort Nelson River.   

12.5 12.8 9.2 Concrete or 
Asphalt on 
Concrete 

100 Tons 

Upgrade existing road to Kotcho Lake 
Winter Road. 

12.8 22.0 9.2 Gravel 70 - 75% 

New construction and upgrade of existing 
gravel road to connecting point on SYD 
road. 

22.0 30.6 8.0 Gravel 70 - 75% 

Note 1.  Percent of legal gross vehicle weight. 
 
 
FIGURE 2 – MAP OF BYPASS 
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The remainder of the bypass will be the responsibility of the private sector partner, 
including completion of construction of the road to the west bridgehead, the Fort Nelson 
River Bridge and the new road from the east bridgehead to the connection point with the 
existing SYD. 

2.3.2 Base Upgrade 

A series of upgrade options were evaluated ranging from selective repair through to 
construction of a new alignment.  RUG was consulted to determine the extent of upgrade 
that is needed to support both short-term and long-term business objectives, as well the 
extent of financial contribution companies are prepared to accept.  Based on the feedback 
received from these consultations, a viable upgrade plan has been identified that will 
improve the traveling surface.  This base upgrade includes a higher level of annual 
maintenance to ensure the road does not deteriorate.   

The base upgrade improvements will be undertaken by the private sector partner and are 
described in Table 2 and depicted in Figure 3.    

 
TABLE 2 –BASE UPGRADE 
 

 
Description 

From 
km 

To 
km 

Width 
(m) 

Surfacing Minimum 
Spring Load 

Rating (Note 1) 
Selective upgrade of existing gravel road, 
realignment/widening of hazardous corners, 
improvement to sight lines, 
upgrade/replacement of Snake River Bridge, 
upgrade/replacement of remaining bridges 
as required. 

30.6 121.0 6.0 to 
8.0 

Gravel 70-75% 

Selective road base/bridge repairs.  121.0 188.0 6.0 Gravel 70-75% 

Note 1.  Percent of legal gross vehicle weight. 
 



 
Request for Qualifications    Sierra Yoyo Desan Road 
 
______________________________________________________________________________ 

________________________________________________________________________________________________________ 
 

Page 9 
Ministry of Energy and Mines &  July 18, 2003 
Partnerships British Columbia 
 

FIGURE 3 – MAP OF SYD 
 
 

2.3.3 Incremental Upgrade 

Depending on affordability, the private sector partner may be required to undertake an 
incremental upgrade that would increase the number of days during the year that drilling 
activity can take place, and facilitate expanded summer drilling opportunities.  The 
incremental upgrade includes widening and strengthening a portion of the SYD to create 
a road base that can support the demands of summer drilling activity.   Table 3 contains a 
summary of the key parameters of the incremental upgrade. 

 
TABLE 3 –INCREMENTAL UPGRADE 
 

 
Description 

From 
km 

To 
km 

Width 
(m) 

Surfacing Minimum 
Spring Load 

Rating (Note 1) 
Widen road to consistent width, and 
strengthen to support summer drilling. 

30.6 121.0 8.0 Gravel 80-85% 

Note 1.  Percent of legal gross vehicle weight. 
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2.4 Work Completed Prior to Issuance of RFP 
 
When the RFP document is issued, it is anticipated that the following work will have been 
completed by MEM and its Advisors: 
 

• A P-Line will have been flagged from the start of the new bypass route (at the 
connection point to Airport Drive) to the end of the new bypass route (at the 
connection point to the existing SYD Road at about km 30.6 on the SYD); 
 

• Test pits will have been dug and logged for the bypass route along the P-Line; 
 

• Additional geotechnical drill hole(s) at an optional site for the Fort Nelson River 
Bridge; and 
 

• Mapping at 5-meter contours for the bypass. 

2.5 Work Ongoing at Time of Issuance of RFP 
 
When the RFP document is issued, it is anticipated that the following work will be underway by 
MEM and its Advisors: 
 

• Clearing the right-of-way for the bypass;  
 
• Preliminary drainage and sediment control structures for the bypass; 

 
• Construction of the access road to the Fort Nelson River Bridge site from the end of 

Airport Drive; 
 

• Construction of a new connector between Highway 97 and Airport Drive; 
 
• Further archaeological assessment of the route for the bypass; 

 
• Permitting; and 

 
• Further environmental assessment of the entire route. 

2.6 Additional Work Completed by Time of Signing of Contract 
 
It is anticipated that the following work will be completed before an agreement is signed for the 
Project: 
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• Clearing the right-of-way for the bypass; 

 
• Initial drainage and sediment control structures for the bypass; 

 
• An access road to the west bridgehead of the Fort Nelson River Bridge from the end 

of Airport Drive; 
 

• Construction of a new gravel-surfaced connector between Highway 97 and Airport 
Drive; and 
 

• Initial environmental permitting. 

2.7 Environmental Approvals and Requirements 
 
 The expected environmental approvals for the Project include: 
  

• Approval under the Navigable Waters Protection Act (Canada) for the Fort Nelson 
River Bridge; 
 

• Approval under the Fisheries Act (Canada) for the Fort Nelson River Bridge, the 
bypass road from the end of Airport Road to the Fort Nelson River Bridge and from 
the Fort Nelson River Bridge to the connection point with the existing SYD Road; 
 

• Approval under the Navigable Waters Protection Act (Canada) for replacement of 
any of the existing bridges on the existing SYD Road; 

 
• Approval under the Fisheries Act (Canada) for replacement of any of the existing 

bridges on the existing SYD Road; and 
 

• Approvals and notification under the Water Act (British Columbia). 

2.8 Property Acquisition and Status 
 

No acquisition of privately owned property is required for this Project. All of the lands 
required for the Project are Crown lands.  It is expected that the Preferred Proponent will 
have a sub-lease or license from NewCo to the required right-of-way during the term of 
the Contract. 
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2.9 Design and Construction 

The Preferred Proponent will be responsible for the design and construction of the bypass 
and base upgrade improvements.  This work will be required to conform to the 
performance objectives to be outlined in the RFP, and to an agreed schedule for the 
Project. 

All work performed by MEM at the time of award will be provided to the Preferred 
Proponent.  However, it will be the responsibility of the Preferred Proponent to interpret 
and utilize the work to date in meeting the objectives in a cost effective manner.  This 
may include alternate designs and construction methods. 

2.10 Operations and Maintenance 
 

The Preferred Proponent will be responsible for operation and maintenance of the new 
bypass road and the existing SYD Road as follows: 
 
• For the new bypass road (from the end of Airport Drive) – from the date that the new 

bypass road is open for use by industrial users; and 
• For the existing SYD Road – from the date that the Preferred Proponent assumes this 

responsibility from the interim maintenance contractor. 

The end time of the Preferred Proponent’s responsibility for operation and maintenance 
of the new bypass road and the existing SYD Road will be at the end of the proposed 15-
year Contract period. 

2.11 Governance 

The Preferred Proponent will enter into a Contract with NewCo, a single-purpose entity 
established by MEM and RUG for the ongoing management and administration of the 
SYD and this Project.  Through existing legislation/regulation and various agreements, 
NewCo will obtain the following rights, obligations and authorities: 

• Enter into a long-term agreement with the Province for the existing SYD and 
bypass, including a lease or license for the Crown lands necessary for the Project. 

• Enter into a contract with the Preferred Proponent for the design, construction, 
financing, operation and maintenance of the SYD. 

• Receive user charges collected under regulation from the industrial users of the 
SYD sufficient to cover contract obligations and internal administrative costs. 

• Monitor design, construction, operation and maintenance of the SYD. 
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• Monitor traffic levels on the SYD. 

• All other matters necessary for the efficient long-term operation of NewCo. 

NewCo will operate through its’ Board of Directors constituted primarily of 
representatives of individual or groups of road users with some representation from 
MEM.   

2.12 User Charges 

Charges are currently levied for use of the SYD by industrial users (oil & gas and forest 
industries) according to a schedule of charges imposed by way of regulation (Sierra Yoyo 
System of Charges Regulation – BC Reg. 403/98) made pursuant to the Build BC Act 
(British Columbia) and published by MEM.  A copy of the current schedule of charges 
can be found in Information Letter NV2002-012, Sierra-Yoyo-Desan Road Use Fees 
2003/03 on the MEM website (www.gov.bc.ca/em).  Table 4 contains a summary of 
current levels of activity and fees collected from use of the SYD. 

 
TABLE 4 – SUMMARY OF TYPICAL ANNUAL ACTIVITY LEVELS AND REVENUES  
 

 
Activity Type 

 
Typical Recent Annual

Activity Levels 

 
Usage Fee 

Typical Recent 
Annual 

Revenues 

Active Well 650 $800/well $520,000 

Inactive Well 400 $300/well $120,000 

Drill Rig Moves 60 $11,000/move $660,000 

Wells Drilled 180 $3,700/well $666,000 

Construction Programs N/A 0.2% of the project 
construction cost, plus 
0.003% of construction 

costs times the number of 
kilometres of SYD Road 
used to access the project 

$46,000 

Geophysical Programs 11 $1,900/program $21,000 

Timber Hauling 250,000 m3 $0.17/m3 $43,000 
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The current schedule of charges expires on November 30, 2003 and will be replaced with 
a new schedule.  The new schedule of charges may be established by regulation pursuant 
to the Ministry of Energy and Mines Act (British Columbia) rather than the Build BC Act 
(British Columbia) as is currently the case. 

The major road users have provided MEM with an Agreement in Principle among 
themselves that contemplates an increase in the level of charges and a royalty rebate for a 
portion of the user charges paid. 

NewCo will advise government on the level of user charges necessary to ensure that 
adequate funds are collected to cover contract and administrative costs.  MEM and/or 
NewCo will remain responsible for collection and tracking payment of user charges.  
Payment of user charges is required by MEM for road users to receive permits to conduct 
further drilling activity in British Columbia. 
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3. SUBMISSION PROCESS AND SCHEDULE 

3.1 Selection Process 

MEM intends to conduct a two-stage procurement process. 

Stage 1 – Request for Qualifications as described in this RFQ. 

Stage 2 – Request for Proposals stage, in which the Short Listed Respondents will 
be invited to submit Proposals, and the Preferred Proponent is selected.  
The Preferred Proponent will be offered the opportunity to finalize an 
agreement with MEM. 

3.2 Schedule  

A schedule for the selection process for this project is provided below:  
 

Issuance of this RFQ calling for 
Submissions 

July 18, 2003 

RFQ Submission Deadline August 15, 2003 

Short list Qualified Respondents August 29, 2003 

Issue Request for Proposals September 5, 2003 

Proposal Submission Deadline October 31, 2003 

Selection of Preferred Proponent November 21, 2003 

Execution of Contract December, 2003 

The dates above are tentative and subject to change by MEM at its sole discretion. 
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4. SUBMISSION PROCEDURES  

4.1 Documentation Required 

Submissions should be in a professional format, providing all of the information 
requested in this RFQ and should follow the outline provided in Appendix A.   

Note that Respondents are required to complete and return all portions of the declaration 
supplied by MEM or their submission may be rejected.  A separate declaration from an 
authorized official from each of the Respondent’s Team Members is required, in the form 
shown in Appendix B. 

Each Respondent is asked to submit ten (10) identical sets of their submission:  one (1) 
unbound original identified as “Master” and nine (9) copies marked “Copy”. 

4.2 Deadline and Address for Submission 

Submissions must be received on or before the Closing Time (4 pm Pacific Daylight 
Savings Time, August 15, 2003) at the following address: 
 

SYD ROAD PROJECT – Response to Request for Qualifications 
ATTN:  Mr. Ed Beswick 
Project Manager 
Ministry of Energy and Mines 
c\o Partnerships British Columbia 
#1250 – 999 West Hastings Street 
Vancouver, BC 
V6C 2W2 
 
Fax: (604) 660-1199 (amendments to Submissions only) 

Faxed or electronic submissions will not be accepted in response to this RFQ. 

Amendments to submissions must be received by the Closing Time.  Telephone or 
electronic adjustments will not be considered or accepted.  Amendments (but not the 
original submissions) may be submitted by fax (at the number listed above), but the 
sender assumes the entire risk that equipment and staff at the office referred to above will 
properly receive the fax containing the amendment before the Closing Time.  MEM 
assumes no risk or responsibility whatsoever that any fax will be received as required, 
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and shall not be liable to any party if, for any reason, a fax is not properly received before 
the Closing Time. 

4.3 Late Submissions 

Submissions received after the Closing Time will be returned, unopened, to the 
Respondent.   

4.4 Enquiries/Additional Information 

All enquiries related to this RFQ must be directed, in writing, to the Project Manager.  
  

Contact: Ms. Karla Kennedy 
Partnerships BC 

 
Fax:  (250) 356-2222 
E-mail  syd@partnershipsbc.ca 

Information obtained by a Respondent from any other source is not official and shall not 
be relied upon. 

Any change or alteration of this RFQ will be undertaken only by a written addendum 
issued by MEM.  Addenda will be posted on the BC Bid website and provided directly to 
Respondents that have registered. 

Enquiries and responses may be distributed to Respondents at the discretion of the 
Project Manager.  MEM, however, reserves the right to maintain the confidentiality of 
enquiries from an individual party, and responses given, that relate to a particular 
technical or financial approach to a public private partnership for the SYD. 

4.5 Eligibility 

Any interested party or parties may make a Submission.  Respondents may be 
individuals, corporations, joint ventures, partnerships or any other legal entities.  
Respondents, as an individual entity or a team, should have the ability to undertake the 
entire project as described herein. 
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5. ADMINISTRATIVE PROTOCOL 

5.1 Receipt Confirmation Form 

Respondents are advised to fill out and return the attached Receipt Confirmation Form 
(see Appendix C).  While amendments to the RFQ will also be posted on the BC Bid 
website, all subsequent information regarding this RFQ, including amendments, will be 
made directly to Respondents who return the form.  Subsequent information will be 
distributed by the method indicated on the Receipt Confirmation Form. 

5.2 Amendments to RFQ 

Any additional information or changes to the requirements of this RFQ will be issued by 
MEM and posted on the BC Bid website or sent directly to those Respondents that have 
returned the Receipt Confirmation Form.  In the event that this RFQ is amended, all 
terms and conditions, which are not modified, shall remain unchanged.   

Each Respondent should acknowledge receipt of any amendments to this RFQ by signing 
and including a copy of such amendments with its submission. 

5.3 Oral Presentations 

MEM may require some Respondents to give oral presentations in support of their 
submissions or to exhibit or otherwise demonstrate the information contained therein.  
MEM is under no obligation to require or allow an oral presentation from any 
Respondent. 

5.4 Announcement 

No announcement concerning the Short Listed Respondents will be made until a 
complete report is prepared and approved by the appropriate bodies. 
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5.5 Data Room 

Reference Documents will be made available during normal working hours at: 

ND LEA 
600 - 1455 West Georgia Street  
Vancouver, British Columbia 
V6G 2T3 

Attention:  Chelan Frandsen 

 Telephone: (604) 685-9381 

Any proponent requesting to review the contents of the Data Room must schedule an 
appointment through ND LEA. 

5.6 Forms and Declarations 

The Declaration of Understanding contained in Appendix B must be signed and 
witnessed by authorized officials of each Respondent Team Member.  The completed 
form(s) must be submitted with the RFQ. 

5.7 Acceptance of Terms 

Each Respondent, by making a Submission, represents that the Respondent has read, 
completely understands, and accepts the terms and conditions of the RFQ and any 
amendments in full. 
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6. EVALUATION PROCESS AND CRITERIA 

6.1 Evaluation Process 

An Evaluation Committee, appointed by MEM, will undertake the evaluation of 
Submissions.  The evaluation of the Submissions will be based on the contents of the 
Submissions, any clarifications provided in writing in response to questions asked by 
MEM, and Respondent interviews, if any. 

Respondents should not assume that the Evaluation Committee has any knowledge of the 
Respondent or its members, their experience, expertise or performance on other projects 
other than as contained in their Submission. 

Respondents will be notified in writing of the decision of the Evaluation Committee. 

6.2 Evaluation Criteria 

This Section discusses evaluation criteria and how they will be applied. 

6.2.1 Evaluation Criteria and Point System 

This RFQ is open to all parties who are capable of meeting the requirements set out in 
this RFQ.  Submissions in response to this RFQ will be evaluated as described herein.  
Upon receipt, all Submissions will be reviewed for completeness in accordance with the 
submission requirements and evaluation criteria presented in Appendix A.   

Incomplete Submissions and Submissions from incomplete teams may be disqualified. 

At the end of this completeness review, the evaluation will assess each Respondent’s 
construction capability, road operations and maintenance capability, technical capability, 
financing capability and financial capacity. 

Financial capacity will be evaluated on a pass/fail basis, separately from the weighted 
criteria described in this RFQ.  See Section 6.2.2 for further details on financial capacity.  
Respondents unable to demonstrate the required financial capacity may be disqualified. 

The criteria will be weighted in the evaluation of Submissions as follows: 

• Construction Component (25 points) 

• Road Operations and Maintenance Component (25 points) 



 
Request for Qualifications    Sierra Yoyo Desan Road 
 
______________________________________________________________________________ 

________________________________________________________________________________________________________ 
 

Page 21 
Ministry of Energy and Mines &  July 18, 2003 
Partnerships British Columbia 
 

• Technical Component  (25 points) 

• Financing Component (25 points) 

As set out in the descriptions of the evaluation criteria in Appendix A, relevant 
experience with respect to resource road and bridge design, construction and maintenance 
and other related projects will be taken into account in the evaluation, but such 
experience will not be considered mandatory in order for a Respondent to be included on 
the short list that will be invited to participate in the RFP. 

It is MEM’s intention that the three (3) highest scoring and passing Respondents will be 
invited to proceed to the RFP stage.  However, MEM reserves the right to invite a 
different number of Respondents to the RFP stage. 

6.2.2 Financial Capacity 

Respondents will be evaluated with respect to financial capacity for a project of the 
nature and scope of the project described in this RFQ.  In so doing, the following 
considerations need to be addressed: 

• Adequacy of equity, profitability and liquidity, and demands from other projects 
and from litigation; 

• Proof of ability to obtain a minimum of $35 million in bonding from a bonding 
agency with sufficient stability and financial capacity; and 

• Proof of current appropriate insurance coverage from an insurance company with 
sufficient stability and financial capacity. 

6.3 Additional Information 

The Evaluation Committee will carry out their evaluation on the basis of the actual 
Submissions as received.  MEM reserves the right for the Evaluation Committee to 
request additional information from any Respondent during the evaluation stage, after the 
Submission Closing Time, to be included with the Submission, but no additional 
information may be submitted by any Respondent during the evaluation phase except 
upon invitation and request from the Evaluation Committee. The Evaluation Committee 
may, in its sole discretion, independently verify any information in any Submission 
(including conducting credit or other checks).  The Evaluation Committee shall have no 
obligation to request a Respondent to provide missing or deficient information. 
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6.4 Meeting with Respondent 

The Evaluation Committee may at its election, invite a Respondent to meet with the 
Evaluation Committee during the evaluation period to provide further explanation and 
clarification of the Respondent’s Submission, but the Evaluation Committee is not 
required and shall have no obligation to have such a meeting with all Respondents. 

6.5 Debriefing 

The Evaluation Committee reserves the right, in its sole and absolute discretion, to 
provide or not provide a debriefing to any Respondent who has not been selected as one 
of the Short Listed Respondents. 
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7. GENERAL TERMS AND CONDITIONS 

7.1 Rights of MEM 

Notwithstanding any other provision of this RFQ, MEM has the right to change the dates, 
schedule, deadlines, process, and requirements described in this RFQ or to reject any or 
all of the Submissions or to change the limits and scope of the procurement, or to cancel 
this RFQ or the procurement or elect not to proceed with a Request for Proposals for any 
reason whatsoever, without incurring any liability for costs or damages incurred by any 
Respondent. 

In particular, MEM reserves the right to reject any Submission whether or not completed 
properly and whether or not it contains all required information.  MEM is not bound to 
evaluate or accept any Submission.  MEM may proceed as, in its sole and absolute 
discretion, it determines, following the receipt of the Submissions, including, without 
limitation, issuing a second or modified RFQ for the procurement. 

MEM expressly reserves the right to require clarification, oral presentations or conduct 
site visits or accept new or additional information from any or all of the Respondents 
without offering other Respondents the same opportunity.  Further, MEM reserves the 
right to waive any irregularity, nonconformity, or non-compliance in or by any 
Submission. 

7.2 No Lobbying and Single Point of Contact 

Respondents or their representatives must not make any public comment, respond to 
questions in a public forum, or carry out any activities to publicly promote or advertise 
their qualifications or interest in this procurement, other than as expressly directed or 
permitted by MEM. 

Other than as set out in Section 4.4, Respondents or their representatives shall not attempt 
to communicate directly or indirectly with any employees, representatives or agents of 
the Province of British Columbia, including members of the Evaluation Committee.   

7.3 No Collusion 

No Respondent shall discuss or communicate with any other Respondent (or any team 
member, employee, representative, or agent of any other Respondent) about the 
preparation of a Submission.  Each Respondent’s Submission shall be prepared without 
any connection, knowledge, comparison of information, or arrangement with any other 
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Respondent (or any employee, representative, or agent thereof) and each Respondent will 
be responsible to ensure that its participation in this RFQ process is conducted fairly and 
without collusion or fraud.   

7.4 Respondent’s Expenses 

Respondents are solely responsible for their own costs and expenses in preparing and 
transmitting a Submission, or any additional information and for any negotiations, site 
visits (if any) or discussions with MEM or its representatives and consultants, relating to 
or arising from this RFQ.  MEM and its advisors shall not be liable to pay any such costs 
and expenses or to reimburse or compensate the Respondent in any manner whatsoever 
or under any circumstances including, without limitation, in the event of rejection of any 
or all Submissions or cancellation of the procurement. 

7.5 Changes to Respondent  

If there is any addition, deletion, or change in the Respondent Team Members, or a 
change in the effective control in a Respondent or in any of the Respondent Team 
Members, or a material adverse change to a Respondent or any member of a Respondent, 
after a Submission has been delivered, the Respondent shall notify MEM in writing by 
delivery or facsimile at the address set forth in Section 4.2 of this RFQ within five days 
of such addition, deletion or change.  MEM reserves the right to permit changes to 
members of a Respondent, or the right to disqualify such Respondent or disallow such 
addition, deletion or change in members of the Respondent if, in the sole opinion of 
MEM, the addition, deletion or change would have a material impact on the ability of the 
Respondent to carry out its obligations under the Contract. 

7.6 No Contract  

By making a Submission and participating in the process as outlined in this RFQ, 
Respondents expressly agree that no contract of any kind is formed under, or arising 
from, this RFQ, prior to the signing of a formal written Contract. 

7.7 Conflict of Interest 

Individuals on Respondent teams shall disclose in their Submission, and on an ongoing 
basis thereafter, any conflicts of interest, real or apparent, that exist now or may arise in 
the future with respect to relationships they may have or have had with the Project and 
MEM. 
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As a result of their involvement with MEM in this procurement, the following companies 
and their affiliates, parents, subsidiaries, and related entities are not eligible to participate 
as members of a Respondent: 

• KPMG LLP 

• Fraser Milner Casgrain LLP 

• ND LEA Consultants Ltd. 

• Thurber Engineering 

• Environmental Dynamics 

• Cook Roberts 

• EVM Project Services Ltd. 

• Northern Forest Resources Management Ltd. 

7.8 Ownership of Submissions 

MEM shall be entitled to retain all Submissions submitted in response to this RFQ, and to 
use any concept or element in the Submissions without payment of any compensation to 
the Respondent that submitted the Submission. 

7.9 Accuracy of Information 

MEM gives no representation whatsoever as to the accuracy or completeness of any of 
the information set out in this RFQ, or any other background or reference information or 
documents prepared by third parties and made available to Respondents.  Respondents 
shall make an independent assessment of the accuracy and completeness of such 
information and shall have no claim whatsoever against MEM, or against its 
representatives, agents, consultants and advisors, with respect to such information. 

7.10 Working Language 

All Submissions must be written in English. 
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8. DEFINITIONS 

In this RFQ the following definitions shall apply: 

“BCTFA” means the British Columbia Transportation Finance Authority. 

“Closing Time” means 4:00 pm Local Time, August 15, 2003 in Vancouver, British 
Columbia. 

“Contract” means a formal written public private partnership contract between MEM 
and the Preferred Proponent negotiated and agreed to for the design, construction, 
finance, operation and maintenance of the SYD. 

“Data Room” means the ND LEA office as referenced in Section 5.4. 

“Evaluation Committee” means the committee appointed by MEM as described in 
Section 6. 

“Key Individuals” means the specific person(s) possessing the experience and capability 
described in the Submission. 

“Manager” in the context of the evaluation criteria and the submission requirements, 
means the Respondent Team Member with overall responsibility for the relevant segment 
of the project (such as the engineer of record). 

“MEM” means the Ministry of Energy and Mines. 

“MoT” means the Ministry of Transportation. 

“NewCo” means the entity formed by MEM and the Road User Group to administer the 
Project. 

“Partner” or “Preferred Proponent” means the Respondent, if any, selected by MEM 
to be offered the opportunity to finalize an agreement with MEM. 

“Prime Member” means a Respondent Team Member, which qualifies under the criteria 
contained in Appendix A.  

“Project” means the Sierra Yoyo Desan Road Project. 

“Reference Documents” means information and reports included in the Data Room. 
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“Respondent” means the entity or parties responding to this RFQ. 

“Respondent Contact Person” means the individual to which all correspondence or 
enquiries regarding the Respondent’s Submission should be directed. 

“Respondent Team Members” means the individuals, corporations, joint ventures, 
partnerships or other legal entities described in the Submission. 

“RFP” means the Request for Proposal for the SYD. 

“RFQ” means this Request for Qualifications. 

“RUG” means the Road User Group, a group representing the major users of the SYD. 

“Short Listed Respondents” mean the Respondents, if any, selected by MEM to receive 
the Request for Proposal. 

“Submission” means a submission prepared and delivered in response to this RFQ. 

“SYD” means the Sierra Yoyo Desan Road. 
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Appendix A 
Submission Requirements and Evaluation Criteria 

To enhance the clarity of the Submission and to facilitate the task of the Evaluation Committee, 
Respondents are required to adhere to the following format and content in the preparation of 
their Submission. If Respondents wish to submit material additional to that described below, they 
are requested to include it in a separate appendix, binder or document, isolated from the main 
Submission material.  

Respondents should minimize the length of their Submission by being concise and utilizing a 
minimum 11 point type size with a line spacing of 1.0.  The body of the Submission (not 
including appendices and attachments) should be no longer than 35 pages, with each individual 
section restricted to the number of pages noted below.  A table of concordance (see Appendix D) 
should be included with each Submission. 

Introductory Material 

• Cover page  

• Transmittal letter  

• Table of contents 

• Table of concordance. 

Executive summary (2 pages) 

Chapter 1 -  General Information (5 pages) 

Identify the Respondent, Respondent Team Members and Key Individuals and their 
respective roles.  Identify the Respondent Contact Person, with a telephone and facsimile 
number and an e-mail address. Present an organization chart showing all Key Individuals 
by name and other personnel by category. The organization chart should illustrate how 
the Respondent Team Members will be organized, how communications and 
responsibilities will flow and reporting relationships. Provide a brief text description of 
the organization chart and these lines of responsibility, communication and reporting. 

Chapter 2 -  Construction Capability (8 pages) 

Respondents will be evaluated with respect to their project management capability for the 
design and construction of a project of the nature and scope of the project described in 
this RFQ. In addition, since the Preferred Proponent will be expected to develop a long-
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term working relationship with MEM, the Respondents will be evaluated on their 
capability for maintaining long-term relationships with public sector entities.  These skills 
are critical to the “forming” of the partnership, and its long-term success. Accordingly, 
the following considerations must be addressed: 

a. The extent of experience (corporately) of the Respondent in project management 
(including design), construction, environmental management, operation and 
maintenance of (resource) roads and bridges and other related projects, including 
demonstrated experience in on-time and on-budget project delivery. 

b. The extent of experience (individually) of Respondent’s Project Managers, 
Construction Managers and Construction Supervisors in project management 
(including design), construction, environmental management, operations and 
maintenance for (resource) roads and bridges and other related projects, including 
demonstrated experience in on-time and on-budget project delivery.  

c. The availability of these Project Managers, Construction Managers and 
Construction Supervisors within the Respondents’ organizations. 

d. The extent of experience of Respondent’s Project Managers, Construction 
Managers and Construction Supervisors in building and maintaining partnerships 
with public and private sector stakeholders. 

e. The Respondent’s experience in working with design engineering firms in joint 
project delivery, especially with other Respondent Team Members. 

f. The Respondent’s experience in preparing and implementing quality management 
plans for projects of a similar nature and scope. 

g. The Respondent’s experience in preparing and implementing environmental 
management plans for projects of a similar nature and scope. 

h. The Respondent’s experience in preparing and implementing traffic management 
plans for projects of a similar nature and scope. 

i. Familiarity with British Columbia (or sufficiently similar) construction 
requirements and practices. 

j. Capable of meeting requirements for certification to operate in British Columbia. 

k. Availability of sufficient personnel and resources to carry out the project. 

l. A list of the Respondent’s past and current relevant projects, that provides for 
each project the following information: 

• The name and location of the project, and a description of the project 
addressing the relevant evaluation criteria; 
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• The Respondent Team Members and Key Individuals of the Respondent that 
were associated with the project, the roles each played on the project, and the 
years over which each played those roles; 

• The capital cost of the project; and 

• The name of the client and of a reference for the project, with a current 
telephone and facsimile number and an e-mail address for the reference. 

m. Resumes of the proposed Project Managers, Construction Managers and 
Construction Supervisors, with three (3) references. 

Chapter 3 -  Road Operations and Maintenance Capability (6 pages) 

Respondents will be evaluated with respect to their Road Operation and Maintenance 
capability for a project of the nature and scope of the project described in this RFQ.  In 
addition, since the Preferred Proponent will be expected to develop a long-term working 
relationship with MEM, the Respondents will be evaluated on their capability for 
maintaining long-term relationships with public sector entities.  In so doing, the following 
considerations must be addressed: 

a. The extent of experience (corporately) of the Respondent in the efficient 
operation and maintenance of (resource) roads and bridges and other related 
projects, including demonstrated experience in on-time and on-budget project 
delivery, and demonstrated ability to work with minimal interference with road 
users. 

b. The extent of experience (individual) of Respondent’s proposed Operations and 
Maintenance Manager in the efficient operation and maintenance of (resource) 
roads and bridges and other related projects, including demonstrated experience in 
on-time and on-budget project delivery, and demonstrated ability to work with 
minimal interference with road users. 

c. Experience in implementing changes in (resource) road and bridge operation and 
maintenance operations to allow flexibility of use with minimal ongoing cost 
impact. 

d. The extent of experience of Respondent’s proposed Operations and Maintenance 
Manager in building and maintaining partnerships with public and private sector 
stakeholders. 

e. Experience with stakeholder consultation. 

f. Capability of meeting requirements for licensing in British Columbia. 

g. Availability of sufficient personnel and resources to carry out the Project. 
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h. A list of the Respondent’s past and current relevant road and bridge operation and 
maintenance projects that provides, for each project, the following information: 

• The name and location of the project and a description of the project that 
addresses the relevant evaluation criteria; 

• The Respondent Team Members and Key Individuals of the Respondent that 
were associated with the project, the roles each played on the project, and the 
years over which each played those roles; and 

• The name of the client and of a reference for the project, with a current 
telephone and facsimile number and an e-mail address for the reference. 

i. Resume of the proposed Operations and Maintenance Manager, with three (3) 
references. 

Chapter 4 -  Engineering Capability (6 pages) 

Respondents will be evaluated with respect to engineering expertise and capability for 
designing a project of the nature and scope of the project described in this RFQ.  In 
addition, since the Preferred Proponent will be expected to develop a long-term working 
relationship with MEM, the Respondents will be evaluated on their capability for 
maintaining long-term relationships with public sector entities.  In so doing, the following 
considerations must be addressed: 

a. The extent of experience (corporately) of the Respondent in the efficient design of 
(resource) roads and bridges and other related projects, including demonstrated 
experience in on-time and on-budget project delivery, and demonstrated ability to 
work with construction firms in joint project delivery.  Demonstrated engineering 
expertise and capacity in geotechnical and foundation engineering, river 
engineering (hydraulics and hydrology), road engineering (including route 
selection, alignment design and detailed road structure design), bridge 
engineering (design, load rating and rehabilitation), drainage design, 
environmental impact mitigation design, and traffic engineering. 

b. The extent of experience (individually) of Respondent’s proposed Project and 
Design Managers in (resource) road and bridge design and construction and 
maintenance and other related projects, including demonstrated experience in on-
time and on-budget project delivery, and demonstrated ability to work with 
construction firms in joint project delivery. Demonstrated engineering expertise 
and capacity (individually) in geotechnical and foundation engineering, river 
engineering (hydraulics and hydrology), road engineering (including route 
selection, alignment design and detailed road structure design), bridge 
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engineering (design, load rating and rehabilitation), drainage design, 
environmental impact mitigation design, and traffic engineering. 

c. Experience in design strategies to accommodate changes in (resource) road and 
bridge construction and maintenance practices and other related projects, to allow 
flexibility of use with minimal ongoing cost impact;. 

d. Experience with stakeholder consultation. 

e. Capable of meeting requirements for licensing in British Columbia. 

f. The extent of experience of Respondent’s proposed Project and Design Managers 
in building and maintaining partnerships with public and private sector 
stakeholders. 

g. Availability of sufficient personnel and resources to carry out the Project, 
including the current level of commitment to other projects. 

h. A list of the Respondent’s past and current relevant projects that provides, for 
each project, the following information: 

• The name and location of the project, and a description of the project 
addressing the relevant evaluation criteria; 

• The Respondent Team Members and Key Individuals of the Respondent that 
were associated with the project, the roles each played on the project, and the 
years over which each played those roles; 

• The capital cost of the project; and 

• The name of the client and of a reference for the project, with a current 
telephone and facsimile number and an e-mail address for the reference. 

i. Resumes of the proposed Project and Design Managers, with three (3) references. 

Chapter 5 -  Financing Capability (5 pages) 

Respondents will be evaluated with respect to financing capability for a project of the 
nature and scope of the project described in this RFQ.  In so doing, the following 
considerations will be addressed: 

a. The extent of experience of the Respondent in accessing financial markets for 
construction and long term financing of relevant magnitude and on favourable 
terms.  

b. The extent of experience of Respondent’s Financing Manager in accessing 
financial markets for construction and long term financing of relevant magnitude 
and on favourable terms. 
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c. The availability of Respondent’s Financing Manager within the Respondent’s 
organization. 

d. A list of the Respondent’s past and current relevant projects, that provides for 
each project the following information: 

• the name and location of the project, and a description of the project; 

• the Respondent Team Members and Key Individuals of the Respondent that 
were associated with the project, the roles each played on the project, and the 
years over which each played those roles; 

• the capital cost of the project and the size of the financing; and 

• the name of the client and of a reference for the project, with a current 
telephone and facsimile number and an e-mail address for the reference. 

e. Resume of the proposed Financing Manager, with three (3) references. 

Chapter 6 -  Financial Capacity (3 pages) 

Respondents will be evaluated with respect to financial capacity for a project of the 
nature and scope of the project described in this RFQ.  In so doing, the following must be 
provided: 

a. Full sets of financial statements (audited, if available) and annual reports for each 
of the past five years, and interim financial statements for each quarter since the 
last fiscal year end for which financial statements are available, along with a 
disclosure of all new material contingent liabilities and all material adverse 
changes not yet disclosed in the financial statements, and a disclosure of any and 
all material off-balance sheet financing arrangements currently in place, sufficient 
to demonstrate that each Respondent Team Member described in the list below 
has the financial resources necessary to carry out its role on the Team. 

Only one copy of the financial statements is required to be submitted.  
Financial statements should be submitted in a separate sealed envelope. 

For the purpose of providing this financial disclosure, MEM is requesting 
information only from the following Respondent Team Members (the “Prime 
Members”): 

• any Respondent Team Member expected to have an equity interest in the 
Team of at least 10%; 
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• any Respondent Team Member expected to carry out at least 10% of the 
design work; 

• any Respondent Team Member expected to carry out at least 10% of the 
construction work; and 

• any Respondent Team Member(s) having responsibility for 10% or more of 
the operational and/or maintenance aspects of the Project. 

b. The Prime Members must each include a statement giving permission to MEM to 
review their credit rating. 

c. Respondents must provide evidence of ability to obtain a minimum of $35 million 
in bonding from a bonding agency with sufficient stability and financial capacity, 
and evidence of the stability and financial capacity of the bonding agency from a 
recognized rating agency. 

d. Evidence of appropriate insurance coverage from an insurance company with 
sufficient stability and financial capacity, and evidence of the stability and 
financial capacity of the insurance company from a recognized rating agency. 

e. Provide a list of names, current addresses and telephone numbers of responsible 
officials of current or former project lenders as references for the Prime Members. 

Appendices to Submission 
 

A. Schedule 1 – Declaration of Understanding 
B. Conflict of Interest Disclosure(s) (if any) 
C. Financial Statements (one copy only in a separate sealed envelope) 
D. Letters from Surety Companies and Proof of Insurance 
Other – As determined by Respondent (resumes, project lists, corporate brochures) 
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Appendix B 
 

SCHEDULE 1 
 

DECLARATION OF UNDERSTANDING 
 
 
MINISTRY OF ENERGY AND MINES 
ATTN:  Mr. Ed Beswick 
 
 
Dear Mr. Beswick 
 
I, Mr./Ms _____________________________, am an authorized official of ________________ 
(name of firm) and confirm that: 
 

• I have read the submission by ________________________ (name of 
Respondent) in response to the Request for Qualifications for the Sierra Yoyo 
Desan Road Project issued by the Government of British Columbia Ministry of 
Energy and Mines dated July 18, 2003 (the “RFQ”) and understand the 
commitments being made on behalf of _________________ (name of firm). 

• I agree to comply with the conditions set out in the RFQ. 

• I am aware of and agree to the inclusion of _______________________ (name of 
firm) as a member of ______________________ (name of Respondent). 

 
 
Yours very truly,  
 
______________________ 
(Name) 
(Position) 
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Appendix C  
 

RECEIPT CONFIRMATION FORM 
 

Request for Qualifications 
Sierra Yoyo Desan Road 

 
Closing Date:  August 15, 2003 

 
For any further distributed information about this Request for Qualifications, 

please return this form as soon as possible to: 
 

Ms. Karla Kennedy 
Partnerships BC 

 
Fax:  (250) 356-2222 

E-Mail: syd@partnershipsbc.ca 
 

COMPANY:  _____________________________________________________ 
 
STREET ADDRESS: _____________________________________________________ 
 
CITY:  ____________________________ POSTAL/ZIP CODE:  _____________ 
 
PROVINCE/STATE:  _____________________  COUNTRY:  ___________________ 
 
MAILING ADDRESS , IF  DIFFERENT:  ____________________________________ 
 
FAX: (____) ____________________ TELEPHONE:  (____) _____________________ 
 
CONTACT PERSON:  ____________________________________________________ 
 
E-MAIL ADDRESS:     ____________________________________________________ 
 
Unless it can be sent by fax or e-mail, please send us any further correspondence about this RFQ by: 
 

   Courier Collect: Courier Name and Account No: _____________________________________ 
 

   Mail  (default if neither box checked) 
 
 
Signature:____________________________________  Title:  _______________________________ 
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Appendix D 
TABLE OF CONCORDANCE 

Request for Qualifications 
Sierra Yoyo Desan Road 

 
Reference in 

Appendix A of 
RFQ 

Evaluation Criteria  
Description 

Page or Location in 
Respondent’s 
Submission 

Chapter 1 Identification of Respondent, Respondent Team Members, 
Key Individuals and Roles 

Organization Chart  

 

Chapter 2 – Construction Capability 

Chapter 2 - a Corporate experience of Respondent – project management, 
construction, operation and maintenance 

 

Chapter 2 - b Experience of proposed Project Managers, Construction 
Manager and Construction Supervisors 

 

Chapter 2 - c Availability of proposed Project Managers, Construction 
Manager and Construction Supervisors 

 

Chapter 2 - d Experience of Project Managers, Construction Manager and 
Construction Supervisors with partnering 

 

Chapter 2 - e Respondent’s experience in working with design firms  

Chapter 2 - f Respondent’s experience with quality management plans  

Chapter 2 - g Respondent’s experience with environmental management 
plans 

 

Chapter 2 - h Respondent’s experience with traffic management plans  

Chapter 2 - i Familiarity with BC construction practices  

Chapter 2 - j Capable of certification in British Columbia  

Chapter 2 - k Availability of sufficient personnel and resources  

Chapter 2 - l List of past and current relevant projects  

Chapter 2 - m Resumes and references for proposed Project and 
Construction Managers and Construction Supervisors 
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Reference in 
Appendix A of 

RFQ 

Evaluation Criteria  
Description 

Page or Location in 
Respondent’s 
Submission 

Chapter 3 – Road Operations and Maintenance Capability 

Chapter 3 - a Corporate experience of Respondent in road operations and 
maintenance 

 

Chapter 3 - b Experience of proposed Operations and Maintenance 
Manager 

 

Chapter 3 - c Experience with implementing operations and maintenance 
changes to allow flexible use of roads 

 

Chapter 3 - d Experience of proposed Operations and Maintenance 
Manager with partnering 

 

Chapter 3 - e Experience with stakeholder consultation  

Chapter 3 - f Capable of meeting licensing requirements in British 
Columbia 

 

Chapter 3 - g Availability of sufficient personnel and resources  

Chapter 3 - h List of past and current relevant Projects  

Chapter 3 - i Resume and references for proposed Operations and 
Maintenance Manager 

 

Chapter 4 – Engineering Capability 

Chapter 4 - a Corporate experience of Respondent in road and bridge 
design 

 

Chapter 4 - b Experience of proposed Project and Design Managers  

Chapter 4 - c Experience in design strategies to accommodate changes in 
construction and maintenance practices 

 

Chapter 4 - d Experience in stakeholder consultation  

Chapter 4 - e Capable of certification in British Columbia  

Chapter 4 - f Experience of proposed Project and Design Managers with 
partnering 

 

Chapter 4 - g Availability of sufficient personnel and resources  
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Reference in 
Appendix A of 

RFQ 

Evaluation Criteria  
Description 

Page or Location in 
Respondent’s 
Submission 

Chapter 4 - h List of past and current relevant projects  

Chapter 4 - i Resumes and references for proposed Project and Design 
Managers 

 

Chapter 5 – Financing Capability 

Chapter 5 - a Corporate experience of Respondent in accessing financial 
markets 

 

Chapter 5 - b Experience of proposed Financing Manager  

Chapter 5 - c Availability of proposed Financing Manager  

Chapter 5 - d List of past and current relevant projects  

Chapter 5 - e Resume and references for the proposed Financing Manager  

Chapter 6 – Financial Capacity 

Chapter 6 - a Financial Statements  

Chapter 6 - b Permission to review credit rating  

Chapter 6 - c Evidence of ability to obtain bonding  

Chapter 6 - d Evidence of current insurance  

Chapter 6 - e References for Prime Members from lenders  

   

Appendix A Declarations of Understanding  

Appendix B Conflict of Interest Disclosures  

Appendix C Financial Statements  

Appendix D Letters from surety companies and proof of insurance  

Other Appendices As required  

 


