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1. INTRODUCTION 
The Province of British Columbia through the Ministry of Transportation (“MOT”), in conjunction with Partnerships 
British Columbia Inc.(“Partnerships BC”) is pleased to issue this request for Registration of Interest (“ROI”) for parties 
interested in assuming the role and responsibilities of a private sector partner for Phase 2 of the Kicking Horse Canyon 
Project (the “Project”).  

1.1 Objectives of the Kicking Horse Canyon Project 
MOT objectives for the Project include the following: 

 Improve safety record; 

 Provide better service and access to the community of Golden; 

 Derive economic benefits to the Province and to Golden; 

 Achieve value for money; 

 Transfer specific risks to the party able to manage them most effectively; 

 Ensure that the existing road serves traffic demand during construction of new improvements; and 

 Optimize asset condition over the long term. 

1.2 Purpose of the ROI 
The purpose of the ROI is to inform interested parties of this important opportunity and to allow interested parties to 
provide current contact information for future stages of the competitive selection process. Specifically, this ROI 
provides: 

 general background information related to the Project; 

 an outline of the proposed competitive selection process and timing; 

 an opportunity for interested  parties to articulate their interest in participating; and 

 an opportunity for interested parties to provide input on a variety of issues. 

Please note that a response to this ROI is not a prerequisite to participating in the procurement process. ROI 
submissions will not be evaluated. Submissions will only be reviewed to assist in refining the competitive selection 
process and the scope and structure of Project, based on the responses received to the questions posed in Appendix 1 
of this document.  

Interested parties are encouraged to respond to the ROI. By registering their interest, interested parties ensure that 
they will be kept informed.  

Interested parties should indicate whether or not they plan to attend the information meeting on the 9th July 2004. 
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1.3  Description of the Project 
The Kicking Horse Canyon is located on the Trans-Canada Highway and extends 80-kilometres through the Rocky 
Mountains between Golden, British Columbia and Lake Louise, Alberta.  The 26 kilometres between Golden and the 
western boundary of Yoho National Park (Canyon Section) are within provincial (BC) jurisdiction. The remaining 54 
kilometres traverse through Yoho and Banff National Parks and are the responsibility of Parks Canada. The Kicking 
Horse Canyon is the major road gateway to BC and essential to the commerce of both the Province and the nation, but 
it has been a challenging stretch of the Trans-Canada Highway. This section of highway remains one of the most 
difficult portions of the Trans-Canada Highway to upgrade, maintain, operate and drive.  

The existing Kicking Horse Canyon road was constructed in the mid-1950s with the Yoho and Park bridges completed 
in 1956. Since it was built in the 1950s, there have been no significant upgrades.  

The condition of the highway (resulting in an accident rate double the Provincial average) has necessitated the 
development of a plan to upgrade this 26-kilometre section of the Trans-Canada Highway to a modern four-lane 
standard with a standard speed of 100km/hr.  

The improvements to be undertaken will make travel along the corridor safer for residents, commuters, tourists and 
commercial users. Over the longer term, the improvements will serve population growth, economic development in the 
surrounding region and increasing demand for resident travel, visitor travel and goods movement. 

The improvements will include highway widening to four lanes and straightening, improvements to the sightlines, 
replacement of the bridge structures and other design innovations and measures to reduce hazards, improve safety 
along the corridor and increase the capacity of the highway. 
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1.4 Project Phases 
Due to the size and complexity of the Project, the improvements are being undertaken in three phases as shown in the 
map below: 

B.C.                 Alberta 

 

1. Phase 1: Construction of Phase 1 (Yoho Bridge and Approaches) was announced by the Government of Canada 
in July 2002 and is currently underway. The estimated cost of Phase 1 is $65 million, including the Government of 
Canada contribution of $23 million provided through the Strategic Highway Infrastructure Program.  The Phase is 
progressing well and is on target to meet the expected completion in the fall of 2006.  

 
2. Phase 2: This phase consists of the Park Bridge replacement and the upgrade of the highway approaches west to 

the Rafter’s Pull Out and East to the Brake Check. Cost estimates for the capital cost components of Phase 2 of 
the Project are in the order of $130 million. Preliminary engineering studies have been completed and two 
alignments have been identified.  

 
On March 5th, 2003, the Government of Canada announced its agreement to contribute up to $62.5 million through 
the Canada Strategic Infrastructure Fund, subject to matching contributions by the Province of British Columbia.  

 
3. Phase 3: This phase consists of Golden to Yoho Bridge and Mt Hunter Bridge and approaches.  While the delivery 

of Phase 3 remains an important infrastructure initiative for both the Federal and BC government, this section will 
not be procured until federal and provincial funding is available, the timing of which is uncertain.  Phase 3 is 
considered a long-term objective by MOT, and not likely to reach procurement for some years.  The capital cost of 
this phase is estimated at approximately $530 million.  
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2. CURRENT STATUS OF THE KICKING HORSE CANYON HIGHWAY 
IMPROVEMENT PROJECT – PHASE 2 

The project team has undertaken planning and engineering studies, and engaged in consultation with major 
stakeholders such as CP Rail, environmental interest groups, provincial and federal agencies.  A summary of the 
current status of the Phase 2 is outlined in the remainder of this section. 

2.1 Project Approvals 
The Government of Canada has agreed to contribute up to $62.5 million through the Canada Strategic Infrastructure 
Fund, subject to matching contributions by the Province of British Columbia. 

The environmental assessment of the corridor is ongoing.  Final environmental approval is subject to a final design 
being submitted to the environmental authorities. 

2.2 Planning and Engineering 
Highlights of key engineering and planning activities to date include: 

 Preliminary design work identified two potential alignment options.  

 Geotechnical investigation at numerous locations along potential alignments. 

 Design criteria development and sign-off. 

 Traffic Information. Historical data collection and reports will be available for review. In addition, MOT intends to 
undertake a series of surveys in July/ August to update the traffic information.  

 An asset inventory study will be conducted by MOT. 

 Right of way will be provided by the Province. 

 Local source of gravel and materials storage will be provided by MOT. 

 

3. PROJECT DELIVERY MODEL  
MOT is considering various delivery models for Phase 2 of the Project, including: 

 Design-Build (“DB”) 
 Design-Build-Operate (“DBO”)  
 Design-Build-Finance-Operate (“DBFO”)  

A decision as to the delivery model will be taken before the issue of a Request for Qualifications. 
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4. SCOPE OF PHASE 2 
The project scope for Phase 2 includes:  

New Build Element (total length of 4.5km): 
 Although MOT has explored several alignment options and has developed two preferred alignments for the 

highway, the private sector is being given the opportunity to innovate and select the preferred solution and 
alignment. 

 Bridge ( approximately 400-600 metres long -depending on alignment selected). 
 Construction of approximately 4.5km of 4 lane highway. 
 The selected private sector partner will assume full responsibility for the design risk. 
 Ensuring that  the construction of the project does not interfere with adjacent rail operations. 

 
Should a DBO or DBFO option become the preferred delivery model for Phase 2, the scope will include the following in 
addition to the new build element: 
 
Operations and Maintenance: 
 During construction of the new build element, the scope will include maintenance of the full 26km (Phases 1 – 3) 

section of the Trans Canada Highway. 
 After completion of construction, the scope will include: 

o Operations and maintenance of completed Phases 1 and 2, and existing Phase 3.  
o The decommissioning of the old Phase 2 road and bridge structure that is no longer required.  

 
Other: 
 Operations and Maintenance of three side roads, Wapta Road, Beaver Foot Road and Kicking Horse Road during 

and after completion of construction of Phase 2. 

 Traffic management along the whole 26km corridor during construction and operation. 

 

5. SELECTION PROCESS AND SCHEDULE  
This section presents an overview of the competitive selection process and schedule for Phase 2. 

5.1 Selection Process 
The competitive selection process consists of the following stages:  

1. Request for Qualifications (“RFQ”) 

2. Request for Proposals (“RFP”) 

At the RFQ stage, potential proponents will submit qualifications to demonstrate their capabilities to fulfil the roles and 
responsibilities outlined for the private sector partner. Submissions to the RFQ will be evaluated to shortlist proponents 
to proceed to the RFP stage. It is expected that up to three respondent teams will be short-listed. 

The RFP will be issued only to proponents short-listed from the RFQ stage. Short-listed proponents will be asked to 
submit proposals on how they intend to meet the requirements for Phase 2. Based on the evaluation of the proposals 
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using clearly defined evaluation criteria, MOT will select a preferred proponent with whom it will negotiate a contractual 
arrangement reflecting the applicable delivery model. 
 
5.2 Competitive Selection Process Summary Schedule 
 

Issue Registration of Interest  May 27th , 2004 

Information Meeting July 9th , 2004 

Issue Request for Qualifications July  2004 

Deadline for submissions in response to the RFQ Summer 2004 

Short-list respondent teams Early Fall 2004 

Issue Request for Proposal  Fall 2004 

Deadline for submissions in response to the RFP Winter 2004/ 2005 

Announce preferred proponent  Late Summer  2005 

Award of Concession Fall 2005 

Commencement of Construction Fall 2005 

Please note, MOT and Partnerships BC reserve the right to change the above process and/or schedule at any time. 

 

6. RESPONDING TO THE ROI 
This section outlines the information to be provided in response to this ROI. 

6.1 General Profile  
Please provide the following general information: 

 Organization name; 
 Postal address; 
 Phone, fax number and website address; 
 Primary contact name, title, and email address; 
 Background regarding the organization, i.e. history, lines of business, size of organization; and 
 Organization’s intent to attend the information meeting on Friday 9th July 2004. 
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Please note, responses should be limited to no more than 10 pages. 

6.2 Questionnaire 
Your response to the attached questionnaire (See Appendix 1) will assist Partnerships BC and MOT in their 
development of specific aspects of the Project.   

6.3 Questions regarding the ROI  
Any questions regarding the ROI should be made in writing (fax, letter, or email is acceptable) to:  

Ms Tara Moultrie 
Procurement Manager 
Kicking Horse Canyon Project 
Partnerships BC 
 
Suite 1260 
999 West Hastings Street 
Vancouver 
V6C 2W2 
 
Fax: (604) 660 1199 
Email: kickinghorsecanyon@partnershipsbc.ca 
 

Information obtained from another source is not official and may be inaccurate. 

6.4 Delivery Details 
One copy of the ROI submission should be emailed or couriered to the address stated in section 6.3.  Responses to 
this ROI will be accepted until the issue of the Request for Qualifications, estimated to occur in July 2004.  

6.5 Other Matters 
This ROI is neither an offer nor a tender.  No legal relations or obligations of any kind, including, without limitation, to 
any interested party, are created by this ROI, or the responses to this ROI.  MOT reserves the right, but will not be 
obligated to:  

 Interview any interested party and/or request clarification, additional information, or supporting data. 
 Solicit further input from any interested party. 
 Disclose the names of any persons, including without limitation, any interested party, firm or other organization 

that responds to this ROI and a summary of the ROI responses. 
 Modify or terminate the competitive selection process schedule at any time.  
 Respond to questions regarding the ROI or circulate any questions and responses to all interested parties. 
 Use the information received from interested parties in the subsequent competitive selection process. 

This ROI does not obligate Partnerships BC or MOT to enter into a contract with, nor does the ROI constitute an offer 
to enter into a contract with, any interested party. 
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Interested parties should be aware that the Freedom of Information and Protection of Privacy Act (BC) applies to 
MOT and Partnerships BC.  All responses received to this ROI will become subject to the provisions of this Act. 

Interested parties are solely responsible for their own expenses incurred in preparing a response to this ROI. 

 

7. CONFLICTS OF INTEREST AND RESTRICTED PARTIES 

7.1 Advisory Team 
MOT and Partnerships BC have engaged advisors to assist in the development of Phase 2 of the Project.  These 
advisors will be ineligible for participation with any proponent team in connection with Phase 2 of the Project.  

The external advisory team consists of:  
 Macquarie North America Ltd. 
 Fraser Milner Casgrain LLP 
 Novatrans Engineering Inc. 
 E. Wolski Consulting 

An updated version of this list will be provided in the RFQ. 

7.2 Restricted Party Disclosure 
For the purposes of the competitive selection process, a restricted party will be one who has, by virtue of a previous or 
current direct or indirect contractual relationship with MOT or with Partnerships BC, either an actual or perceived 
conflict of interest or an actual or perceived unfair competitive advantage.  An unfair competitive advantage will be 
determined on the specific facts of each situation, but may involve one or more of the following circumstances: 

 Possession of material, non-public information regarding some aspect of the Project or the competitive selection 
process.  

 Possession of material, non-public information that is subsequently disclosed, in advance of disclosure to other 
competitors, where the prior possession of the information provides an unfair competitive advantage.  

 A clear opportunity, through previous or current relationships, to influence a material aspect of the design or 
evaluation criteria or the evaluation or competitive selection process.  
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8. APPENDIX 1 - QUESTIONNAIRE 
Please note:  It is not mandatory for respondents to answer all or any of these questions. 

Please provide your current views on the following questions: 

1. Based on the proposed schedule for the competitive selection process given above in Section 5.2, describe 
any issues or concerns you anticipate and what action could be taken to address these issues or concerns. 

2. Please comment on any specific aspects of the Project that will influence your participation in the competitive 
selection process, either positively or negatively. How could they be addressed? 

3. Please identify any additional information that you consider essential in assisting you in deciding whether to 
participate in the various stages of the proposed competitive selection process.   

 

 

 

 

 

 

 

 


