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SUMMARY OF KEY INFORMATION 

Request for Proposals (“RFP”) 
Title 

“RFP – Surrey Langley SkyTrain Project: Systems and 
Trackwork Contract” 
Please use this title on all correspondence. 

Contact Person The Contact Person for this RFP may be reached by e-mail at: 
Contact.SLSSystems@gov.bc.ca 

Recommended timing of 
Requests for Information 
(“RFI”) 

Proponents are encouraged to submit RFIs at an early date to 
permit consideration by the Province. 

• For RFIs relating to Acceptable Equivalents: 35 Business 
Days prior to the Technical Submittal Deadline.  

• For RFIs of a technical nature (other than Acceptable 
Equivalents): 10 Business Days prior to the Technical 
Submittal Deadline. 

• For RFIs of a financial nature: 5 Business Days prior to 
the Financial Submittal Deadline. 

The following submissions are to be delivered by the deadlines and to the location indicated below: 

Technical Submittal Deadline 11:00 AM local Vancouver time on October 23, 2023 

Financial Submittal Deadline  11:00 AM local Vancouver time on December 18, 2023 

Submission Location  Surrey Langley SkyTrain Project: Systems and Trackwork 
Contract 
Suite 1100, 401 West Georgia St 
Vancouver, BC V6B 5A1 
Attention: Contact Person 

Delivery Hours Deliveries will be accepted at the Submission Location on 
weekdays (excluding Statutory Holidays) from 8:30 AM to 4:00 
PM local Vancouver time 

The following submissions are to be delivered by the deadlines and to the location indicated below: 

Interim Financial Review 
Submittal Deadline 11:00 AM local Vancouver time on July 5, 2023 

Submission Location for Interim 
Financial Review Submittals 

By email to the Contact Person:  
Contact.SLSSystems@gov.bc.ca   
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1 INTRODUCTION 

1.1 PROJECT OVERVIEW 

The Surrey Langley SkyTrain Project (“SLS Project”) is a 16 km Advanced Light Rapid Transit (“ALRT”) 
extension to the existing Expo Line SkyTrain System. The SLS Project spans from the Expo Line 
SkyTrain’s existing terminus at King George Station in the City of Surrey, through the Township of 
Langley, to a new terminus in the City of Langley (collectively, the “Three Municipalities”) at Langley City 
Centre. Transportation Investment Corporation (“TI Corp”) will be the delivery agency of the SLS Project 
which will be procured as a series of three individual contracts. The overall cost of the SLS Project is 
estimated to be a total of $4.01 billion. The current anticipated in-service date for Surrey Langley 
SkyTrain is late 2028.  

Figure 1: SLS Project Alignment 
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1.2 SLS PROJECT PROCUREMENT STRUCTURE 

The SLS Project will be procured as three individual contracts:  

Guideway Contract - including substructures, superstructures, roadworks and utilities, procured as a 
design-build-finance (“DBF”) model. 

Stations Contract - including eight passenger stations, three transit exchanges, nine propulsion power 
substations, and 250m of guideway construction at the terminus station, procured under a design-build 
(DB) model. 

Systems and Trackwork Contract (“the Project”) - including trackwork, power rail and linear induction 
motor (“LIM”) rail system, communications, automated train control, and propulsion power equipment, 
procured under a target price model. 

This Request for Proposals (“RFP”) is being issued for the Systems and Trackwork Contract only.  

1.3 SHORTLISTED RESPONDENTS 

Through a Request for Qualifications (“RFQ”) issued November 14, 2022, the following Respondents 
were identified as eligible to receive this RFP and to be invited to participate further in the Competitive 
Selection Process as Proponents: 

• Kiewit Infrastructure BC ULC; 

• Surrey Langley SkyTrain Connectors; and 

• Transit Integrators BC. 

Only these Proponents, subject to changes in Proponent Team membership as permitted by this RFP, 
may submit Proposals, or otherwise participate in this RFP. 

1.4 REQUEST FOR PROPOSALS OVERVIEW 

The Province is issuing this RFP as part of the Competitive Selection Process for the Project. It is 
anticipated that through the Competitive Selection Process one of the Proponents will be identified as 
eligible to be selected as the Preferred Proponent and be offered the opportunity to enter into the Project 
Agreement for the delivery of the Project.  

1.4.1 RFP Structure 

This RFP contains the following four volumes: 

Volume 1 – Instructions to Proponents  
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Volume 2 – Initial Draft Project Agreement 

Volume 3 – Draft Base Supply Contract 

Volume 4 – Forms 

2 OVERVIEW OF PROJECT AGREEMENT AND PROJECT WORK 

The Project Agreement will set out the rights and obligations of the parties in respect of the Project and 
will contain, among other things, the technical specifications for the design and construction of the 
Project, the scope of the services to be provided by Project Co and other commercial terms. 

The Base Supply Contract will contain, among other things, the requirements and specifications for the SLS 
Automatic Train Control (“ATC”) System and commercial terms with respect to the SLS ATC System. 

The Project Agreement, and Base Supply Contract will be developed through processes, further detailed 
in this RFP, that include: 

(a) issuance of an Initial Draft Project Agreement as Volume 2 of this RFP; 

(b) issuance of a Draft Base Supply Contract as Volume 3 of this RFP; 

(c) consideration of comments, issues and proposed amendments from Proponents on the Initial 
Draft Project Agreement and Draft Base Supply Contract submitted in writing as part of 
Workshops, Topic Meetings and Requests for Information; 

(d) incorporation of amendments by Addenda into the Initial Draft Project Agreement and Draft Base 
Supply Contract, which amendments may address any such Proponent comments; and 

(e) issuance by Addendum of a Definitive Project Agreement as Volume 2 of this RFP and a 
Definitive Base Supply Contract as Volume 3 of this RFP.   

Any description or overview of either the Initial Draft Project Agreement and/or the Definitive Project 
Agreement, the Draft Base Supply Contract, and/or the Definitive Base Supply Contract  in this Volume 1 
of this RFP is provided for convenience only and does not supersede, supplement, or alter the Initial Draft 
Project Agreement and/or the Definitive Project Agreement, the Draft Base Supply Contract, and/or the 
Definitive Base Supply Contract as applicable. If there are any inconsistencies between the terms of 
either the Initial Draft Project Agreement and/or the Definitive Project Agreement, the Draft Base Supply 
Contract, and/or the Definitive Base Supply Contract and the description of those terms set out in this 
Volume 1 of this RFP, the terms of the Initial Draft Project Agreement and/or the Definitive Project 
Agreement, the Draft Base Supply Contract, and/or the Definitive Base Supply Contract as applicable, will 
prevail.  
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2.1 PROJECT AGREEMENT PARTIES 

The parties to the Project Agreement will be the Province, the British Columbia Transportation Financing 
Authority (“BCTFA”), and Project Co.  

2.2 DESIGN AND CONSTRUCTION 

Project Co will be required to carry out all aspects of Design and Construction in accordance with the 
Project Agreement.  

The Province has completed a Reference Concept Design and undertaken the design of the Alignment for 
the SLS Project that was the basis for property acquisition and cost estimates. The Reference Concept 
Design and the Alignment is available in the RFP Data Room. 

A summary of the Design and Construction scope is provided in Table 1. This summary should not be 
considered exhaustive in terms of design and construction responsibilities or complete in terms of the 
scope, all of which are fully set out in the Project Agreement. 

Table 1 - Summary of Design and Construction Scope 

Summary of Design and Construction Scope 

• Obtain necessary permits, approvals and authorizations, including those required pursuant to 
applicable regulatory requirements and legislation, but excluding the Operating Permit. 

• Design, supply and installation of trackwork and undertake all operational system designs and 
integration of project rail applications (including power, communications, and automatic train 
control) with the existing SkyTrain network. 

• Design, supply and installation of the Alternating Current (AC) power equipment, and Direct 
Current (DC) power equipment at the nine propulsion power substations. 

• Design, supply and installation of the Automatic Train Control (ATC) system for the SLS 
Project and integration with the Existing SkyTrain System. 

• Integrate with the existing King George guideway tail track, including coordination with 
TransLink and British Columbia Rapid Transit Company (“BCRTC”) on design, construction, 
and testing and commissioning. 

• Perform traffic management during construction, including maintaining residential, institutional, 
and commercial access along the alignment. 
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Summary of Design and Construction Scope 

• Apply the best practice principles for RAMS (reliability, availability, and maintainability) 
throughout the SLS project implementation period and ensure safety assurance including 
safety certification, hazard analysis, and safety analysis. 

• Perform integration, testing and commissioning of all Project systems and subsystems 
including necessary coordination with the two other SLS Project Cos, as well as BCRTC.  

• Integrate the Project with the two other SLS Project contracts (Guideway Contract and Stations 
Contract).  

• Meet quality, health and safety regulations and environmental requirements. 

• Achieve Substantial Completion of the Systems and Trackwork Contract by late 2028 and the 
performance demonstrations in accordance with the Project Agreement. 

 

The items set out in Table 2 below are not included in the scope of the Design and Construction scope. 

Table 2 – Summary of Exclusions from Design and Construction Scope 

Summary of Exclusions from Design and Construction Scope 

Advance Work and Concurrent Work. 

Supply, installation, testing and commissioning of Compass Card and Faregate Equipment. 

Supply of Vehicles. 

Scope identified as Guideway Contract. 

Scope identified as Stations Contract. 

2.2.1 Community Benefits 

The Community Benefits Agreement (CBA), entered between BC Infrastructure Benefits Inc. (“BCIB”) and 
the Allied Infrastructure and Related Construction Council of BC (“AIRCC”), sets the wages and benefits 
to be paid to BCIB construction employees that will be employed on the SLS Project. The CBA requires 
BCIB and the AIRCC to meet on or before July 2024 to begin discussions on changes to the CBA’s 
monetary terms, with any changes effective July 2025. If BCIB and the AIRCC are not able to reach 
agreement on these changes, an arbitrator will be appointed to make a binding decision. For the 
purposes of the Financial Submittal, and in accordance with Section 6.2 of Package 6 set out in Table A-
12 in Appendix A of Volume 1 of this RFP, Proponents should carry the current CBA annual wage and 
benefit increase assumptions (2% annually) through to project completion. It is currently anticipated that 
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any delta between the assumed increase (2%) and the actual change in the CBA monetary terms 
effective in 2025 will be paid by the Province.  

BCIB will canvass construction sector wages and benefits and consider the various projects being 
constructed in and around the Lower Mainland. BCIB intends to remain competitive on wages and 
benefits so that CBA projects, including the SLS Project, can attract and retain construction labour. BCIB 
regularly reviews construction sector wages and benefits, regardless of formal timelines for negotiations 
set out in the CBA. Should these reviews show that the CBA’s wages and benefits are not competitive for 
a specific project, BCIB will take action so that construction employees are attracted to and remain with 
the project. 

Project Co and Applicable Subcontractors will be required to independently enter into agreements with 
BC Infrastructure Benefits Inc. (“BCIB (the “BCIB-Contractor Agreement” (“BCA”) and the “BCIB-
Subcontractor Agreement” (“BSA”), respectively) for supply of relevant labour for the Project.  

The CBA is available at: https://www.bcib.ca/home-2/resources/. Additional information about BCIB is 
available at: https://www.bcib.ca/. 

2.2.2 Indigenous Groups 

Project Co will be responsible for providing contract opportunities to Indigenous Groups. It is further 
anticipated that Project Co will be required to engage with Indigenous Groups directly, and/or assist the 
Province in engaging with Indigenous Groups regarding project plans, updates, and issues of interest to 
Indigenous Groups. 

It is anticipated that Project Co will be required to meet specified targets for such opportunities, which 
may include contracting, employment, communications, and networking events in relation to benefit 
agreements negotiated with Indigenous Groups. 

2.2.3 Rail 

Due to the proximity of the Project Work to Canadian Pacific Railway Limited (CP) lands, Project Co will 
be responsible for coordinating any applicable Project Work activities with CP. The Province is finalizing 
agreements with CP and anticipates providing these agreements to Proponents in the RFP Data Room.   

2.2.4 Surrey Langley SkyTrain ATC System 

 The Surrey Langley SkyTrain is intended to be fully interoperable with the Existing SkyTrain System, which 
uses the proprietary ATC Contractor SELTRAC™ automatic train control system. The SLS ATC System 
will be delivered pursuant to a contract to be entered into between Project Co and ATC Contractor.  

https://www.bcib.ca/home-2/resources/
https://www.bcib.ca/
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The Province and ATC Contractor have negotiated the Draft Base Supply Contract, which is set out as 
Volume 3 of this RFP. The Province anticipates that it will arrange for one or more Workshops to allow for 
consideration of comments, issues and proposed modifications to the Draft Base Supply Contract from 
Proponents. The Definitive Base Supply Contract will be the result of this process. A Proponent will not 
have access to the Volume 3 of this RFP unless the Proponent executes and submits a 
confidentiality agreement in the form provided in Form 4 of Volume 5 to this RFP.  

A Proponent will be deemed to have accepted the Definitive Base Supply Contract and its Proposal will be 
deemed based upon the Definitive Base Supply Contract. The Preferred Proponent will be required to 
execute and deliver the finalized Definitive Base Supply Contract concurrently with the execution and 
delivery of the Project Agreement. Project Co is responsible for delivering the SLS ATC System and is to 
assume, in all respects, responsibility for the SLS ATC System, including carrying out the provisions and 
requirements set out in the Definitive Base Supply Contract. 

The Draft Base Supply Contract contemplates a 57 month schedule for the ATC work, which may be 
reduced to not less than 51 months in duration without any increase to the contract price set out in the Draft 
Base Supply Contract (subject to confirmation by ATC Contractor as described below).  For the purposes 
of the Proponent’s preliminary Works Schedule to be submitted in its Technical Submittal, a Proponent may 
adjust the ATC Project Schedule, provided that the adjusted ATC Project Schedule (i) should not be less 
than 51 months in duration or greater than 57 months in duration; and (ii) should provide ATC Contractor 
with access to commence installation and field testing by the date indicated in the ATC Project Schedule.   

ATC Contractor and the Preferred Proponent will jointly finalize the ATC Project Schedule as part of the 
process described in Section 3.6.4 of this RFP.  At such time, the adjusted ATC Project Schedule submitted 
by the Preferred Proponent (if any) will be subject to confirmation by ATC Contractor (i) that such adjusted 
ATC Project Schedule provides ATC Contractor with adequate access for installation and field test 
activities; and (ii) of any revised schedule logic and activity durations. 

2.2.5 Utilities 

The Province has identified a list of Utility Suppliers that are within or in the vicinity of the SLS Project 
alignment and has undertaken a Subsurface Utility Engineering (SUE) program. The information collected 
through the SUE program and the data received from the Utility Suppliers is available in the RFP Data 
Room.  

The Province is negotiating Utility Agreements with Metro Vancouver, TELUS, BC Hydro, and CP. The 
Province has also developed Utility Information Sheets (UIS) with BC Hydro, TELUS, Shaw, and Fortis BC. 
The SLS Project has several interfaces with the Municipal Utilities that are governed by the procedures as 
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outlined in the Municipal Agreements. The Province anticipates providing these agreements and 
information sheets to Proponents in the RFP Data Room.  

Project Co will be required to undertake any design, construction, and coordination of the utilities in 
accordance with the Project Agreement and any applicable Utility Agreements, Utility Information Sheets, 
and Utility Suppliers’ standards and specifications. 

2.2.6 Alignment Design 

The Province is responsible for the Alignment design of the SLS Project and will assume the Engineer-of-
Record role and responsibility for the Alignment design. The Alignment design drawings will comprise the 
plan and profile for both the inbound and outbound tracks of the entire alignment. The drawings will form 
part of the Project Agreement and will be available in the RFP Data Room. 

2.2.7 Integration with Existing Transit Facilities  

The Project Work will require Project Co to interface with Existing Transit Facilities and operations, 
including bus routes.   

Project Co will be required to work with TransLink, including its operating subsidiaries (i.e., BCRTC and 
Coast Mountain Bus Company) in accordance with the Project Agreement. Project Co will avoid 
disruptions to operating transportation lines.  

2.2.8 Municipal Infrastructure 

Project Co’s obligations with respect to Municipal Infrastructure are set out in the Project Agreement and 
Municipal Agreements. Project Co will be required to perform any design, construction, or alteration of the 
Municipal Infrastructure and Municipal Utilities in accordance with the relevant municipal standards and 
specifications as outlined in the Municipal Agreements. The Province is finalizing the Municipal 
Agreements with the Three Municipalities and anticipates making them available to Proponents in the 
RFP Data Room. 

2.2.9 Traffic Management 

Project Co will be required to comply with Traffic Management provisions set out in the Project Agreement. 
In accordance with the Project Agreement, Project Co will be required to make payments to the Province if 
the traffic management requirements set out in the Project Agreement are not met. 

2.2.10 Archaeology 

An Archaeological Overview Assessment (“AOA”) was undertaken by the Province and is available in the 
RFP Data Room. The AOA identified 31 areas of interest. A series of field programs to inform an 
Archaeological Impact Assessment (“AIA”) were conducted in areas of archaeological interest on publicly 
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accessible land where Project related ground disturbance may occur, or where the landowner permitted 
access. The results will be made available to Proponents in the RFP Data Room. 

Project Co will be required to implement any requirements from the AIA during Construction in order to 
appropriately manage archaeological resources. 

2.2.11 Vehicles 

TransLink will provide the Vehicles required for the SLS Project. 

While Project Co will not be responsible for providing Vehicles, it will be responsible for ensuring that all 
Vehicles (including Mark I Vehicles, Mark II Vehicles, and Mark III Vehicles used on the Existing SkyTrain 
System and the new Mark V Vehicles) can run seamlessly on the Surrey Langley SkyTrain extension and 
between the Existing SkyTrain System and the Surrey Langley SkyTrain extension in accordance with the 
Project Agreement.   

2.2.12 Compass Card and Faregate Equipment 

TransLink will provide the Compass Card and Faregate Equipment required for the SLS Project. 

2.2.13 Operations and Maintenance 

Project Co will not be responsible for the ongoing operations and maintenance of the Surrey Langley 
SkyTrain following Substantial Completion. TransLink, through its operating subsidiary BCRTC, will assume 
responsibility for the ongoing operations and maintenance of the Surrey Langley SkyTrain, as a fully 
interoperable extension of the Existing SkyTrain System, following Substantial Completion. 

2.2.14 Acceptable Equivalents 

The Design and Construction Requirements are intended to generally be performance-based, but include, 
in some instances, specific requirements related to design and construction that the Province considers are 
important to meet its objectives. The Province wishes to provide some flexibility for Proponents to propose 
equivalent alternatives that when considered by the Province, in its discretion, continue to meet the 
Province’s objectives (each an “Acceptable Equivalent”). 

Proponents should consider, when contemplating an Acceptable Equivalent proposal, requesting a Topic 
Meeting with the Province early in the RFP period to discuss the proposal and any potential barriers to its 
acceptance by the Province before investing significantly in its development. Acceptable Equivalent 
proposals that have operating period implications, require exceptions to the BC Ministry of Transportation 
and Infrastructure standards, agreement from third parties, and/or substantive amendments to the Design 
and Construction Requirements may require more time to evaluate and have a reduced likelihood of being 
accepted.  
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A Proponent may submit a RFI marked “Commercial in Confidence – Acceptable Equivalent” that identifies 
the applicable section(s) in the Design and Construction Requirements that contain the requirement(s) and 
the Proponent’s proposed equivalent that it considers will be equal to or better than the specified 
requirement(s) and that will still meet the Province’s objectives, along with supporting materials. Proponents 
are encouraged to submit RFIs marked “Commercial in Confidence – Acceptable Equivalent” at an early 
date to permit consideration by the Province – at least 35 Business Days prior to the Technical Submittal 
Deadline is recommended.  

The Province may, in its discretion: 

(a) respond to indicate that the proposed equivalent is acceptable; 

(b) respond to indicate that the proposed equivalent is acceptable subject to the Proponent’s 
compliance with any conditions identified by the Province; 

(c) respond to indicate that the Province does not consider the proposed equivalent to be 
acceptable; 

(d) request clarification, further information, or additional material; 

(e) not respond to the RFI; or 

(f) provide any other response in accordance with Section 3.3 of Volume 1 of this RFP. 

The provisions of Section 3.3 of Volume 1 of this RFP relating to “Commercial in Confidence” RFIs will 
apply.  

If the Province responds to a “Commercial in Confidence” RFI or responds to any RFI that is not 
“Commercial in Confidence”, regarding a proposed equivalent to indicate that the proposed equivalent is 
acceptable, a Proponent may make its Technical Submittal on the basis of the response, and the use of 
the acceptable equivalent will not in and of itself be a failure to meet the requirements set out in Appendix 
B to Volume 1 of this RFP. 

Unless the Province responds to indicate that a proposed equivalent is acceptable, use by a Proponent of 
a proposed equivalent may not substantially meet the requirements set out in Appendix B to Volume 1 of 
this RFP and in which case the Province may choose in its discretion not to invite the Proponent to provide 
a Financial Submittal. 

The Province will be under no obligation to provide the indication of acceptability of the proposed equivalent 
to the Proponent or to any other Proponent. 
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Despite any indication by the Province of the acceptability of an equivalent, Project Co remains responsible 
for fulfilling all of its obligations and responsibilities under the Project Agreement. 

Following selection of the Preferred Proponent, the Project Agreement will, in accordance with Section 3.12 
of Volume 1 of this RFP, be amended to include all acceptable equivalent(s) used by that Preferred 
Proponent, or negotiated by the Province and the Preferred Proponent, whether or not proposed by any 
other Proponent. 

2.3 COMMUNICATIONS AND ENGAGEMENT 

Project Co’s obligations regarding communications and engagement are set out in the Project 
Agreement. Key responsibilities include but are not limited to: 

(a) notification of construction activities; 

(b) traffic and incident management communications; 

(c) stakeholder engagement;  

(d) enquiry-response management; and 

(e) supporting the Province’s consultation and media relations activities. 

Project Co will be responsible for developing and implementing communications plans and measures, 
which, among other things, interfaces with Project Co’s traffic plans, and will support the Province in 
providing the public, interested parties, and traffic media with regular and timely traffic information. 

2.4 ENVIRONMENTAL 

The Project is not subject to a federal Environmental Assessment (“EA”), as confirmed by the Impact 
Assessment Agency of Canada in June 2022. With respect to the provincial EA process, administered by 
the British Columbia Environmental Assessment Office (“BCEAO”), confirmation was received in August 
2022 that the Project is not subject to a provincial EA.  

The Province initiated an Environmental Screening Review (“ESR”) of the Project. The ESR is a clear and 
transparent process for identifying and protecting environmental values in the Project area and includes 
opportunities for input from the public, Indigenous Groups, stakeholders, and government agencies.  

The ESR process resulted in the ESR report that documents existing environmental values, potential 
Project-related effects, as well as mitigation measures to avoid or minimize potential effects on 
environmental values associated with the Project. 
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Project Co will be required to perform the Project Work in compliance with all applicable environmental 
obligations, including those described in the Project Agreement.  

A framework for the Construction Environmental Management Plan developed by the Province will be 
available to Project Co. Project Co will be required to complete the Construction Environmental 
Management Plan to meet the requirements of the Project Agreement. 

2.5 LANDS 

The Province will, subject to the requirements of this RFP and the Project Agreement, acquire all lands and 
land interests identified as Project Lands. Project Co will be provided access to the Project Lands (including 
the Temporary Project Lands) in accordance with the Project Agreement. No ownership or other registrable 
interest in such lands will be transferred to Project Co. 

The Province will provide land identification drawings which identify Project Lands and Temporary Project 
Lands in the RFP Data Room. Project Co may use Temporary Project Lands for the purposes of 
construction staging or other construction management activities in accordance with the Project Agreement. 
No permanent infrastructure may be constructed on Temporary Project Lands.  

2.6 QUALITY MANAGEMENT 

Project Co will be required to develop and implement a Quality Management System in accordance with 
the Project Agreement and the ISO 9001:2015 Standard. Project Co will undertake internal and external 
quality audits of the Quality Management System throughout the Term as required under the Project 
Agreement. 

Project Co will be required to meet certain requirements for testing and inspection at origin, and re-
inspection in Canada, of structural components that have been manufactured or fabricated outside of 
Canada or the United States, as set out in the Project Agreement. 

2.7 COOPERATION WITH THE PROVINCE, GUIDEWAY PROJECT CO, AND STATIONS PROJECT 
CO 

The Province anticipates requiring Project Co to enter into a Cooperation Agreement with the Province, the 
Guideway Project Co and the Stations Project Co. The form of Cooperation Agreement is included in the 
Project Agreement. 
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2.8 WORK BY OTHERS 

Advance Work and Concurrent Work is being and will be undertaken for the SLS Project, to facilitate Project 
Co’s work and to satisfy third party requirements. Project Co will be required to coordinate the Project Work 
with third parties that are responsible for Advance Work and Concurrent Work. The timing, scope and cost 
responsibilities associated with Advance Work and Concurrent Work are described in the Project 
Agreement. 

Advance Work  

The Province has initiated select Advance Works including: 

• BC Hydro Transmission Lines Crossing Fraser Highway at Quibble Creek and Green Timbers: 
These lines are raised as advanced works to the Project to accommodate the required clearances 
for the construction and operations of the Surrey Langley SkyTrain; 

• BC Hydro Distribution Lines Crossing Fraser Highway at Quibble Creek, Green Timbers, and 88th 
Avenue: These assets are underground as part of the advanced works. Construction at Green 
Timbers and 88th Avenue is completed and construction at Quibble Creek is targeted to be 
completed in spring 2023; 

• BC Hydro Transmission Lines at the CP Rail Utility Corridor on the west side of Production Way in 
the City of Langley: The Province has engaged with BC Hydro for the design and construction of 
the relocation of the transmission assets at the CP corridor. The overhead lines will be relocated to 
an underground configuration. Targeted completion of this scope is winter 2024; 

• BC Hydro Distribution Overhead Lines and Services: The Province has engaged with BC Hydro to 
undertake the relocation of the BC Hydro distribution lines which run approximately along the length 
of the Surrey Langley SkyTrain. Relocation of the BC Hydro lines is anticipated to be completed 
before major construction on the SLS Project starts; 

• City of Surrey Road Widening: The City of Surrey is widening the Fraser Highway from two lanes 
to four lanes between George Junction and 148 Street. The section of the Fraser Highway widening 
between George Junction and 96 Avenue has commenced with a target completion of May 2023. 
The widening of the section of Fraser Highway between 96 Avenue and 148 Street was completed 
in summer 2022; and 

• Relocation of the Advertising Sign at 165 Street: Removal and relocation of a Pattison Digital Ad 
Sign (near the Surrey Sport & Leisure Complex) is required for construction of the SLS Project. 
This work is targeted to be completed by the end of summer 2023. 
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Concurrent Work 

• Operations and Maintenance Centre (OMC5): Design and construction of a new Operations and 
Maintenance Centre (OMC5) is expected to be carried out concurrent to the Surrey Langley 
SkyTrain Project.  

• Operations and Control Centre (OCC2): Design and construction of a new Operations and Control 
Centre (OCC2) is expected to be carried out concurrently to the Surrey Langley SkyTrain Project.  

This is not an exhaustive list, Schedule 4, Article 6 of the Initial Project Agreement outlines all 
concurrent work. 

2.9 RESPECT IN THE WORKPLACE 

Project Co is responsible for maintaining a construction site that is free of racism and discrimination and is 
culturally safe and respectful. To support achieving this objective, the Province requires all Proponents to 
commit to developing and implementing appropriate policies and training. Approval of suitable policies and 
plans will be a requirement of the Project Agreement and a pre-requisite for construction to commence. 

2.10 GENDER-BASED ANALYSIS PLUS 

It is anticipated that Gender-Based Analysis Plus (“GBA+”) will inform all aspects of the Project. GBA+ is 
an analytical tool used to assess how diverse groups of people may experience policies, programs, and 
initiatives. More information on GBA+ is available at: www.gov.bc.ca/gov/content/gender-equity  

2.11 PAYMENTS AND PERFORMANCE  

2.11.1 Target Cost, Fixed Fee and Payment 

The Province will pay Project Co the Allowed Costs incurred in connection with the Project Work, as well 
as a Fixed Fee in accordance with the terms of the Project Agreement.  

The Target Cost will be the amount bid by the Preferred Proponent in its Financial Submittal, subject to 
negotiation by the Province in accordance with this RFP.  

If the aggregate amount of the Allowed Costs incurred by Project Co as of the Total Completion Date is 
less than the Target Cost, the Province will pay Project Co a Gainshare Payment valued at 50% of the 
difference between the Target Cost and the total Allowed Costs incurred.  

http://www.gov.bc.ca/gov/content/gender-equity
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If the Allowed Costs exceed the Target Cost, Project Co will pay the Province a Painshare valued at 50% 
of the difference between the total Allowed Costs and the Target. The Painshare Payment will not exceed 
50% of the value of the Fixed Fee  

Project Co will be paid monthly in accordance with a Target Cost open book approach to compensation, 
with payment applications being subject to review by the Province and a third party financial auditor 
appointed by the Province. A Financial Management Plan will outline Project Co’s approach to 
forecasting, subcontracting, cost control and financial reporting throughout the Project implementation.  

Further details of the approach to Target Cost and Fixed Fee are set out in Schedule 10 of the Project 
Agreement. 

2.11.2 Painshare Holdback 

During the Project, Project Co will provide the Province with regular forecasts which track the Allowed 
Costs incurred and project the future Allowed Costs required to complete the Project. In such forecasts, 
Project Co will indicate whether it expects to exceed, or is on track to exceed, the Target Cost in 
accordance with Schedule 10 of the Project Agreement. The Province may review and verify the 
forecasts provided by Project Co. 

If the Allowed Costs are forecasted to exceed the Target Cost, as specified in Schedule 10 of the Project 
Agreement, the Province may retain a Painshare Holdback prior to the Target Cost being exceeded and 
corresponding to the amount of any forecasted Painshare Payment as contemplated in Schedule 10 of 
the Project Agreement. 

2.11.3 Target Cost Adjustments 

The Target Cost will be subject to adjustment in certain circumstances, including inflation and deflation of 
specific cost components, Changes and Compensation Events. Further details are provided in Schedule 
10, Schedule 11 and the main body of the Project Agreement.  

2.11.4 Risk Methodology 

An open book methodology approach to risk management is considered in the Project Agreement, which 
outlines requirements fir how the Project Co will  forecast and report its risk and contingency throughout 
the Project 

Proponents will provide an estimate of their risk and contingency costs as a portion of the Target Cost in 
accordance with the requirements in Package 6 in Appendix A of Volume 1 of this RFP. The amounts bid 
for risk and contingency costs will be included within the Target Cost bid by the Proponent. [NOTE TO 
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PROPONENTS risk and contingency requirements in package 6 in Appendix B will follow in an 
addendum]. 

2.11.5 Holdbacks 

Monthly Payments will be subject to holdbacks, including a 5% Monthly Payment Holdback and a 10% 
Builders Lien Holdback. These holdbacks will be released by the Province in accordance with Schedule 
10 of the Project Agreement 

Upon reaching Substantial Completion, the Province will release the Monthly Payment Holdback amount 
but will retain:  

(a) the Deficiency Holdback; 

(b) the Warranty Holdback;  

(c) the Builder’s Lien Holdback; 

(d) the On-Time Performance Demonstration Completion Amount; and 

(e) the TIDS/GIMS Performance Demonstration Completion Amount. 

These amounts withheld will be paid to Project Co in accordance with the Project Agreement. The 
Province may also retain the Painshare Holdback as contemplated in Section 2.11.2 of Volume 1 of this 
RFP, which will be paid in accordance with Schedule 10 the Project Agreement. 

In addition to the remedying of Project Work Defects during the General Project Work Defect Warranty 
Period, Project Co will be required to remedy Latent Project Work Defects that are identified within the 
Latent Project Work Defect Warranty Period. 

2.11.6 Key Aspects of the Performance Mechanism 

The Project Agreement includes a performance mechanism which may trigger payment obligations of 
Project Co to the Province and/or the accumulation of NCE Points and/or Default Points as set out in the 
Project Agreement.   

2.11.7 Payment Obligations of Province 

In accordance with Schedule 10 , if Project Co achieves: 

(a) On-Time Performance Demonstration Completion, the Province will pay Project Co the On-Time 
Performance Demonstration Completion Amount; and 
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(b) TIDS/GIMS Performance Demonstration Completion, the Province will pay Project Co the 
TIDS/GIMS Performance Demonstration Completion Amount.  

2.11.8 Delay Liquidated Damages 

If the Substantial Completion Date does not occur on or before the Substantial Completion Target Date, in 
accordance with Schedule 10, Project Co will be required to pay Delay Liquidated Damages until the 
Substantial Completion Date. 

2.11.9 Performance Security 

Project Co will be required to obtain a performance bond and a labour and materials payment bond in the 
amounts set out in the Project Agreement for each, written by a surety or sureties authorized to conduct 
business in British Columbia or Canada in accordance with Project Agreement. 

3 OVERVIEW OF RFP PROCESS 

The purpose of the RFP phase of the Competitive Selection Process is to invite the Proponents to prepare 
and submit Proposals for the Project. It is anticipated that, subject to the provisions of this RFP, an eligible 
Proponent will be selected as Preferred Proponent and be offered the opportunity to enter into a Project 
Agreement for the delivery of the Project.  

Eligibility to continue in the Competitive Selection Process and participate in the RFP phase, to the extent 
expressly provided for in this RFP, is conditional on the Proponent and each of the Proponent Team 
Members executing and delivering: 

the Proponent Agreement in accordance with the RFQ;  

(a) the releases and waivers attached as Form 9 of Volume 4 of this RFP, as and when required in 
accordance with this RFP. 

and thereafter: 

(b) the Proponent observing and ensuring that its Proponent Team Members observe the provisions 
of this RFP, including observing and satisfying and ensuring that its Proponent Team Members 
observe and satisfy the terms and conditions that may be required, or otherwise established by the 
Province, in respect of any waiver or permission to be issued by the Province under this RFP; 

(c) the Proponent observing and complying with and ensuring that its Proponent Team Members 
observe and comply with the terms of the Proponent Agreement; and 

(d) the Proponent submitting a Proposal that substantially satisfies the provisions of this RFP.  
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Any failure or failures on the part of the Proponent or on the part of any Proponent Team Member to 
observe, satisfy, or comply with such provisions, terms, and conditions, may result in the Proponent being: 

(e) ineligible to continue further in the Competitive Selection Process; and/or 

(f) ineligible to receive any further invitations or information in connection with the Competitive 
Selection Process. 

3.1 AFFORDABILITY  

The Province has calculated an Affordability Reference, which is $603 million representing the Province’s 
budgeted cost of the Project Work.  

As part of their Proposals, Proponents are required to calculate a Target Price Proposal in accordance with 
Section 3.2 of Volume 1 of this RFP. The Target Price Proposal may exceed the Affordability Reference, 
however, if the Preferred Proponent’s Target Price Proposal exceeds the Affordability Reference, the 
Province anticipates requiring additional approvals prior to executing the Project Agreement. The 
requirement for additional approvals may delay or otherwise impact the Project. The ranking of Proposals 
will be in accordance with the evaluation criteria set out in Appendix B of Volume 1 of this RFP.  

3.2 TARGET PRICE PROPOSAL 

The Target Price Proposal should be calculated by the Proponent in accordance with Form 5 of Volume 4 
of this RFP. 

3.3 COMMUNICATIONS AND REQUESTS FOR INFORMATION 

3.3.1 Communications 

Proponents should only communicate with the Contact Person by email. The Province intends to 
communicate solely with the Proponent Representative or, if confirmed in writing to the Contact Person in 
advance, a delegate and may disregard communications from other persons on behalf of the Proponent 
during the Competitive Selection Process. 

Although the Province may rely on the Proponent Representative’s authority to bind the Proponent, 
execution of documents by the Proponent Representative is not required. The Province may rely on the 
authority to bind the Proponent by any person or persons representing the Proponent. 

The following provisions will apply to any email communications with the Contact Person, or the delivery of 
documents to the Contact Person by electronic means where such email communications or electronic 
deliveries are permitted by the terms of this RFP:  
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(a) the Province does not assume any risk, responsibility, or liability whatsoever and makes no 
guarantee, warranty or representation whatsoever to any Proponent: 

i.) for ensuring that any electronic email system or computer system is in good working 
order, able to receive transmissions, or not engaged in receiving other transmissions 
such that a Proponent’s transmission cannot be received; or  

ii.) if a permitted email communication or electronic submission is not received or 
received in less than its entirety, within any time limit specified by this RFP; and  

(b) all permitted email communications with the Contact Person will be deemed as having been 
received by the Contact Person on the dates and times indicated on the Contact Person’s electronic 
equipment. 

Information offered by sources other than the Contact Person with regard to this RFP is not official, may be 
inaccurate, and should not be relied on in any way, for any purpose. 

3.3.2 No Communication with Media or the Public 

Proponents will not communicate, including by media releases or interviews, and will ensure that its 
Proponent Team Members, including their respective contractors, subcontractors, directors, officers, 
employees, consultants, advisors, representatives or agents, or any other persons associated with any of 
them, do not communicate, in respect of any part or parts of the Project or the Competitive Selection 
Process, with the media or the public without the prior written consent of the Province. 

Each Proponent will notify the Province of requests for interviews or other requests from the media received 
by the Proponent or any of its Proponent Team Members, and their respective contractors, subcontractors, 
directors, officers, employees, consultants, advisors, representatives or agents, or any other persons 
associated with any of them, in connection with the Project or the Competitive Selection Process.  

3.3.3 Requests for Information 

All requests for information regarding any aspect of this RFP should be directed to the Contact Person by 
email using a Request for Information Form found in Appendix C of Volume 1 of this RFP. 

The following applies to any RFI:  

(a) responses to an RFI will be in writing;  

(b) all RFI’s, and all responses to RFI’s from the Contact Person, will be recorded by the Province; 

(c) the Province is not required to provide a response to any RFI;  
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(d) a Proponent may request that a response to an RFI be kept confidential by clearly marking the RFI 
“Commercial in Confidence” if the Proponent considers that the RFI is commercially confidential to 
the Proponent;  

(e) if the Province decides that an RFI marked “Commercial in Confidence”, or the Province’s response 
to such an RFI, must be distributed to all Proponents and to all proponents for the other SLS Project 
procurements, then the Province will permit the Proponent to withdraw the RFI rather than receive 
a response. If the Proponent does not withdraw the RFI, then the Province may provide its response 
to all Proponents and to all proponents for the other SLS Project procurements;  

(f) notwithstanding Sections 3.3.3 (d) and (e) of Volume 1 of this RFP:  

i.) if one or more other Proponents or proponents for the other SLS Project procurements 
submits an RFI on the same or similar topic to an RFI previously submitted by a 
Proponent as “Commercial in Confidence”, the Province may provide a response to 
such RFI to all Proponents and to all proponents for the other SLS Project 
procurements; or 

ii.) if the Province determines there is any matter which should be brought to the attention 
of all Proponents and all proponents for the other SLS Project procurements, whether 
or not such matter was the subject of an RFI, including an RFI marked “Commercial in 
Confidence”, the Province may, in its discretion, distribute the RFI, response or 
information with respect to such matter to all Proponents and to all proponents for the 
other SLS Project procurements; and 

(g) unless remaining “Commercial in Confidence” in accordance with the foregoing, the RFI will be 
made available in the RFP Data Room and available to all Proponents and to all proponents for the 
other SLS Project procurements. 

3.4 INDIGENOUS GROUPS BUSINESS TO BUSINESS NETWORKING EVENT  

The Province intends to coordinate a session with Proponent Teams and Indigenous Groups and their 
associated businesses to provide an opportunity for: 

(a) those businesses which might be interested in working with, or providing products and services to 
the Preferred Proponent, to meet the Proponent Teams; and  

(b) Proponent Teams to enhance their knowledge, understanding and awareness of local goods and 
services and to build relationships with the Indigenous Groups and their associated businesses.  
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3.5 BUSINESS TO BUSINESS NETWORKING EVENT  

The Province intends to coordinate a session with Proponent Teams and local contractors, suppliers and 
businesses to provide an opportunity for:  

(a) local contractors, suppliers and businesses which might be interested in working with, or providing 
products and services to the Preferred Proponent, to meet the Proponent Teams; and  

(b) Proponent Teams to enhance their knowledge, understanding and awareness of local goods and 
services and to build relationships with local contractors, suppliers and businesses. 

3.6 CONSULTATION PROCESS 

The Province will facilitate a consultation process with the Proponents which may include exchanges of 
information, discussions, and clarifications of issues through Workshops and Topic Meetings, and the 
submission and consideration of comments on and proposed amendments to the Initial Draft Project 
Agreement and the Draft Base Supply Contract. Workshops and Topic Meetings may occur after the 
Technical Submittal Deadline. It is expected that Workshops and Topic Meetings will be held in person in 
Vancouver, British Columbia or via videoconference.  

3.6.1 Workshops and Topic Meetings 

The Province expects the consultation process to include:  

(a) one or more workshops (“Workshops”) to enable communication between the Province and the 
Proponents with respect to commercial and legal matters, and which will provide a process that 
helps ensure Proponents have a complete and accurate understanding of the Project, the 
opportunity to provide the Province with comments and feedback on any material issues or 
provisions in the Initial Draft Project Agreement and the Draft Base Supply Contract, and to discuss 
any suggestions they may have, all in accordance with and as further detailed in this RFP including 
in Section 3.6.2 of Volume 1of this RFP;  

(b) one or more topic meetings (“Topic Meetings”) to facilitate discussion between the Province and 
the Proponents in respect of specific topics which may be (but are not limited to) technical issues; 
all in accordance with and as further detailed in this RFP including Section 3.6.2 of Volume 1 of 
this RFP; and 

(c) any other meetings, consultations, or facilitative or facilitated processes in conjunction with or as 
part of the Competitive Selection Process. 
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The Province may in its sole discretion from time to time, by written notice to the Proponent, deliver to the 
Proponent written policies and procedures clarifying, supplementing, or otherwise modifying the terms of 
the Workshops and Topic Meetings procedures set out in this RFP, and on issuance of such written policies 
and procedures, the Workshops and Topic Meetings procedures will be amended, supplemented, or 
replaced as applicable. 

Each Proponent Team Member will:  

(d) ensure that the Proponent participates in all Workshops where required in accordance with Section 
3.6.2 (a) of Volume 1 of this RFP;  

(e) observe, abide by, and comply with the terms of this RFP in respect of the Workshops and Topic 
Meetings;  

(f) execute and deliver a waiver and agreement in respect of the Workshops and Topic Meetings 
substantially in the form set out in Form 7 to Volume 4 of this RFP in advance of the first Workshop 
or Topic Meeting, whichever comes first; 

(g) ensure that each individual in attendance on behalf of such Proponent Team Member at the 
Workshops or Topic Meetings: 

i.) observes, abides by, and complies with the terms of this RFP in respect of Workshops 
and Topic Meetings; and 

ii.) reviews, executes, and delivers to the Province before attendance of the first Workshop 
or Topic Meeting, a waiver and agreement substantially in the form set out Form 7 to 
Volume 4 of this RFP. 

One Topic Meeting and three Workshops are planned, as described below and further referenced in Table 
3 in Section 3.14 of Volume 1 of this RFP:  

(h) a Topic Meeting in the form of an all-Proponent information meeting that will include an overview 
of SLS Project interface requirements; 

(i) Workshops that are anticipated to include:  

i.) Workshop 1 – separate meetings between the Province and each Proponent to discuss 
the Proponent’s comments on the RFP and Initial Draft Project Agreement focusing 
primarily on Schedules 3 and Schedule 4 and discussion related to interface with the 
other SLS Projects.  
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ii.) Workshop 2 – separate meetings between the Province and each Proponent to discuss 
the Proponent’s comments on the RFP, the revised Initial Draft Project Agreement, the 
Draft Base Supply Contract and the Interim Financial Review Submittal, and 

iii.) Workshop 3 – separate meetings between the Province and each Proponent to discuss 
the Proponent’s comments on the RFP, the revised Initial Draft Project Agreement, the 
revised Draft Base Supply Contract. 

The Fairness Reviewer will be invited to all Topic Meetings and Workshops. The ATC Contractor will be 
invited to any Topic Meetings and Workshops concerning the SLS ATC System and Draft Base Supply 
Contract. 

The Province may, in its discretion, including at the request of any Proponent(s), if the Province considers 
it desirable or necessary, schedule additional Workshops and Topic Meetings at the dates, times, and 
locations and for the duration that the Province considers appropriate, and hold such Workshops and Topic 
Meetings separately with each Proponent or together with all the Proponents. 

3.6.2 Procedures for Workshops and Topic Meetings 

(a) Workshops 

i.) Unless the Province notifies the Proponents that a Workshop is optional, the Proponent 
will attend each Workshop and may, subject to any restrictions established by the 
Province on prior written notice to the Proponent, determine the appropriate 
representative or representatives, including the number of representatives, who will 
attend each Workshop on behalf of such Proponent provided that the Proponent 
acknowledges and agrees that the presence of the Key Individuals at Workshops is a 
key component of building the strong partnerships which are important to the success 
of the Project. 

ii.) Each Proponent will attend all Workshops that are designated by the Province as 
optional, unless a Proponent provides written notice to the Province at least five 
business days before the scheduled Workshop date that such Proponent has declined 
the invitation to attend, provided that the Province may proceed with the applicable 
Workshop with the other Proponents that have not declined attendance at any such 
additional optional Workshop. 

(b) Workshop Agendas and Summaries 

i.) Prior to each scheduled Workshop and not later than the date specified by the Province 
in its written notice to the Proponents, each Proponent will deliver to the Contact 
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Person a list of requested agenda items including any issues, comments, and 
requested amendments to the Initial Draft Project Agreement and Draft Base Supply 
Contract proposed to be discussed at such Workshop. 

ii.) Any issues, comments, and requested amendments to the Initial Draft Project 
Agreement  and Draft Base Supply Contract should be submitted in table format, 
identifying the Initial Draft Project Agreement and Draft Base Supply Contract  wording 
that is the subject of the issue, the comment or requested amendment, highlighting the 
Proponent’s priorities, and setting out the corresponding summary of the issue or 
comments, and where applicable the requested substitute wording and accompanying 
memorandum summarizing the rationale for the requested amendment. 

(c) Topic Meetings  

i.) Attendance at Topic Meetings is not mandatory, and the Proponent or any of the other 
Proponents may decline to take part in any one or more Topic Meetings, provided that 
the Province may proceed with a Topic Meeting or Topic Meetings with the Proponents 
that have not declined attendance at any Topic Meeting.  

ii.) The Proponent may, subject to any restrictions established by the Province on prior 
written notice to the Proponent, determine the appropriate representative or 
representatives, including the number of representatives, who will attend each Topic 
Meeting on behalf of the Proponent, provided that the Proponent acknowledges and 
agrees that the presence of the Key Individuals at Topic Meetings is a key component 
of building the strong partnerships which are important to the success of the Project. 

3.6.3 Non-Binding Nature of Topic Meetings and Workshops 

In any Topic Meeting or Workshop a Proponent may seek information or comments from the Province and 
the Province in its sole discretion may, but in no event will be obligated to, determine whether to provide, 
and the timing and method for providing, any such information or comments, or any response at all. 

If a Proponent wishes to have any matter confirmed, including any statement made by any of the Releasees 
at a Workshop or Topic Meeting, the Proponent will submit an RFI describing the matter and requesting 
that the Province confirm the matter by Response to Proponents and if the matter relates to a clarification 
or change to a term of this RFP or the Initial Draft Project Agreement or Draft Base Supply Contract, 
requesting that the Province confirm the matter by Addendum clarifying or amending, as the case may be, 
the applicable term of this RFP and the Initial Draft Project Agreement and the Draft Base Supply Contract. 

The Province may also, in consultation with the Fairness Reviewer, determine that it is necessary to identify 
and share any information discussed in any Topic Meeting or Workshop with participants in the other SLS 
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Project procurements to mitigate against any actual or perceived conflict of interest or unfair advantage 
occurring as a result of any Proponent Team Member that has attended such Topic Meeting or Workshop 
participating in more than one SLS Project procurement. Proponents are also required to promptly notify 
the Province if they have any concerns in this regard arising as a result of any Topic Meeting or Workshop, 
or at any other time, so that such concerns can be appropriately taken into consideration by the Province. 

3.6.4 Finalization of the Project Agreement and ATC Supply Contract 

The Province has issued the Initial Draft Project Agreement as Volume 2 of this RFP and the Draft Base 
Supply Contract as Volume 3 of this RFP. In addition to considering comments and issues discussed in the 
Workshops and Topic Meetings, the Province may from time to time invite Proponents to review and submit 
further comments in respect of the Initial Draft Project Agreement and Draft Base Supply Contract. 

Any information or documentation provided to, or which comes to the attention of the Province at, or in 
connection with, any Workshops or Topic Meetings, including in, or as a result of questions raised during 
any such meetings, and further Proponent-requested amendments or information relating to commercially 
sensitive matters, may be subject to disclosure to the other Proponents in the discretion of the Province. 

Proponents may submit additional comments, requested amendments, and issues following these 
discussions. 

The Province will consider comments, issues, and requested amendments to the Initial Draft Project 
Agreement and Draft Base Supply Contract. received from the Proponents. Without limiting any other 
provision of this RFP, including Section 5.1 of Volume 1 of this RFP, the Province may in its discretion, on 
its own initiative, or as a result of Proponent comments or requests, at any time and from time to time, 
including after the Technical Submittal Deadline, by Addenda amend, restructure, or supplement the initial 
and any revised form of the Initial Draft Project Agreement and Draft Base Supply Contract., including by 
incorporating any such Proponent requested and any other changes. 

The Province will issue the Definitive Project Agreement by Addendum as Volume 2 of this RFP and the 
Definitive Base Supply Contract by Addendum as Volume 3 of this RFP. 

3.7 AUTHORIZATIONS, ORDERS, AND APPROVALS 

Without limiting any other term of this RFP, the execution of the Project Agreement is subject to the issuance 
of all necessary Province and governmental authorizations, orders, and approvals required in connection 
therewith, including the following:  

(a) any approvals required under the Financial Administration Act (British Columbia); 
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(b) issuance by the Lieutenant Governor in Council of orders in council made under the Transportation 
Act (British Columbia); and 

(c) any other regulatory or other approvals required under the laws of the Province of British Columbia 
or Canada.  

Unless otherwise provided for in this RFP, required authorizations, orders and approvals may be obtained 
by the Preferred Proponent and the Province, as applicable, prior to the Effective Date. 

3.8 INTERIM SUBMITTALS 

3.8.1 Interim Financial Review Submittal 

The Province will conduct the interim financial review as follows: 

(a) the purpose of the interim financial review is to facilitate an early review by the Province with 
Proponents regarding: 

i.) the Proponents’ understanding of the Project requirements; and 

ii.) the Proponents’ cost assumptions with respect to the Project requirements; 

(b) prior to the Interim Financial Review Submittal Deadline, each Proponent will submit to the Province 
an Interim Financial Review Submittal including: 

i.) documentation in accordance with requirements set out in Appendix D of Volume 1 of 
this RFP; 

ii.) an assessment as to whether the Project Schedule and identified milestones as 
outlined in the Project Agreement can be achieved; and 

(c) the Province is expecting the Interim Financial Review Submittal to include cost and input 
assumptions in sufficient detail to allow the Province to understand the Proponent’s cost base (with 
at least all major cost headings included); 

(d) the Province will retain each of the Interim Financial Review Submittals as strictly confidential, and 
will invite each Proponent, as part of Workshop 2, to discuss any aspect of its Interim Financial 
Review Submittal, including any recommendations for amendment of the Project requirements if a 
Proponent determines that the Project as described will exceed the Affordability Reference; and 

(e) a Proponent’s Interim Financial Review Submittal will not be considered part of its Proposal and 
the Province will not consider or evaluate it as to adequacy, quality, content or otherwise as part of 
the evaluation process described in Appendix B of Volume 1 of this RFP. 
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The Province understands that the values indicated in a Proponent’s Interim Financial Review Submittal 
are not a commitment and that any and all aspects could change in the final Proposal. 

3.9 PROPOSAL SUBMITTAL REQUIREMENTS 

Proposal submittal requirements are set out in detail in Appendix A of Volume 1 of this RFP, and include 
formatting, packaging and content requirements relating to the Proposals. 

Proposals are to be delivered in the following submittals, as further described in Appendix A of Volume 1 
of this RFP. 

3.9.1 Technical Submittal 

Proponents are to provide a Technical Submittal to the Submission Location before the Technical Submittal 
Deadline. The Technical Submittal is to include no pricing information. 

Subject to the terms of this RFP, the Province may issue an invitation to Proponents to submit a Technical 
Supplement. 

3.9.2 Financial Submittal 

If invited to do so pursuant to Section 3.10.5 of Volume 1 of this RFP, Proponents are to provide a Financial 
Submittal to the Submission Location before the Financial Submittal Deadline. The Financial Submittal is 
to include pricing information. 

3.9.3 Submittal Deadlines and Submission Location for Proposals 

The Technical Submittal and the Financial Submittal are to be received at the Submission Location and 
should be addressed to the Contact Person.  

The Interim Financial Review Submittal is to be received at the Submission Location for Interim Financial 
Review Submittals and should be emailed and addressed to the Contact Person. 

The calendar and clock designated as the official calendar and clock by the Province at the Submission 
Location, whether accurate or not, will be determinative with respect to whether a Technical Submittal, 
including any part of a Technical Submittal, has been received before the Technical Submittal Deadline and 
whether a Financial Submittal, including any part of a Financial Submittal, has been received before the 
Financial Submittal Deadline. The Province may at any time and from time to time, by Addendum sent to 
the Proponents (whether or not actually received by the Proponents), amend, including by extension, the 
Technical Submittal Deadline and/or the Financial Submittal Deadline. 
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3.9.4 Intellectual Property Rights 

(a) At the time each Proponent submits its Proposal, and at any other time reasonably requested by 
the Province, such Proponent will deliver to the Contact Person: 

i.) the Work Product; and 

ii.) a List of Non-Work Product IP specifically identifying, describing and indicating the 
owner or owners of all Background IP and Third Party IP, categorized as such, 
provided that, if such specific identification and description of any Third Party IP would 
cause any of such Proponent’s Proponent Team Member to violate any confidentiality 
obligations, such Proponent will disclose only:  

A. a general identification and description of such Third Party IP;  

B. the identity of the owner or owners of such Third Party IP and the Proponent 
Team Member’s relationship to such owner or owners; and  

C. the reason that the Third Party IP is not fully disclosed. 

(b) Except as otherwise agreed in writing with the Province, by being included as a Proponent Team 
Member of a Proponent submitting a Proposal, each Proponent Team Member hereby represents, 
warrants and agrees that it owns or has the rights to the Intellectual Property Rights associated 
with the Work Product, the Background IP and the Third Party IP provided by or on behalf of such 
Proponent Team Member as necessary to make the assignments and grant the licenses to the 
Province as set out in this RFP and has obtained waivers of moral rights from all persons as 
necessary to provide the waivers in favour of the Province as set out in this RFP. Subject to the 
Proponent Team Members’ limited right to grant a license in lieu of an assignment with respect to 
Work Product as set out in Section 3.9.4 (f) of Volume 1 of this RFP, if for any reason any such 
Proponent Team Member is unable to provide any assignments, licenses or waivers as required to 
be provided under this RFP, such Proponent Team Member will replace the portion of the Work 
Product, Background IP or Third Party IP for which the assignment, license or waiver, as the case 
may be, cannot be provided, with an alternative product or technology that meets the Province’s 
requirements at no additional cost to the Province. 

(c) By being included as a Proponent Team Member of a Proponent submitting a Proposal, each 
Proponent Team Member of such Proponent acknowledges and confirms that, at no cost to the 
Province:  

i.) it does irrevocably and unconditionally convey, sell, transfer and assign, to the 
Province, in respect of the Work Product provided by or on behalf of such Proponent 
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Team Member, including all Intellectual Property Rights in, including the copyright 
works forming a part of such Work Product: 

A. the entire right, title and interest in and to all Intellectual Property and 
Intellectual Property Rights in such Work Product and all other rights and 
interests of a proprietary nature, whether registered or unregistered, in and 
associated with such Work Product throughout the world, including, without 
limitation, all copyright and patent rights therein; 

B. the entire right, title and interest throughout the world in and to the 
embodiments of all Intellectual Property and Intellectual Property Rights 
forming any part of such Work Product; and 

C. the right to bring actions and other proceedings against third parties for the 
past, present or future infringement or misuse of the Intellectual Property and 
Intellectual Property Rights in such Work Product, in each case free and clear 
of all liens and encumbrances; and 

ii.) it does or will provide to the Province, from all persons who generated the Work 
Product provided by or on behalf of such Proponent Team Member, waivers in favour 
of the Province of all moral rights that such persons may have in such Work Product.  

(d) The Province acknowledges that, except as otherwise provided in this RFP, any use of the Work 
Product by or on behalf of the Province will be at the risk of the Province and not the Proponents 
or their Proponent Team Members, provided that if a Proponent is selected as the Preferred 
Proponent, the foregoing limitation does not extend to any Claims arising after the execution and 
delivery of the Project Agreement by such Proponent.  

(e) Effective upon the date of execution of the Project Agreement by Project Co on behalf of the 
Proponent selected as the Preferred Proponent, the Province shall grant automatically, without the 
requirement for further documentation, to each Proponent Team Member of each Proponent other 
than the Preferred Proponent a non-exclusive, perpetual, irrevocable, worldwide, royalty-free, fully-
paid, sub-licensable, transferable and assignable license to use and disclose the Work Product 
provided by or on behalf of such Proponent Team Member for any purpose whatsoever, and all 
such Proponent Team Members acknowledge that: 

i.) such Work Product is provided “as is” without warranty of any kind whether express or 
implied including, without limitation, implied warranties of accuracy, completeness, 
merchantability, or fitness for a particular purpose;  
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ii.) neither the Province nor any other of the Releasees has or will accept any liability 
whatsoever for any Claims in respect of such Work Product;  

iii.) any use or disclosure of such Work Product will be at the risk of the Proponent Team 
Member and not the Province; and 

iv.) nothing in this license will relieve such Proponent Team Member from any obligation 
of confidentiality or non-use, however arising, in any way relating to such Work 
Product;  

provided that any license that may be granted to the Proponent Team Members of the Proponent 
selected as the Preferred Proponent with respect to the Work Product will be only as set out in the 
Project Agreement entered into by Project Co on behalf of such Proponent.  

(f) If any assignment of Intellectual Property Rights in any of the Work Product cannot, as a matter of 
law, be granted by the applicable Proponent Team Member to or in favour of the Province as 
provided in Section 3.9.4 (e) of Volume 1 of this RFP, by being included as a Proponent Team 
Member of a Proponent submitting a Proposal, such Proponent Team Member unconditionally 
grants to the Province, at no cost to the Province and effective upon delivery of the Proposal, a 
Complete License to any such Work Product, which license may at any time be rejected in whole 
or in part by the Province and, in which case, the provisions of this Section 3.9.4 with respect to 
the Proponent Team Member’s replacement of such Work Product shall apply. 

(g) Effective as of the date that each Proponent submits a Proposal, each Proponent Team Member 
of such Proponent, at no cost to the Province, unconditionally grants to the Province a Complete 
License to the Background IP provided by or on behalf of such Proponent Team Member for the 
Permitted Use.  

(h) Despite the foregoing, the Province will have no right to reverse engineer, decompile or otherwise 
arrive at the source code of any software included in the applicable Background IP, nor will it have 
the right to extract and sell, lease, license, sub-license or otherwise transfer, convey or alienate 
any software included in the Background IP (whether for commercial consideration or not) to any 
person as a stand-alone product, except as may be necessary or desirable to exploit the Work 
Product or otherwise in connection with the Permitted Use.  

(i) Unless the Province and the applicable Proponent Team Member expressly agree otherwise in 
writing, the following applies in respect of any Third Party IP:  

i.) effective as of the date that each Proponent submits a Proposal, each of the Proponent 
Team Members of such Proponent, at no cost to the Province, unconditionally grants 
to the Province, paragraphs ii.) and iii.) of this Section 3.9.4 (i), a Complete License to 
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the Third Party IP provided by or on behalf of such Proponent Team Member for the 
Permitted Use; 

ii.) the Complete License described in subsection paragraph i.) of this Section 3.9.4 (i) 
does not extend to include: 

A. any Third Party IP which consists of non-specialized, commercial off-the-shelf 
software programs that the Province, in its sole discretion and based on its 
review of the List of Non-Work Product IP, has determined that it does not 
require a sub-license to be provided by the applicable Proponent Team 
Member in order to operate, exploit or make use of the Work Product; and 

B. any Third Party IP which the Province has been informed of and has agreed 
in advance in writing is, due to its specialized and proprietary nature, the 
proper subject matter of a Limited License; 

iii.) regarding the Complete License described in paragraph i.) of this Section 3.9.4 (i) and 
any Limited License described in paragraph ii.) of this Section 3.9.4 (i), the Province 
will have the option from and after the selection of the Preferred Proponent, in respect 
of each Proponent Team Member of each Proponent not selected as the Preferred 
Proponent:  

A. to terminate the Complete License or the Limited License, as the case may 
be, with no liability to the Province, such Proponent Team Members, the owner 
of the Third-Party IP or any other person; or  

B. to continue the Complete License or the Limited License, as the case may be, 
provided that the Province will be obligated to pay all license fees associated 
with the use of the applicable Third Party IP from the date of the notification by 
the Province to the applicable Proponent that it has not been selected as the 
Preferred Proponent; and  

iv.) if the Complete License described in paragraph i.) of this Section 3.9.4 (i) or any 
Limited License described in paragraph ii.) of this Section 3.9.4 (i), as the case may 
be, cannot be validly granted without the consent of a Third Party, the applicable 
Proponent Team Member, at the Proponent Team Member’s expense, will use its best 
efforts to obtain such consent and, without limiting any of its other obligations, will 
indemnify and hold harmless the Province and each of the other Releasees from and 
against any and all Claims in any way and at any time arising from such Proponent 
Team Member’s failure to obtain such consent. 
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(j) Without limiting Section 3.19 of Volume 1 of this RFP, each Proponent Team Member of each 
Proponent will indemnify and hold harmless the Province and each of the other Releasees from 
and against any and all Claims in any way and at any time arising out of or in connection with:  

i.) the use, disclosure or provision to the Province of the Work Product, the Background 
IP and the Third Party IP or any of them by or on behalf of such Proponent Team 
Member; and  

ii.) allegations or findings of infringement of Intellectual Property Rights, breach of 
confidence or unauthorized use by any of the Releasees of Confidential Information or 
Intellectual Property of other persons, or failure to obtain copyright assignments or 
licenses or waivers of moral rights;  

in respect of the Work Product, the Background IP and the Third Party IP or any of them provided 
by or on behalf of such Proponent Team Member.  

(k) By being included as a Proponent Team Member of a Proponent submitting a Proposal, each 
Proponent Team Member of such Proponent irrevocably designates and appoints the Province and 
its duly authorized officers and agents as such Proponent Team Member’s agent and attorney-in-
fact to act for and on behalf of such Proponent Team Member to execute, deliver and file any and 
all documents with the same legal force and effect as if executed by such Proponent Team Member, 
if the Province is unable for any reason to secure the execution by such Proponent Team Member 
of any document reasonably required to assign, transfer, license, waive or register any Intellectual 
Property Rights contemplated under this Section 3.9.4. 

3.10 EVALUATION PROCESS 

3.10.1 Technical Submittal Package Review 

The Province will review the Technical Submittal for substantial completeness in accordance with this 
RFP. 

3.10.2 Technical Submittal Evaluation  

The Technical Submittal evaluation will be carried out in accordance with the evaluation criteria set out in 
Appendix B of Volume 1 of this RFP. 

3.10.3 Invitation to Submit Technical Supplement 

The Province may, in its discretion, issue an invitation to submit a Technical Supplement to the 
Submission Location on or before the date and before the time specified in the invitation for receipt of 
Technical Supplements, if, 
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(a) any amendment, restructuring or supplement made after the Technical Submittal Deadline, 

i.) is made to any of the schedules of the version of the Definitive Project Agreement 
issued as at the Technical Submittal Deadline, or 

ii.) is considered by the Province to impact on the elements of the Project Work provided 
for in or on the requirements of any such listed schedules; and 

(b) any document is posted to the RFP Data Room, after the Technical Submittal Deadline and 
contains information which is considered by the Province to impact on the elements of the Project 
Work provided for in or on the requirements of any such listed schedules, and 

(c) the Province considers any such amendment, restructuring or supplement, or any such impact, 
as applicable, to be so material, having regard to the applicable elements of the Project Work or 
the applicable requirements provided for in the schedule or schedules, as the case may be, as to 
necessitate review by the Proponents of their Technical Submittals. 

The Province may in its discretion issue an invitation under this Section on its own initiative or on 
consideration of a Proponent’s request delivered by RFI in accordance with Section 3.3 of Volume 1 of 
this RFP. 

In considering whether to issue an invitation under this Section, the Province, may as part of the 
consideration process or otherwise, seek and consider comments, information and documentation from 
the Proponents. Proponents requesting that an invitation under this Section be issued will include in the 
RFI sufficient information and documentation to enable the Province to understand and assess the 
materiality of the amendment, restructuring or supplement or of the impact, as applicable, having regard 
to the applicable elements of the Project Work provided for in or to the requirements of the schedule or 
schedules, as applicable. 

3.10.4 Technical Supplement Review and Evaluation 

If a Technical Supplement is invited, the Province will review the Technical Supplement for substantial 
completeness and evaluate the Technical Supplement in accordance with this RFP. 

3.10.5 Invitations to Submit Financial Submittal 

The Province will, subject to the terms of this RFP, invite each Proponent that has delivered a Technical 
Submittal that substantially satisfies the requirements of this RFP and that otherwise is considered, in 
accordance with this RFP, to be eligible to receive such an invitation, to submit a Financial Submittal.  

Proponents are to prepare their Financial Submittal on the basis of the Definitive Project Agreement and 
Base Supply Contract, without amendment, and including any further information and documentation 
provided by the Province in accordance with this RFP. 
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3.10.6 Financial Submittal Package Review 

The Province will review the Financial Submittal for substantial completeness in accordance with this 
RFP.  

3.10.7 Validity of Proposals 

By submitting a Proposal, each Proponent agrees that:  

(a) its Proposal, including all prices and input costs, will remain fixed and irrevocable from the 
Financial Submittal Deadline until midnight at the end of the 120th day following the Financial 
Submittal Deadline (the “Proposal Validity Period”); and  

(b) after the expiry of the Proposal Validity Period, all prices and input costs in its Proposal may not 
be adjusted unless the Proponent provides notice to the Province of any proposed adjustment 
and demonstrates to the satisfaction of the Province that the Proponent has used its best efforts 
to continue to maintain the prices and input costs firm and valid, but that despite such best efforts, 
the specified adjustments to the prices and input costs are required solely as a direct result of one 
or more events that:  

i.) are external to the Proponent and the Proponent Team Members;  

ii.) could not have been prevented by, and are beyond the control of, the Proponent and 
any of its Proponent Team Members; and  

iii.) constitute a material adverse change to the conditions underlying the prices and 
input costs that are subject to the adjustment, provided that on receipt of the 
Proponent’s written notice as referenced above, the Province may in its discretion 
discontinue the process with the Proponent as the Preferred Proponent, if such 
Proponent has been so selected.  

A Proponent may indicate in its Proposal a Proposal Validity Period that exceeds 120 days, which shall 
be the Proposal Validity Period for such Proponent in accordance with this RFP. 

3.10.8 Financial Submittal Evaluation 

The evaluation of the Financial Submittal will be in accordance with the evaluation criteria set out in 
Appendix B of Volume 1 of this RFP. 

3.10.9 Invitation to Deliver Preferred Proponent Security Deposit 

The Province will, subject to the terms of this RFP, invite the Proponent that has delivered a Proposal 
that: 
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(a) substantially satisfies the requirements of this RFP and the Definitive Project Agreement and the 
Definitive Base Supply Contract; 

(b) receives the highest ranking in accordance with the evaluation criteria set out in Appendix B to 
Volume 1 of this RFP; and 

(c) otherwise, is considered, in accordance with this RFP, to be eligible to be selected to receive 
such an invitation, 

to deliver the Preferred Proponent Security Deposit on or before the date and time specified by the 
Province. 

By being included as a Proponent Team Member of a Proponent submitting a Proposal, each of the 
Proponent Team Members of such Proponent agree that: 

(a) such Proponent’s eligibility to be considered for selection as the Preferred Proponent is 
conditional upon such Proponent delivering, in response to an unrevoked invitation from the 
Province, the Preferred Proponent Security Deposit in the amount of $10 million in accordance 
with this RFP; and  

(b) if such Proponent does not deliver the Preferred Proponent Security Deposit to the Province in 
accordance with this RFP:  

i.) such Proponent will neither be eligible to be selected as the Preferred Proponent nor 
be eligible to receive the Stipend or the Termination Fee; and  

ii.) the Province may, in its sole discretion, do any one or more of the following: 

A. by written notice to such Proponent, cease all negotiations with such 
Proponent and refrain from designating such Proponent as Preferred 
Proponent for all purposes in connection with the Competitive Selection 
Process, including this RFP; 

B. select any other of the Proponents as the Preferred Proponent and continue 
with the Competitive Selection Process; 

C. commence negotiations with any other Proponent or any other person; and 

D. pursue any of the Derivative Activities, including any of the options available 
to the Province under this RFP. 
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3.10.10 Preferred Proponent 

The Province will, subject to the terms of this RFP, select as the Preferred Proponent the Proponent that 
has delivered the Preferred Proponent Security Deposit in accordance with the invitation issued pursuant 
to Section 3.10.9 of Volume 1 of this RFP.  

The Province may, in its discretion, invite the Preferred Proponent to commence certain works, including 
certain design works, on substantially the terms set out in Form 10 of Volume 4 of this RFP. 

3.10.11 Return of Preferred Proponent Security Deposit 

The Province will, subject to the terms of this RFP, return the Preferred Proponent Security Deposit to the 
Proponent selected as the Preferred Proponent that has delivered such Preferred Proponent Security 
Deposit in accordance with this RFP: 

(a) within 10 days after receipt by the Province of a written demand from such Proponent, if: 

i.) the Province issues a Termination Notice terminating the Competitive Selection 
Process for reasons unrelated to such Proponent and the Proponent Team Members 
of such Proponent; or 

ii.) the Province fails to execute and deliver an agreement substantially in the form of the 
Project Agreement contemplated to be finalized and settled in accordance with the 
process described in this RFP on or before the Proposal Validity Period for such 
Proponent after receipt by such Proponent of notification of its selection as Preferred 
Proponent, provided that such failure is not a result of a failure by such Proponent to 
satisfy any conditions precedent set out in the Project Agreement or a result of the 
Province and such Proponent having been negotiating a Project Agreement as 
contemplated in this RFP; or 

(b) within 10 days following the later of the execution and delivery of the Project Agreement by such 
Proponent and all other parties thereto. 

3.10.12 Retention of Preferred Proponent Security Deposit 

(c) Despite any other term of this RFP, the Province may in its sole discretion and without notice 
draw on, retain and apply the proceeds of the Preferred Proponent Security Deposit to its own or 
other use in its sole discretion, despite delivery by the Proponent selected as the Preferred 
Proponent that has delivered such Preferred Proponent Security Deposit in accordance with this 
RFP of a notice under Section 3.10.11 (a) of Volume 1 of this RFP, if  
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i.) there is a material breach of this RFP or the Proponent Agreement by any of the 
Proponent Team Members of such Proponent; or 

ii.) after receipt of written notice from the Province the Proponent fails to cause Project 
Co to execute and deliver an agreement substantially in the form of the Project 
Agreement contemplated to be finalized and settled in accordance with the process 
for settling the Project Agreement described in this RFP,  

within 30 days (or such longer period as the parties may agree in writing) of receipt of such 
written notice, provided that such failure on the part of such Proponent to cause to be executed 
and delivered an agreement substantially in the form of the Project Agreement contemplated to 
be finalized and settled in accordance with the process for settling the Project Agreement 
described in this RFP, is not solely as a result of a major disabling event (other than a disruption 
of financial markets) which could not have been reasonably prevented by and is beyond the 
reasonable control of the Proponent Team Members of such Proponent and which such 
Proponent can demonstrate to the satisfaction of the Province, acting reasonably, would 
substantially frustrate or render it impossible for Project Co to perform the obligations of Project 
Co under the Project Agreement for a continuous period of 180 days.  

(d) If the Proponent selected as the Preferred Proponent that has delivered such Preferred 
Proponent Security Deposit in accordance with this RFP notifies the Province in writing in 
accordance with this RFP that such Proponent disputes the Province’s right to call on and retain 
the Preferred Proponent Security Deposit, then:  

i.) the Province may, in its sole discretion, nonetheless call on the Preferred Proponent 
Security Deposit and retain and apply the proceeds of the Preferred Proponent 
Security Deposit in accordance with this Section 3.10.12; 

ii.) the retention and application of the proceeds of the Preferred Proponent Security 
Deposit will be without prejudice to the right of such Proponent to dispute the 
Province’s right to call on and retain the Preferred Proponent Security Deposit; and  

iii.) if the dispute is resolved fully and finally in favour of such Proponent, then the 
Province’s liability will be limited to repayment of all or the portion of the amount of 
the Preferred Proponent Security Deposit called on and retained by the Province, 
together with interest charges at the rate prescribed under the Financial 
Administration Act (British Columbia) and the Interest on Overdue Accounts Payable 
Regulation (B.C. Reg 215/83) on that amount. 
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(e) If the Proponent selected as the Preferred Proponent that has delivered such Preferred 
Proponent Security Deposit in accordance with this RFP fails to provide written notice to the 
Province of the renewal or extension of the Preferred Proponent Security Deposit at least 30 days 
prior to the expiry date of the Preferred Proponent Security Deposit, or if such Proponent fails to 
renew or extend the Preferred Proponent Security Deposit, the Province may, in its sole 
discretion and at any time without notice to such Proponent, call on the Preferred Proponent 
Security Deposit and hold the proceeds as the Preferred Proponent Security Deposit in the same 
manner and for the same purposes as the letter of credit and the terms of Sections 3.10.12 (b)(i) 
through (iii) of Volume 1 of this RFP do not apply to the Province’s call and retention of the 
proceeds under this Section 3.10.12 (c). 

3.11 DEBRIEFING 

Following the Effective Date, representatives of the Province will, upon request, meet with Proponents 
and provide them with a debriefing. During such debriefing, the relative strengths and weaknesses of that 
Proponent's Proposal will be disclosed and discussed. 

3.12 CLOSE PROCESS 

3.12.1 Project Agreement – Finalize Terms and Close 

It is the intention of the Province that, subject to Section 3.12.3 of Volume 1 of this RFP, any issues with 
respect to the Initial Draft Project Agreement must be finalized prior to the Financial Submittal Deadline 
so that the Definitive Project Agreement, once issued, will not be further modified and is to be executed 
by the Preferred Proponent without further negotiation or amendment, except for changes, modifications, 
and additions: 

(a) relating to the determination by the Province in its discretion regarding which parts, if any, of the 
Proposal are to be incorporated by reference or otherwise into the Project Agreement or 
otherwise pursuant to express provisions of the Definitive Project Agreement, and changes and 
additions as a consequence of or in connection with such incorporations; 

(b) to those provisions or parts of the Definitive Project Agreement which are indicated as being 
subject to completion or finalization or which the Province determines in its discretion require 
completion or finalization, including provisions which require; 

i.) the modification or the insertion or addition of information relating to the Proponent’s 
formation (corporate, partnership or other); and 
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ii.) the modification or the insertion or addition of information in order to reflect accurately 
the nature of the Proponent’s relationships with its Subcontractors;  

(c) changes and modifications required by the Province in its discretion relating to the interfaces with 
Other SLS Project Co’s arising during the concurrent procurement of the Other SLS Projects.  

(d) required by the Province in its discretion to complete, based on the Proposal, any provision of the 
Definitive Project Agreement, including changes, modifications and additions contemplated in or 
required under the terms of the Definitive Project Agreement; 

(e) that the Province, in its discretion, considers are necessary to create or provide for a duly 
authorized and legally complete, enforceable, and binding agreement; 

(f) that the Province, in its discretion, considers are necessary solely to enhance clarity in legal 
drafting; and 

(g) that reflect Acceptable Equivalents in accordance with Section 2.2.14 of Volume 1 of this RFP.  

3.12.2 ATC Supply Contract – Finalize Terms and Close 

It is the intention of the Province that, subject to Section 3.12.3 of Volume 1 of this RFP, any issues with 
respect to the Draft Base Supply Contract will be finalized prior to the Financial Submittal Deadline so that 
the Definitive Base Supply Contract, once issued, will not be further modified and will be executed by the 
Preferred Proponent without further negotiation or amendment, except for changes, modifications and 
additions:  

(a) to those provisions or parts of the Definitive Base Supply Contract which are indicated as being 
subject to completion or finalization or which the Province determines in its discretion, require 
completion or finalization, including provisions which require:  

i.) the modification or the insertion or addition of information relating to the Proponent’s 
corporate and funding structure; and  

ii.) the modification or the insertion or addition of information in order to reflect accurately 
the nature of the Proponent’s relationships with its Subcontractors;  

(b) required to complete, based on the Proposal, any provision of the Definitive Base Supply Contract, 
including changes, modifications and additions contemplated in or required under the terms of the 
Definitive Base Supply Contract (including the finalization of the ATC Project Schedule as 
described in Section 2.2.4);  

(c) that the Province, in its discretion, considers are necessary to create or provide for a duly authorized 
and legally complete, enforceable and binding agreement; and  
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(d) that the Province, in its discretion, considers are necessary solely to enhance clarity in legal 
drafting;  

where such changes, modifications, and additions have been agreed with ATC Contractor. 

3.12.3 Negotiations 

If the Preferred Proponent submitted a Proposal that exceeds the Affordability Reference, the Province 
may, in its discretion, and without limiting any other term of this RFP, including Section 5.3 of Volume 1 of 
this RFP, by delivery of written notice, invite the Preferred Proponent to enter into negotiations with a view 
to obtaining a Project Agreement which the Province considers in its discretion to be in the interests of or 
advantageous to the Province or otherwise acceptable to the Province. 

The negotiations may, in the Province’s discretion, extend to any matter whatsoever, including changes 
and additions to, and removals of, any one or more aspects or parts, including design, technical, scope, 
schedule, commercial, risk, pricing aspects or parts, of the Project, the Definitive Project Agreement, the 
Definitive Base Supply Contract, the Proposal, and the Project Work. 

Neither the Province nor the Preferred Proponent will be under any obligation or duty, whether in contract, 
tort, statute or common law, to negotiate any matter, to continue negotiations or to obtain a Project 
Agreement through this process. 

The Province may also take any such steps as it determines, in its discretion, are required to mitigate 
against any actual or perceived conflict of interest or unfair advantage occurring as a result of any 
negotiations carried out with the Preferred Proponent in accordance with this Section 3.12 in the event 
that any Proponent Team Member of the Preferred Proponent is participating in any Other SLS Project 
procurement, including the imposition of a requirement for the Preferred Proponent to establish ethical 
barriers in respect of such Proponent Team Member. 

The Province may at any time and from time to time and for any reason that the Province in its discretion 
considers to be in the interests of the Province, including if the Preferred Proponent declines to accept the 
Province’s invitation to enter into negotiations, revoke the invitation and, if applicable, terminate 
negotiations with the Preferred Proponent and proceed to take any one or more steps that the Province in 
its discretion considers to be in its interests or to its advantage including: 

(a) proceed with the same Proponent as Preferred Proponent to finalize and settle the Definitive 
Project Agreement and Definitive Base Supply Contract as contemplated in Sections 3.12.1 and 
3.12.2 of Volume 1 of this RFP in which case the terms of Sections 3.12.1 and 3.12.2 of Volume 
1 of this RFP will apply; 
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(b) discontinue the process with the Proponent, select another Proponent as Preferred Proponent and 
invite that Proponent to enter into the negotiations contemplated in this Section 3.12.3; 

(c) discontinue the process with the Proponent and select another Proponent as Preferred Proponent 
to finalize and settle the Definitive Project Agreement and Definitive Base Supply Contract as 
contemplated in Sections 3.12.1 3.12.2 of Volume 1 of this RFP in which case the terms of 
Sections 3.12.1 3.12.2 of Volume 1 of this RFP will apply; or 

(d) any of the steps contemplated in Section 5.3 of Volume 1 of this RFP. 

3.13 FAIRNESS REVIEWER 

Jane Shackell, KC, has been appointed as the Fairness Reviewer by the Province with responsibility, as 
an independent observer, to review the development and implementation of the Competitive Selection 
Process up to the selection of a Preferred Proponent from a fairness perspective. The Fairness Reviewer 
will provide a written report in respect of the Proposal evaluation process which will be made public by the 
Province.  

The Fairness Reviewer will be: 

(a) provided with full access to all documents, meetings and information related to the evaluation 
processed under the RFP that the Fairness Reviewer, in its discretion, decides is required;  

(b) kept fully informed by the Province of all documents and activities associated with this RFP; and 

(c) advised of the participation of any Proponent Team Member in any other SLS Project procurement. 

Proponents may contact the Fairness Reviewer directly with regards to questions about the fairness of 
the Competitive Selection Process. The reports, commentary, and opinions of the Fairness Reviewer on 
any issue of fairness with respect to the Competitive Selection Process, are final determinations of any 
issues of fairness with respect to the Competitive Selection Process.  

3.14 TIMETABLE 

The anticipated timetable for the Competitive Selection Process is set out in Table 3.  

Table 3 - Anticipated Timetable for the Competitive Selection Process 

Activity Date 

RFP Issued  April 24, 2023  

Topic Meeting - All-Proponents Information Meeting   May 10, 2023  
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Proponents submit agendas for Workshop 1   5:00 PM local Vancouver time on May 
17, 2023 

Workshop 1   May 25,26,29, 2023  

Indigenous Business-to-Business Networking Event  June 13, 2023 (morning) 

Business-to-Business Networking Event  June 13, 2023 (afternoon) 

Interim Financial Review Submittal Deadline  11:00 AM local Vancouver time on 
July 5, 2023  

Proponents submit agendas for Workshop 2  1 week before Workshop 2 

Workshop 2  July 10-14, 2023  

Proponents submit agendas for Workshop 3  1 week before Workshop 3 

Workshop 3  August 28 – September 1, 2023  

Definitive Project Agreement issued / Definitive Base Supply 
Contract issued September 25, 2023  

Technical Submittal Deadline  11:00 AM local Vancouver time on 
October 23, 2023  

Invitation to Submit a Financial Submittal  11:00 AM local Vancouver time on 
December 6, 2023  

Financial Submittal Deadline  11:00 AM local Vancouver time on 
December 18, 2023  

Announcement of Preferred Proponent   Week of January 15, 2024  

 
This estimated timeline is subject to change at the discretion of the Province.  

3.15 STIPEND 

Each Proponent will, subject to the terms of this RFP and subject to the following conditions having been 
satisfied, be eligible to receive the Stipend in the manner set out in this RFP: 

(a) such Proponent has submitted a Conforming Proposal and has not withdrawn from the 
Competitive Selection Process; 

(b) subject to subsection 3.15(c), the Province has not selected such Proponent as the Preferred 
Proponent; 

(c) if such Proponent was selected as Preferred Proponent, the Province has revoked its invitation 
and terminated negotiations with such Proponent as contemplated in this RFP and not proceeded 
with such Proponent to finalize and settle the Project Agreement; 
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(d) the Province has not delivered notice of ineligibility to such Proponent in respect of the 
Competitive Selection Process in accordance with Section 3.19 of Volume 1 of this RFP; 

(e) all Proponent Team Members of such Proponent have executed and delivered, and caused to be 
executed and delivered, as the case may be to the Province, a Release, Waiver and Confirmatory 
Assignment in the form attached as Form 8 of Volume 4 to this RFP; 

(f) executed Waivers of Moral Rights in favour of the Province in the form attached as Form 9 of 
Volume 4 to this RFP have been executed and delivered to the Province by all persons who 
generated such Proponent’s Work Product; 

(g) such Proponent has attended and participated in the Workshops in accordance with the terms of 
this RFP; 

(h) each of the Proponent Team Members of such Proponent has observed and satisfied and 
continues to observe and satisfy all of the terms of the Competitive Selection Process, including 
this RFP; 

(i) the Province has not delivered a Termination Notice; and 

(j) such Proponent has delivered the Stipend Invoice in accordance with the requirements set out 
below. 

Each applicable Proponent will, subject to each of the conditions listed in subsections 3.15 (a) to (i) 
having been satisfied, deliver an invoice (the “Stipend Invoice”) to the Province confirming satisfaction of 
each of such conditions and requesting payment of the Stipend, by not later than 90 days after the 
earliest to occur of the following event and date:  

(k) delivery of written notice from the Province to such Proponent of execution and delivery of the 
Project Agreement by all parties; and 

(l) the date that is 180 days after the Financial Submittal Deadline if the Province has not announced 
a Preferred Proponent. 

The Province will, subject to the terms of this RFP and provided that each of the conditions listed in this 
Section 3.15 has been satisfied by such Proponent, pay the Stipend to each applicable Proponent not 
later than 30 days after receipt of the Stipend Invoice.  

3.16 COMPETITIVE SELECTION PROCESS PARTIAL COMPENSATION PAYMENT 

The Province intends to provide partial bid cost recovery to the successful Proponent who enters into the 
Project Agreement in an amount matching the Stipend. Details regarding application for this payment will 
be provided in the Project Agreement.  
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3.17 TERMINATION FEE 

If the Province delivers a Termination Notice terminating the Competitive Selection Process for reasons 
unrelated to the integrity of the Competitive Selection Process, each Proponent will, subject to the terms 
of this RFP and subject to the following conditions having been satisfied, be eligible to receive the 
Termination Fee in the manner set out in this RFP: 

(a) such Proponent has delivered a Conforming Proposal if the Termination Notice is issued after the 
Financial Submittal Deadline; 

(b) such Proponent has not withdrawn from the Competitive Selection Process; 

(c) the Province has not delivered notice of ineligibility to such Proponent in respect of the 
Competitive Selection Process in accordance with Section 3.19 of Volume 1 of this RFP; 

(d) all Proponent Team Members of such Proponent have executed and delivered and caused to be 
executed and delivered, as the case may be to the Province a Release, Waiver and Confirmatory 
Assignment in the form attached as Form 8 of Volume 4 to this RFP; 

(e) executed Waivers of Moral Rights in favor of the Province in the form attached as Form 9 of 
Volume 4 of this RFP have been executed and delivered to the Province by all persons who 
generated such Proponent’s Work Product;  

(f) such Proponent has attended and participated in the Workshops if held before issuance of the 
Termination Notice, in accordance with the terms of this RFP; 

(g) such Proponent has delivered to the Province a full accounting with accompanying supporting 
documentation in sufficient detail to demonstrate to the satisfaction of the Province the actual and 
reasonable expenditures incurred by the Proponent to prepare the Conforming Proposal or, in the 
case of a Termination Notice being issued before the Financial Submittal Deadline, the Proposal 
up to the date of the Termination Notice; 

(h) each of the Proponent Team Members of such Proponent has observed and satisfied and 
continues to observe and satisfy all of the terms of the Competitive Selection Process, including 
the RFQ and this RFP; and 

(i) such Proponent has delivered the Termination Fee Invoice in accordance with the requirements 
set out below. 

Each Proponent will, subject to each of the conditions listed in subsections 3.17 (a) to (h) having been 
satisfied, deliver an invoice (the “Termination Fee Invoice”) to the Province setting out in reasonable 
detail the expenditures referenced in subsection 3.17 (g) by not later than 90 days after delivery by the 
Province to such Proponent of the Termination Notice.  
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The Province will, subject to the terms of this RFP and provided that each of the conditions listed in this 
Section 3.17 has been satisfied, by such Proponent, pay the Termination Fee to each Proponent not later 
than 30 days after receipt of the Termination Fee Invoice. 

3.18 RELEASES AND WAIVERS 

(a) Each Proponent and each of its respective Proponent Team Members: 

i.) agrees that the Releasees and each of them will not under any circumstances be 
responsible or liable for or in respect of any Claims by any person (including such 
Proponent or any of its Proponent Team Members, including any person claiming 
through any of them, or any of their respective contractors, subcontractors, directors, 
officers, employees, consultants, advisors or agents); 

ii.) releases, acquits and forever discharges the Releasees and each of them from any 
and all Claims; and 

iii.) agrees that it will not bring and, by participating in the Competitive Selection Process, 
waives any Claims against the Releasees and each of them in excess of an amount 
equivalent to the actual and reasonable out of pocket costs directly incurred and paid 
by such Proponent in preparing the Proposal to a maximum of:  

A. the amount of the Stipend, if the Competitive Selection Process has not been 
terminated by delivery of a Termination Notice; or 

B. the applicable amount set out as the Termination Fee that corresponds to 
such Termination Notice, if a Termination Notice is delivered by the Province; 

for any matter whatsoever arising out of, in connection with or relating in any way to the 
Competitive Selection Process or any one or more parts of the Competitive Selection 
Process, including matters or issues contemplated or considered in the reports, opinions or 
commentary of the Fairness Reviewer, the decisions and rulings of the COI Adjudicator and 
the Derivative Activities, or any of them. 

(b) Each Proponent and each of its respective Proponent Team Members agree that: 

i.) in no event will such Proponent be eligible to receive, or the Province be obligated to 
pay, both the Stipend and the Termination Fee, and that the payment of the Stipend 
or the applicable Termination Fee, as the case may be, operates to render the 
obligations of the Province under Section 3.15 and Section 3.17 of Volume 1 of this 
RFP exhausted, spent and extinguished; and; 
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ii.) if such Proponent is eligible in accordance with the terms of this RFP to receive either 
the Stipend or the Termination Fee, as the case may be, then payment by the 
Province to such Proponent of the Stipend or the applicable Termination Fee, as the 
case may be, will not be cumulative and in addition to, but will be deemed to be in 
substitution for and as full and final settlement of, any Claim of such Proponent or 
any of its Proponent Team Members, including any Claim referenced in Section 3.18 
(a) of Volume 1 of this RFP. 

(c) Each Proponent will indemnify, and where a Proponent is a partnership (general or limited), a 
consortium or joint venture, each partner in the partnership and each of the entities comprising 
the consortium or joint venture will jointly and severally indemnify and hold harmless, the 
Province and each of the other Releasees from and against any and all Claims brought by or on 
behalf of: 

i.) any of its present, former or prospective Proponent Team Members against the 
Province or any other Releasee or Releasees, or; 

ii.) any person as a result of any act or omission of such Proponent or any of its 
Proponent Team Members; 

arising out of, in connection with or relating in any way to the Competitive Selection Process 
or any one or more parts of the Competitive Selection Process, including matters or issues 
contemplated or considered in the reports, opinions or commentary of the Fairness Reviewer, 
the decisions and rulings of the COI Adjudicator and the Derivative Activities, or any of them, 
including in connection with the performance of the obligations of each of the Proponent 
Team Members of such Proponent under this RFP. 

(d) Each of the Proponent Team Members of each Proponent accepts and agrees to be bound by 
the waivers, disclaimers, limitations of liability and indemnities delivered, or which will be 
delivered, by each of the Proponent Team Members of such Proponent, as the case may be, in 
connection with the Competitive Selection Process or any one or more parts of the Competitive 
Selection Process, including the Workshops and Topic Meetings and other consultative or 
facilitative or facilitated processes in the Competitive Selection Process. 

3.19 NOTICE OF INELIGIBILITY 

Without limiting any other rights, powers and remedies of the Province, the Province may in its sole 
discretion on the happening of any one or more of the following events or at any time thereafter give 
written notice of such event or events to the applicable Proponent and such notice will constitute a notice 
of ineligibility for purposes of Section 3.15 and Section 3.17 of Volume 1 of this RFP: 
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(a) an order is made, a resolution is passed, or a petition is filed for the liquidation or winding up of 
any Proponent Team Member of such Proponent;  

(b) any Proponent Team Member of such Proponent becomes insolvent, commits an act of 
bankruptcy, makes an assignment for the benefit of its creditors or otherwise acknowledges its 
insolvency;  

(c) a bankruptcy petition is filed or presented against, or a proposal under the Bankruptcy and 
Insolvency Act (Canada) or any similar law of any other jurisdiction is made by any Proponent 
Team Member of such Proponent; 

(d) a compromise or arrangement is proposed under the Companies’ Creditors Arrangement Act 
(Canada) or any similar law of any other jurisdiction in respect of any Proponent Team Member of 
such Proponent;  

(e) a receiver or receiver manager or other person with similar powers is appointed of any property of 
any Proponent Team Member of such Proponent; or 

(f) any Proponent Team Member of such Proponent becomes a Restricted Person. 
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4 GENERAL INFORMATION AND INSTRUCTIONS 

4.1 BACKGROUND INVESTIGATIONS, SURVEYS, AND STUDIES 

Investigations, surveys, and studies have been and are anticipated to continue to be undertaken with 
respect to the Project. Reports and other material relating to these activities are included in and will 
continue to be added to the RFP Data Room.  

4.2 INVESTIGATIONS, SURVEYS, AND STUDIES BY PROPONENTS  

Each Proponent is responsible for conducting its own independent due diligence and for satisfying itself 
as to all aspects of the Project, including assessments, investigations, examinations, surveys, and studies 
which they consider necessary, desirable, beneficial, or appropriate at their own cost. 

Proponents are responsible for making their own arrangements in respect of access to lands that are not 
owned or administered by the Province.  

Proponents will coordinate any field work or any access to any non-public part or parts of the Project 
Lands and adjacent areas, including to any part of lands owned, operated, or administered by CP, 
through the Province by submission of a request to the Contact Person, to ensure that inconvenience to 
landowners, tenants, road users, and other contractors is kept to a minimum, and to ensure that 
environmental, safety and time constraints are taken into account. The request for access should be 
submitted as early as possible, and in any event at least 96 hours in advance of the time for any 
proposed access and should include the requested access or field work date(s), time(s), location(s), and 
the proposed field work or activities. 

The Province will provide no insurance or workers compensation coverage for any matter whatsoever to 
any Proponents, Proponent Team Members, or any of their respective contractors, subcontractors, 
directors, officers, employees, consultants, advisors, representatives or agents, or any other persons 
associated with any of them. Access to the Project Lands and adjacent areas, or to any other facilities or 
premises, may be conditioned upon Proponents providing evidence acceptable to the Province that 
insurance and indemnities, acceptable to the Province, are in place and granted as the case may be; that 
the Proponent and its Proponent Team Members and their respective contractors, subcontractors, 
directors, officers, employees, consultants, advisors, representatives or agents, or any other persons 
associated with any of them are registered with the Workers’ Compensation Board of British Columbia in 
accordance with applicable Laws, or have employer’s liability insurance in amounts and on terms and 
conditions acceptable to the Province; and that a Representative of the Province be present during the 
Proponent’s works and activities at the access locations. Without limiting the foregoing, access to any 
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part of the lands owned, operated, or administered by CP may be conditional on satisfaction of any 
additional requirements of CP, as the case may be.  

Proponents are responsible for obtaining and holding any and all rights, permits, licenses, consents, 
approvals and authorities required by any governmental agency or authority or other person to carry out 
any such field work, assessments, investigations, and surveys.  

4.3 RFP DATA ROOM 

The Province has established an RFP Data Room for the Project and the Competitive Selection Process. 

At any time and from time to time during the Competitive Selection Process, the Province may, in its 
discretion and without any notification, update information in the RFP Data Room, including by adding, 
supplementing, replacing, or modifying information. Proponents are solely responsible for checking the 
RFP Data Room frequently and on an ongoing basis to inform themselves of any such updates. 
Proponents are solely responsible for ensuring that they have software which allows them access to, and 
use of, any information in the RFP Data Room. 

In the event of conflict or inconsistency between material downloaded from the RFP Data Room and the 
applicable material as posted in the RFP Data Room, the posted contents of the RFP Data Room will 
govern and take precedence. 

All information in the RFP Data Room is subject to the terms of the Proponent Agreement and the Data 
Room Terms of Access. 

(a) As set out in Section 5.12.2 of this RFP, the RFP Data Room will be a common data room for all of 
the SLS Project procurements.  
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5 GENERAL MATTERS 

5.1 AMENDMENT OR CANCELLATION OF COMPETITIVE SELECTION PROCESS 

This RFP may be amended only by Addenda issued by the Province.  

The Province may in its discretion at any time, and from time to time, including after the Technical 
Submittal Deadline, by Addendum, amend, supplement or otherwise modify, any part or all of this RFP, 
including the Initial Draft Project Agreement, the Definitive Project Agreement , the Draft Base Supply 
Contract, and the Definitive Base Supply Contract  including by extending or accelerating any schedules, 
timetables, or dates, including any timetables or schedules for the Competitive Selection Process or the 
Project, the Technical Submittal Deadline and the Financial Submittal Deadline, or any of them, by adding 
to, reducing or otherwise modifying the evaluation process, including the ranking, for Proposals, or the 
scope or any other part of the Project, or by suspending, postponing, canceling or re-issuing, all or any 
part of this RFP. 

5.2 NO CONTRACT 

Other than to the extent provided for in the Proponent Agreement, this RFP is not a contract between the 
Province and any Proponent, nor is this RFP an offer or an agreement to purchase work, goods or 
services. No contract of any kind for work goods or services whatsoever is formed under, or arises from 
this RFP, or as a result of, or in connection with, the submission of a Proposal, unless the Province and 
the Preferred Proponent execute and deliver the Project Agreement, and then only to the extent expressly 
set out in the Project Agreement. 

5.3 NO OBLIGATION TO PROCEED OR MAKE ANY SELECTION 

Each of the Proponents and their respective Proponent Team Members acknowledges and agrees that, 
notwithstanding any term of this RFP, the Province is not in any way whatsoever obligated to continue 
with or complete any phase or stage of the Competitive Selection Process and may in its sole discretion 
do any one or more of the following:  

(a) at any time, from time to time, for any reason whatsoever, including for reasons that the Province 
in its sole discretion considers to be in the interests of or advantageous to the Province, or to 
reflect the terms of applicable trade agreements, modify, including by limiting, expanding, 
replacing, substituting, extending, suspending, postponing or cancelling, any stage of the 
Competitive Selection Process or the whole or any part or parts, including the scope, of the 
Project;  



Surrey Langley SkyTrain Project 
Systems and Trackwork Contract 

Request for Proposals – Volume 1 
Page 51 

 

 
 

  
 

 

(b) by delivery of a Termination Notice to the Proponents, at any time, for any reason whatsoever, 
including for reasons that the Province in its sole discretion considers to be in the interests of or 
advantageous to the Province, terminate the Competitive Selection Process, including if the 
Province elects in its sole discretion not to continue negotiations with the Preferred Proponent to 
settle the Project Agreement or elects in its sole discretion not to execute and deliver the settled 
form of Project Agreement;  

(c) not accept, review, or evaluate any one or all of the Proposals; 

(d) not select a Preferred Proponent; 

(e) not offer any of the Proponents the opportunity to enter into or award the Project Agreement to 
any Proponent or at all;  

(f) implement or issue any other procurement or other process for, or proceed in any other manner 
whatsoever, including using the Province’s own forces, contractors, or authorities, with the whole 
or any part or parts of the Project; and  

(g) proceed, including in conjunction with any one or more of the activities, processes or works 
described in subsections 5.3 (i) and (j) with all or any part of the design, construction, financing, 
operation or other activities in respect of the whole or any part or parts of the lands and 
infrastructure comprising or anticipated to comprise the Project through any other procurement or 
other process of any kind whatsoever, including negotiation, or prosecution of works using the 
Province’s own forces, contractors or authorities. 

(h) without limiting any other term of this RFP, if the Province fails to select a Preferred Proponent 
within 180 days after the Financial Submittal Deadline or terminates the Competitive Selection 
Process or cancels any part of the Competitive Selection Process, including this RFP, at any time 
and subsequently proceeds with any one or more of the activities, processes or works described 
in subsections 5.3 (a) to (g), the Province may in its sole discretion:  

i.) contract directly with any person for any or all matters related directly or indirectly to 
all or any part of the design, construction, operation, financing, or fare collections  in 
respect of all or any part or parts of the lands and infrastructure comprising or 
anticipated to comprise the Project; and  

ii.) contract directly with any one or more of any of the Proponent Team Members of any 
of the Proponents, or with any one or more of the contractors, sub-contractors, 
consultants, advisors or other persons engaged by or through any of them, and no 
Proponent Team Member of any Proponent will take any step or action that might 
prevent or impede the Province from so doing. 
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A negotiation process referenced in this Section 5.3 may: 

(i) proceed with the Proponent that submitted the Proposal which the Province considers, in its 
discretion, to be most advantageous to the Province, and the Province may attempt to finalize an 
agreement, including a Project Agreement, as applicable, with that Proponent on terms, 
conditions, and as to scope acceptable to the Province; or  

(j) proceed with any person whom the Province considers, in its discretion, to be capable of 
completing the Project, or any parts thereof, for a price and on terms and conditions acceptable to 
the Province, and to be otherwise appropriate; 

and the Province may also take any such steps as it determines, in its discretion, are required to mitigate 
against any actual or perceived conflict of interest or unfair advantage occurring as a result of any 
negotiation process referenced in this Section 5.3 in the event that any Proponent Team Member of the 
Proponent, or any other person, involved in such negotiations is participating in any other SLS Project 
procurement, including the imposition of a requirement for such person to establish ethical barriers. 

5.4 PROPOSAL REVIEW AND EVALUATION  

The evaluation of Proposals will be conducted by the Province, as described in Section 3.10 of Volume 1 
of this RFP with the assistance of other persons as the Province may decide it requires, including 
technical, financial, legal, and other advisors or employees and representatives of the Province, TI Corp, 
Infrastructure BC, and other government agencies and private sector advisors and consultants. 

The Province will evaluate Proposals in the manner set out in Appendix B of Volume 1 of this RFP. 

The Province may in its discretion establish its own methods and procedures for the review, evaluation 
and ranking of Proposals and the selection of a Preferred Proponent, if any.  

The Province, may in its discretion, take any one or more of the following steps, at any time and from time 
to time in connection with the review and evaluation, including ranking, of any aspect of a Proposal, 
including if the Province considers that any Proposal or any part of a Proposal requires clarification or 
more complete information, contains defects, alterations, qualifications, omissions, inaccuracies or 
misstatements, or does not for any reason whatsoever satisfy any requirements of this RFP at any time, 
or for any other reason the Province in its discretion deems appropriate and in the interests of the 
Province and the Competitive Selection Process, or either of them: 

(a) waive any such defect, ambiguity, alteration, qualification, omission, inaccuracy, misstatement, or 
failure to satisfy, and any resulting ineligibility on the part of the Proponent, or any member of the 
Proponent Team; 
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(b) independently consider, investigate, research, analyze, request, or verify any information or 
documentation whether or not contained in any Proposal; 

(c) conduct credit, reference, criminal record, litigation, bankruptcy, taxpayer information and other 
checks and obtain references from persons, including persons other than those listed by 
Proponents in any part of their Proposals; 

(d) not proceed to review and evaluate or discontinue the evaluation of any Proposal and disqualify 
the Proponent from this RFP and the Competitive Selection Process;  

(e) reject in whole or in part any Technical Supplement, if any are invited; and 

(f) seek clarification, rectification or more complete, supplementary, replacement or additional 
information or documentation from any Proponent or in connection with any Proposal. 

Without limiting the foregoing or Appendix B of Volume 1 of this RFP, the Province may in its discretion 
(and without further consultation with the Proponents) decline to review, evaluate or rank, or may reject 
outright any Proposal which in the opinion of the Province: (i) is materially incomplete or irregular, (ii) 
contains omissions, exceptions or variations not acceptable to or material to the Province, (iii) contains a 
false or misleading statement, claim or information, or (iv) for which background investigations reveal any 
false statements, criminal affiliations or activities by a Proponent or Proponent Team Member and their 
respective contractors, subcontractors, directors, officers, employees, consultants, advisors, 
representatives or agents, or any other persons associated with any of them.  

To enable the Province to take any one or more of the above-listed steps, the Province may enter into 
separate and confidential communications of any kind whatsoever, including by meetings or interviews, 
with any person, including any Proponent and any Key Individual. The Province has no obligation 
whatsoever to take the same steps or to enter into the same or any communications in respect of all 
Proponents and Proposals, or in respect of any Proponent, including the Proponent whose Proposal is 
the subject of the review or evaluation, as the case may be. 

The review and evaluation, including the ranking, of any Proposal may rely on, take into account and 
include any information and documentation, including any clarification, more complete, supplementary, 
and additional or replacement information or documentation, including information and documentation 
provided in the Qualification Response or obtained through any of the above-listed investigations, 
research, analyses, checks, and verifications. 

Proponents will not submit any clarifications, rectifications, information, or documentation in respect of the 
Technical Submittal after the Technical Submittal Deadline and in respect of the Financial Submittal after 
the Financial Submittal Deadline, without the prior approval of the Province or at the invitation or request 
of the Province. 
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If any information, including information as to experience or capacity, contained in a Proposal is not 
verified to the Province’s satisfaction through such checks, the Province may, in its discretion, not 
consider such cited experience, capacity or other information.  

The Province is not bound by industry custom or practice in taking any of the steps listed above, in 
exercising any of its discretions, in formulating its opinions and considerations, exercising its discretions 
in making any decisions and determinations, or in discharging its functions under or in connection with 
this RFP, or in connection with any Proponent or any Proposal. 

The Province’s decision in its discretion as to whether or not a Proposal substantially satisfies the 
requirements of this RFP and the Definitive Project Agreement will be final, and the Province need not 
consult with any Proponent in making its decision.  

The Province has no obligation or duty, in any way, whether in contract, tort or otherwise, to accept the 
Proposal that receives the highest ranking in accordance with the evaluation criteria set out in this RFP, 
or any Proposal. 

5.5 PARTICIPATION IN THE COMPETITIVE SELECTION PROCESS 

If: 

(a) a Proponent fails to observe any term of this RFP or to comply with any term of the Proponent 
Agreement; 

(b) fails to ensure that its Proponent Team Members and their respective contractors, subcontractors, 
directors, officers, employees, consultants, advisors, representatives or agents, or any other 
persons associated with any of them observe the terms of this RFP or of the Proponent Agreement; 
or  

(c) the Province becomes aware through investigations or checks, or otherwise (including any 
information provided to the Province in a Proposal, of any: 

i.) convictions or charges by a public body relating to the Proponent, Proponent Team 
Member or any of their respective Affiliated Persons related to inappropriate bidding 
practices or unethical behaviour in relation to a public procurement or broader public 
competitive selection process in any jurisdiction that: 

A. are related to the Project; 

B. may compromise the reputation or integrity of the Province or the British 
Columbia Government so as to affect public confidence in the Project; 
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C. would contravene any applicable Laws; or 

D. could have a material adverse effect on the Proponent or a Proponent Team 
Member in a way which could impair the Proponent’s or the Proponent Team 
Member’s ability to perform any obligations of Project Co under the Project 
Agreement; or 

ii.) false statements, criminal affiliations or activities by a Proponent or any Proponent 
Team Member or any of their respective contractors, subcontractors, directors, 
officers, employees, consultants, advisors, representatives or agents, or any other 
persons associated with any of them, as the case may be,  

the Province may, in its discretion at any time and from time to time, including during the review 
and evaluation, including ranking, of any Proposal:  

(d) determine that the Proponent is ineligible to continue to participate in the Competitive Selection 
Process; 

(e) decline to or cease to review, evaluate or rank, or reject outright the Proponent’s Proposal; 

(f) decline to consider a Proponent for selection as a Preferred Proponent, regardless of whether or 
not the Proponent receives the highest ranking in accordance with the evaluation criteria set out 
in this RFP;  

(g) decline to continue with a Preferred Proponent if one has been selected and designated;  

(h) disqualify the Proponent from the Competitive Selection Process; or 

(i) waive the failure or failures, on such terms and conditions as the Province may in its discretion 
require to satisfy the Province’s consideration of the interests of the Province, including the public 
interest, or of any other matter that in the Province’s discretion is appropriate in respect of the 
Competitive Selection Process. 

5.6 CONFLICTS IN DOCUMENTS 

If a Proponent considers any term of this RFP, the Definitive Base Supply Contract or the Definitive 
Project Agreement to be in conflict with any other part of this RFP or the Definitive Project Agreement, or 
Definitive Base Supply Contract then the Proponent will notify the Contact Person in writing in accordance 
with Section 3.3 of Volume 1 of this RFP, giving the details of such apparent conflict and seeking 
clarification. If any such conflict exists but notice is not given by a Proponent, the provision which, in the 
sole opinion of the Province, will provide the higher overall value or benefit to the Province, will govern 
and take precedence. 
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Subject to the foregoing, in the event of any conflict or inconsistency, the Project Agreement and ATC 
Supply Contract, including all schedules to the Project Agreement, will govern and take precedence over 
this RFP. 

5.7 CONFIDENTIALITY AND FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY 

All documents and other records in the custody of or under the control of any of the Province, BCTFA, TI 
Corp, BCIB, and Infrastructure BC are subject to the Freedom of Information and Protection of Privacy 
Act (“FOIPPA”) and other applicable legislation. 

Subject to the terms of FOIPPA, the Confidentiality Conditions in Schedule 1 to the Proponent Agreement 
and Section 5.10 of Volume 1 of this RFP, all Proposals and other documents and records submitted by a 
Proponent in connection with this RFP will be considered confidential. 

The Province will, subject to all applicable Laws, including the FOIPPA, and except as may be otherwise 
required or necessary to enable the review and evaluation of Proposals and the administration of this 
RFP stage and any other part of the Competitive Selection Process, use reasonable efforts to maintain 
the confidentiality of Proposals. 

By submitting a Proposal, the Proponent represents and warrants to the Province that the Proponent has 
complied with applicable Laws, including by obtaining from each person any required consents and 
authorizations to the collection of information relating to such individual and to the submission of such 
information to the Province as part of the Proposal for the purposes of this RFP and the Competitive 
Selection Process. 

5.8 NO COMMUNICATION OR COLLUSION 

Proponents and Proponent Team Members and their respective contractors, subcontractors, directors, 
officers, employees, consultants, advisors, representatives or agents, or any other persons associated 
with any of them will not discuss or communicate, directly or indirectly, with any other Proponent or 
Proponent Team Member or contractor, subcontractor, director, officer, employee, consultant, advisor, 
representative or agent, or any other persons associated with any of them of such other Proponent, 
regarding the preparation, content or representation of their Proposals or any other aspect of the 
Competitive Selection Process. Each Proponent is to ensure that its Proposal has been prepared and 
submitted without collusion or fraud and in fair competition with other Proponents and Proponent Teams. 
Proposals will be submitted without any connection, including a connection arising solely through 
shareholdings or other equity interests in or of a Proponent or Proponent Team Member, knowledge, 
comparison of information, or arrangement, with any other Proponent or any director, officer, employee, 
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consultant, advisor, agent, or representative of any other Proponent, including any Proponent Team 
Member of such other Proponent. 

5.9 NO LOBBYING 

Proponents are to ensure that they and their respective Proponent Team Members, and their respective 
contractors, subcontractors, directors, officers, employees, consultants, advisors, representatives or 
agents, or any other persons associated with any of them, will not in relation to the Project, this RFP, the 
Initial Draft Project Agreement, the Definitive Project Agreement, the Draft Base Supply Contract, and the 
Definitive Base Supply Contract, the Project Agreement, the ATC Suppy Contract, or the Competitive 
Selection Process, engage in any form of political or other lobbying whatsoever, and will not except as 
expressly contemplated by this RFP attempt to communicate in relation to any of these matters, directly 
or indirectly, with any representative of the Province, TI Corp, BCTFA, BCIB, Infrastructure BC, including 
any minister or deputy minister of the Province, any member of the Executive Council of the B.C. 
Government, any members of the Legislative Assembly, any Restricted Parties, or any director, officer, 
employee, consultant, advisor, representative or agent of any of the foregoing, as applicable, for any 
purpose whatsoever, including for purposes of: 

(a) commenting on or attempting to influence views on the merits of the Proponent’s Proposal, or in 
relation to Proposals of other Proponents; 

(b) influencing, or attempting to influence, the outcome of this RFP stage, or of the Competitive 
Selection Process, including the review, evaluation, and ranking of Proposals, the selection of the 
Preferred Proponent, or any negotiations with the Preferred Proponent; 

(c) promoting the Proponent or its interests in the Project, including in preference to that of other 
Proponents; 

(d) commenting on or criticizing aspects of this RFP, the Competitive Selection Process, the Project, 
the Project Agreement or ATC Supply Contract including in a manner which may give the 
Proponent a competitive or other advantage over other Proponents; and 

(e) criticizing the Proposals of other Proponents. 

5.10 DISCLOSURE 

The following information has been or will be publicly disclosed at 
https://www2.gov.bc.ca/gov/content/transportation-projects/surrey-langley-skytrain and/or at 
www.infrastructurebc.com:  

(a) the Request for Qualifications; 

https://www2.gov.bc.ca/gov/content/transportation-projects/surrey-langley-skytrain
http://www.infrastructurebc.com/
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(b) the names of the Shortlisted Respondents; and  

(c) the Relationship Review Process Description. 

Additional information that may be publicly disclosed, subject to government policy and FOIPPA, by 
posting it at https://www2.gov.bc.ca/gov/content/transportation-projects/surrey-langley-skytrain and/or at 
www.infrastructurebc.com includes: 

(d) Volume 1 of this RFP; and 

(e) the name of a Preferred Proponent. 

The Initial Draft Project Agreement, the Definitive Project Agreement, the Draft Base Supply Contract,  
and the Definitive Base Supply Contract are confidential and not intended to be made publicly available 
unless otherwise required by government policy or Law. The Project Agreement, excluding those portions 
that may be severed pursuant to the FOIPPA, will be disclosed publicly following the Effective Date.  

5.11 CHANGES TO PROPONENT TEAM MEMBERS 

If for any reason a Proponent wishes to make or requires to add, remove or otherwise change a 
Proponent Team or a Proponent Team Member, or where a Key Individual named in the Qualification 
Response does not meet the applicable requirements for such Key Individual as set out in the Project 
Agreement and/or this RFP, or there is a material change in ownership or control (which includes the 
ability to direct or cause the direction of management actions or polices of a member) of a Proponent 
Team Member, or there is a change to the legal relationship among any or all of the Proponent and its 
Proponent Team Members, then the Proponent will submit a written request to the Province for approval 
of the change.  

The Proponent will include in such written request the reason for the proposed change, a comprehensive 
description of the proposed change, the full legal name(s) of the person(s) affected by or involved with the 
proposed change, together with a clear and concise description of the legal nature and status of such 
person(s), sufficient to correctly and fully legally describe the persons affected by or involved with the 
proposed change, and sufficient information and documentation, including as to suitability, knowledge, 
skills, resources, experience, qualifications and abilities of the individuals or entities involved in the 
proposed change to demonstrate that the proposed change, if permitted, would result in the Proponent 
and the Proponent Team Members, considered as a whole and considered separately, meeting or 
exceeding, in the sole opinion of the Province, the suitability, qualifications, experience, and abilities of 
the Proponent, and the Proponent Team Members considered as a whole before the proposed change 
and further, in the case of a change of a Key Individual, that the replacement Key Individual meets all 
applicable requirements for such Key Individual as set out in the Project Agreement and/or this RFP and 
that the replacement Key Individual has not been, and will not be, put forward as a Key Individual in 

https://www2.gov.bc.ca/gov/content/transportation-projects/surrey-langley-skytrain
http://www.infrastructurebc.com/
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another SLS Project procurement.. The Proponent will provide such further information and 
documentation as the Province may request in the Province’s discretion for the purpose of considering 
any such request, and any such additional information and documentation, including the request for a 
proposed change, may in the discretion of the Province be included in the evaluation of the Proponent’s 
Proposal.  

The Province may, in its discretion, by written notice refuse or permit the proposed change. Any 
permission of the Province may be on such terms and conditions as the Province may consider 
appropriate in its sole discretion. Any change to a Proponent Team Member that results in any additional 
person becoming an entity comprised in any Proponent Team Member, or where any additional person is 
an entity comprised in any additional persons specified by the Province in its discretion under this RFP as 
being included in the Proponent Team, in each case subsequent to the execution and delivery of the 
Proponent Agreement will be required to execute and deliver to the Province an agreement, in form and 
content satisfactory to the Province in its sole discretion, to be bound by the terms of the Proponent 
Agreement in the same manner and with the same effect as if such person had been an original signatory 
to the Proponent Agreement. 

The Proponent will immediately notify the Province if, after submission of any component of the Proposal 
a material change in circumstances, including a change, occurs which may adversely affect a 
Proponent’s ability to enter into or perform the Project Agreement including any aspects of the Project 
Work. 

Such a change may not automatically render a Proponent ineligible so as to be disqualified from the 
Competitive Selection Process. The Province’s decision in its discretion as to whether or not to disqualify 
a Proponent as a result of such a change will be final and binding. 

5.12 RELATIONSHIP DISCLOSURE AND REVIEW PROCESS 

5.12.1 General Relationship Disclosure 

(a) The Province reserves the right to disqualify, at its discretion, any Proponent, that in the 
Province’s opinion has an actual or perceived conflict of interest or unfair advantage or has a 
relationship that has the potential for creating an actual or perceived conflict of interest or unfair 
advantage, whether existing now or likely to arise in the future, or may permit the Proponent to 
continue and impose such condition as the Province may consider to be in the public interest or 
otherwise, as required by the Province.  

(b) Each Proponent will, by written notice addressed to the Contact Person, promptly after becoming 
aware of any such relationship, whether before or after delivery of the Technical Submittal or the 
Financial Submittal, fully disclose all relationships that the Proponent or any of its Proponent 
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Team Members has or may have, with the Province, or any agency, authority, board, tribunal, 
commission or department of the Province, BCTFA, TI Corp, BCIB, Infrastructure BC, any 
Restricted Party or any other person providing advice or services to the Province with respect to 
the Project and the SLS Project and all relationships of which it or any of its Proponent Team 
Members is aware between any of their respective contractors, subcontractors, directors, officers, 
employees, consultants, advisors, representatives or agents, or any other persons associated 
with any of them with the Province, or any agency, authority, board, tribunal, commission or 
department of the Province, BCTFA, TI Corp, BCIB, Infrastructure BC, any Restricted Party or 
any other person providing advice or services to the Province with respect to the Project and the 
SLS Project that constitutes an actual or perceived conflict of interest or unfair advantage or has 
the potential for creating an actual or perceived conflict of interest or unfair advantage.  

(c) At the time of disclosure of any relationship under this Section 5.12.1, the Proponent will include 
sufficient information and documentation to demonstrate that appropriate measures have been or 
will be implemented to mitigate, minimize or eliminate any actual, potential or perceived conflict of 
interest or unfair advantage, as applicable. The Proponent will provide such additional information 
and documentation and may be required to implement such additional measures as the Province 
may require in its discretion in connection with the Province’s consideration of the disclosed 
relationship and proposed measures. 

(d)  The Relationship Review Process Description is posted in the RFP Data Room. 

5.12.2 SLS Project Relationship Disclosure 

For each separate competitive selection process for the SLS Project, the Province also considers that it is 
necessary, in order to protect the integrity of that competitive selection process and address any potential 
or perceived resulting conflicts of interest or unfair advantage, to ensure that appropriate measures are 
also put in place to ensure that individuals and organizations participating in the competitive selection 
process for each separate SLS Project procurement will not have access, through their participation in 
one competitive selection process for the SLS Project, to any Confidential Information or knowledge that 
could materially improve, or reasonably be perceived to materially improve, the relative competitive 
position of a participant in another competitive selection process for the SLS Project. To mitigate against 
any such actual or perceived conflict of interest or unfair advantage occurring as a result of any proponent 
team member’s participation in more than one SLS Project procurement, all information available in 
respect of each separate SLS Project procurement (with the exception of the Draft Base Supply Contract 
and the Definitive Base Supply Contract and any Addenda thereto) will be made available in one common 
RFP Data Room for all of the SLS Project procurements, and the Province may take any further steps 
and/or require any further measures as determined in the Province’s discretion to ensure that information 
that could materially improve, or reasonably be perceived to materially improve, the relative competitive 
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position of a participant in any SLS Project procurement is shared with all proponents for all SLS Project 
procurements. 

Accordingly, any Proponent Team Member which is participating in the competitive selection process for 
any other SLS Project therefore must provide notice of such participation to the Province at the earliest 
possible opportunity, if such notice was not provided in the Proponent Agreement. 

Confirmation of compliance with the requirements of Section 5.12.2 will be required in the Proposal.  
 

(a) The Province may also, at its discretion, require the imposition of additional measures to mitigate 
against any actual or perceived conflict of interest or unfair advantage occurring as a result of any 
Proponent Team Member’s participation in more than one SLS Project procurement. 

5.13 RELATIONSHIPS 

5.13.1 Restricted Parties 

At the RFP stage, and without limiting the definition of Restricted Parties, the Province has identified the 
following persons as Restricted Parties: 

• AMTG Consulting Ltd.; 

• Anthony Steadman and Associates Inc.; 

• Ausenco Sustainability Inc.; 

• Belyea Consulting Inc.; 

• Boughton Law Corporation; 

• Canatrack Engineering Management Ltd.; 

• Charter Project Delivery Inc.; 

• Clark Wilson LLP; 

• Colliers International; 

• COWI North America Ltd.; 

• David Weatherby; 

• Deloitte Touche Tohmatsu Limited; 

• DIALOG Ltd.; 

• Diamond Land Consultants Inc.; 
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• DM Fourchalk Property Consultants Inc.; 

• Enderli Consulting; 

• Essential Acquisition Services Ltd.; 

• Farris LLP; 

• Fred Cummings; 

• Gateway Land Services Ltd; 

• GCP Property Consultant; 

• Golder Associates Ltd.; 

• Ground Transportation Systems Canada Inc.; 

• Hatch Ltd.; 

• Infra-Link Consulting Ltd.; 

• Iridium Consulting Ltd.; 

• J. Buckle Consulting Ltd.; 

• Kleanza Consulting Ltd.; 

• Lucas Solutions Ltd.; 

• Maison Blanche Consulting Inc.; 

• McTavish Resource & Management Consultants Ltd.; 

• Miller Thomson LLP; 

• MP2 Enterprises Inc.; 

• Norton Rose Fulbright Canada LLP; 

• Pacific Land Services Inc.; 

• Pacific Veritas Consulting Ltd.; 

• Perkins Eastman Architects Canada Ltd.; 

• Ruben Mootoosamy; 

• Senez Consulting Ltd.; 

• Simmons Property Services Inc.; 
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• Spur Communication Inc.; 

• Steer Davies Gleave North America Inc.; 

• Target Land Surveying (Surlang) Ltd.; 

• The Elliott Consulting Group; 

• Transit Insight Systems Ltd.; 

• Turner and Townsend LLP; 

• Underhill Geomatic Ltd.; 

• Wardley Consulting Group Inc.; 

• Westco Consulting Inc.; 

• WMG Construction Management Services; 

• Zenith Appraisal Land Consulting Ltd.; and 

• The Province, BCTFA, BCIB, BCRTC, TI Corp, TransLink, or Infrastructure BC Inc.  

This is not an exhaustive list of Restricted Parties. The Province may identify additional Restricted 
Parties, including by being added by Addendum to the list during the Competitive Selection Process. 

There may be organizations not included in the above list that employ individual Restricted Parties where 
the organization and relevant individuals are subject to ethical protocols and safeguards to address 
potential conflict of interest or unfair advantage issues. The RFP Data Room contains a non-exhaustive 
list of individual Restricted Parties. Proponents are responsible for making appropriate enquiries with any 
organization or individual they intend to involve in the preparation of a Proposal.  

5.13.2 Use or Inclusion of Restricted Parties 

The Province may, at its discretion, disqualify any Proponent, or may permit a Proponent to continue and 
impose such conditions as the Province may consider to be in the public interest or otherwise required by 
the Province, if the Proponent, any of its Proponent Team Members, or any of their respective 
contractors, subcontractors, directors, officers, employees, consultants, advisors, representatives and 
agents, and any other persons associated with any of them is a Restricted Party or if the Proponent, any 
of its Proponent Team Members or any of their respective contractors, subcontractors, directors, officers, 
employees, consultants, advisors, representatives and agents, and any other persons associated with 
any of them uses, directly or indirectly, a Restricted Party:  

(a) to advise or otherwise assist the Proponent respecting the Proponent’s participation in the 
Competitive Selection Process; or  
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(b) as a Proponent Team Member or as an employee, advisor or consultant to the Proponent or a 
Proponent Team Member.  

Each Proponent is responsible to ensure that, in connection with the Proponent’s participation in the 
Competitive Selection Process, neither it nor any of its Proponent Team Members nor any of their 
respective contractors, subcontractors, directors, officers, employees, consultants, advisors, 
representatives or agents, or any other persons associated with any of them is or includes or uses, 
consults or seeks advice, directly or indirectly, from any Restricted Party or includes any Restricted Party 
in the Proponent Team.  

5.13.3 Shared Use Persons 

Shared Use Persons may enter into arrangements with any and all Proponents but may not enter into 
exclusive arrangements with any Proponent and a Proponent may not enter into exclusive arrangements 
with any Shared Use Person. Shared Use Persons include persons who have unique or specialized 
information or skills such that the Province considers, in its discretion, their availability to all Proponents to 
be desirable in the interests of the Competitive Selection Process.  

The following Shared Use Persons have been identified: Ground Transportation Systems Canada Inc. 
(formerly Thales Canada Inc.) 

The Province may from time to time identify and add other Persons to the list of Shared Use Persons. 

5.13.4 Conflict of Interest Adjudicator 

Boughton Law Corporation acting, principally, through the services of Doug Hopkins has been appointed 
as the COI Adjudicator to provide rulings on conflicts of interest, unfair advantage, or exclusivity issues, 
including whether any person is a Restricted Party and any matters referenced in Section 5.12.2 of this 
RFP. The Province may, at its discretion, refer matters to the COI Adjudicator. 

5.13.5 Proponent Requests for Advance Rulings 

A Proponent, current or prospective Proponent Team Member or a current or prospective advisor or 
consultant to a Proponent or Proponent Team Member who has any concerns regarding whether it or any 
of its current or prospective contractors, subcontractors, directors, officers, employees, consultants, 
advisors, representatives, or agents, is or may be a Restricted Party, or has a concern about a conflict of 
interest or unfair advantage it may have, is encouraged to request an advance ruling. 

To request an advance ruling, the person seeking the ruling should submit to the Contact Person by 
email, all relevant information and documentation, including, the following information: 
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a. the names and contact information of the Proponent and the person in respect of which 
the advance ruling is requested; 

b. a detailed description of the relationship that may constitute or give rise to an actual, 
potential, or perceived conflict of interest or unfair advantage; 

c. a description of the steps taken to date and future steps proposed to be taken to 
eliminate or mitigate the conflict of interest or unfair advantage; and 

d. copies of any relevant documentation. 

(b) The Province may make an advance ruling or may refer the request for an advance ruling to the 
COI Adjudicator. If the Province refers the request to the COI Adjudicator, the Province may 
make its own submission to the COI Adjudicator.  

If a Proponent or current or prospective Proponent Team Member or advisor or consultant is identified as 
a Restricted Party, it may be listed in an Addendum to this RFP or in subsequent Competitive Selection 
Process documents as a Restricted Party. 

5.13.6  Province Requests for Advance Rulings 

The Province may also independently make advance rulings or may seek advance rulings from the COI 
Adjudicator, where the Province identifies a potential or perceived conflict of interest, unfair advantage or 
a person who may be a Restricted Party. The Province will, if it seeks an advance ruling from the COI 
Adjudicator, provide the COI Adjudicator with relevant information in its possession. If the Province seeks 
an advance ruling from the COI Adjudicator, the Province will give notice to the Proponent, and may give 
notice to the possible Restricted Party so that it may make its own submission to the COI Adjudicator. 

5.13.7 Decisions Final and Binding 

The decision of the Province or the COI Adjudicator, as applicable, is final and binding on the persons 
requesting the ruling and all other parties including Proponents, Proponent Team Members, and the 
Province. The Province or the COI Adjudicator, as applicable, has the discretion to establish the relevant 
processes from time to time, including any circumstances in which a decision may be amended or 
supplemented.  

The Province may provide any decision by the Province or the COI Adjudicator regarding conflicts of interest 
to all Proponents, including all proponents for the other SLS Project procurements, if the Province, in its 
discretion, determines that the decision is of general application. 
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5.13.8 Exclusivity 

Unless permitted by the Province, in its discretion, or permitted as a Shared Use person, each Proponent 
will ensure that no Proponent Team or Proponent Team Member, or any Affiliated Person of any member 
of its Proponent Team, participates as a member of any other Proponent Team.  

If the Proponent contravenes the foregoing, the Province reserves the right to disqualify the Proponent, or 
to permit the Proponent to continue and impose such conditions as may be required by the Province. 
Each Proponent is responsible, and bears the onus, to ensure that the Proponent, the Proponent Team 
and each Proponent Team Member, and their respective Affiliated Persons do not contravene the 
foregoing.  

A Proponent or a prospective Proponent Team member who has any concerns regarding whether 
participation does, or will, contravene the foregoing is encouraged to request an advance ruling. To 
request an advance ruling on matters related to exclusivity, the Proponent or prospective Proponent 
Team member should submit to the Contact Person, the following information:  

(a) names and contact information of the Proponent or prospective Proponent Team member making 
the disclosure;  

(b) a detailed description of the relationship that raises the possibility of non-exclusivity;  

(c) a detailed description of the steps taken to date, and future steps proposed to be taken, to 
mitigate any material adverse or potential material adverse effect of the non-exclusivity on the 
competitiveness or integrity of the Competitive Selection Process; and  

(d) copies of any relevant documentation.  

The Province may require additional information or documentation to demonstrate to the satisfaction of 
the Province in its discretion that no such non-exclusivity exists or, if it does, that measures satisfactory to 
the Province in its discretion have been or will be implemented to eliminate or mitigate any risk to the 
competitiveness or integrity of the Competitive Selection Process.  

5.13.8.1 Exclusivity – The Province May Request Advance Rulings 

The Province may also independently make advance rulings or may seek an advance ruling from the COI 
Adjudicator, where the Province identifies a matter related to exclusivity. The Province will, if it seeks an 
advance ruling from the COI Adjudicator, provide the COI Adjudicator with relevant information in its 
possession. If the Province seeks an advance ruling from the COI Adjudicator, the Province will give 
notice to the Proponent so that it may make its own response to the COI Adjudicator.  
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The onus is on the Proponent to clear any matter related to exclusivity or to establish any conditions for 
continued participation, and the Province may require that the Proponent make an application under 
Section 5.13.8 of Volume 1 of this RFP. 

5.13.8.2 Exclusivity - Rulings Final and Binding 

The decision of the Province or the COI Adjudicator, as applicable, is final and binding on the persons 
requesting the ruling and all other parties including the Proponent, Proponent Team, Proponent Team 
Members and the Province, as applicable. The Province or the COI Adjudicator, as applicable, has 
discretion to establish the relevant processes from time to time, including any circumstance in which a 
decision may be amended or supplemented.  

The Province may provide any decision by the Province or the COI Adjudicator regarding matters related 
to exclusivity to all Proponents, including all proponents for the other SLS Project procurements, if the 
Province, in its discretion, determines that the decision is of general application. 

5.14 DELIVERY AND RECEIPT 

Proponents are solely responsible for ensuring that they have received the complete RFP. By submitting 
a Proposal, each Proponent represents that the Proponent has verified receipt of a complete RFP, has 
understood the complete RFP, and delivers the Proposal on the basis of the complete RFP, including all 
Addenda.  

Neither the Province, nor any of the Representatives will be in any way responsible or liable for or make 
any guarantee, warranty or representation whatsoever as to: 

(a) the timely, complete, effective, condition (including security) upon delivery, or receipt of any, 
communication, enquiry, response, information or other documentation, including this RFP, or 
any and all Addenda, any part of a Proposal, or any amendments to any part of a Proposal, from 
or by any person, including a Proponent or the Province, whether by email, by courier, by hand, 
or by facsimile; or 

(b) the working order, functioning with or without errors or interruptions, or malfunctioning, or capacity 
of any facsimile transmission equipment or electronic email or information system, including the 
RFP Data Room or any notices in respect of the RFP Data Room. 

All permitted email communications or delivery of documents relating to this RFP will be deemed to have 
been received by the Province on the dates and times indicated on the Province’s electronic equipment.  
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Each part of this RFP, any and all Addenda and any other communications, responses or other 
documentation delivered by or on behalf of the Province will be deemed validly delivered to and received 
by the intended recipient, including any Proponent, at the time that this RFP, such Addenda, 
communications, responses or other documentation, as the case may be, is issued by electronic email to 
the email address designated by the Proponent as the sole email address for receipt of information in 
connection with this RFP.  

5.15 PROPONENT TEAM MEMBERS AND SUBCONTRACTORS 

Proponents are responsible for ensuring that their Proponent Team Members and their respective 
contractors, subcontractors, directors, officers, employees, consultants, advisors, representatives or 
agents, or any other persons associated with any of them observe the terms of this RFP. 

5.16 NO RELIANCE 

Neither the Province nor any of the Representatives makes any representation, warranty, guarantee or 
endorsement, or has any liability, obligation or responsibility whatsoever in contract, tort or otherwise, with 
respect to the scope, quality, timeliness, accuracy, reliability, appropriateness, sufficiency, relevance or 
completeness of any Information or any statements, representations, assurances, commitments, or 
agreements which Proponents believe they may have received or reached with any stakeholders, 
Interested Parties, or other persons.  

Without limiting the foregoing, any borehole logs, or test pit logs provided by or on behalf of the Province, 
reflect only the observations which were made at the specific locations described and at the specific times 
recorded, and may not be representative or indicative of anticipated or actual conditions encountered either 
at specific locations or immediately adjacent thereto or, with respect to groundwater and other anticipated 
or actual conditions, at any other times.  

No actions or omissions, communications or responses, including Information, statements, opinions, 
comments, consents, waivers, acceptance or approvals made or raised by or on behalf of the Province or 
any of the Representatives, any Proponent or its respective Proponent Team Members or their respective 
contractors, subcontractors, directors, officers, employees, consultants, advisors, representatives or 
agents, or any other persons associated with any of them, or any other person, whether positive or negative, 
including if set out in any document or information provided by any Proponent or its respective Proponent 
Team Members or their respective contractors, subcontractors, directors, officers, employees, consultants, 
advisors, representatives or agents, or any other persons associated with any of them, in relation to any 
matter, including the Competitive Selection Process, this RFP, the Initial Draft Project Agreement, the 
Definitive Project Agreement, the Project Agreement, Project Requirements or the Project or the SLS 
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Project, at any time or times during the Competitive Selection Process, including during this RFP stage or 
during or before any Workshop or Topic Meeting, will be binding on the Province or be relied upon in any 
way by the Proponent, or the Proponent Team Members or any of their respective contractors, 
subcontractors, directors, officers, employees, consultants, advisors, representatives or agents, or any 
other persons associated with any of them for any purpose whatsoever; be deemed or considered to be an 
indication of a preference by the Province or any Representative even if adopted by the Proponent or 
another of the Proponents, or will amend or waive any term of this RFP in any way for any purpose 
whatsoever, unless and only to the extent expressly incorporated by Addendum, or expressly set out in a 
Response to Proponents issued by the Province to the Proponents 

By submitting a Proposal, each Proponent represents and warrants to the Province that its Proposal has 
been prepared, relies and has been submitted solely on investigations, examinations, knowledge, analyses, 
interpretation, information, opinions, conclusions, judgments, and assessments independently undertaken, 
formulated, obtained, and verified by the Proponent, its Proponent Team Members and their respective 
contractors, subcontractors, directors, officers, employees, consultants, advisors, representatives or 
agents, and any other persons associated with any of them, and not in any way upon any action or omission, 
the scope, timeliness, accuracy, completeness, relevance, or suitability of any Information.  

Nothing in this RFP or otherwise relieves Proponents from undertaking their own investigations and 
examinations, including as they consider necessary, desirable, beneficial, or appropriate, and developing 
their own analysis, interpretations, opinions and conclusions, including in respect of any Factual 
Geotechnical Data, bore hole logs and test pit logs provided by or on behalf of the Province, with respect 
to the preparation and delivery of their Proposals, and with respect to this RFP, the Initial Draft Project 
Agreement, the Draft Base Supply Contract, the Definitive Base Supply Contract, the Definitive Project 
Agreement, the Project Agreement, Project Requirements and the Project. 

Any and all use of or reliance upon, in any way whatsoever, any Information, including as described in this 
Section 5.16 or any statements, representations, assurances, commitments or agreements which 
Proponents believe they may have received or reached with any stakeholders, Interested Parties, or other 
persons will be at their sole risk and without recourse of any kind whatsoever against the Province or any 
of the Representatives.  

5.17 NO LIABILITY 

Notwithstanding any other provision of this RFP neither the Province nor the Representatives, will have any 
responsibility, obligation or liability whatsoever whether in contract, tort or otherwise, for or in respect of any 
Claims by any person, including any Proponent, Proponent Team Member, prospective member of a 
Proponent Team or any of their respective contractors, subcontractors, directors, officers, employees, 
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consultants, advisors, representatives or agents, or any other persons associated with any of them, for any 
matter whatsoever arising out of, in connection with, or relating in any way to the Competitive Selection 
Process, or any part of the Competitive Selection Process, including this RFP, matters or issues 
contemplated or considered in the opinion of the Fairness Reviewer, the Derivative Activities, or one or 
more Derivative Activity, or any of them, any Proponent or Proponents, the Proposal or any Proposal, any 
Shared Use Person or arrangements involving a Shared Use Person, any use of or reliance on the 
Restricted Parties list, any identification of or failure to identify, in a timely manner or at all, any person as 
a Restricted Party, any ruling or advice of or failure to provide a ruling or advice, in a timely manner or at 
all, of the COI Adjudicator. 

5.18 DISPUTE RESOLUTION  

The Authorized Representative will, within 14 days of any dispute arising in any way in connection with this 
RFP, submit written notice to the Contact Person of such dispute. 

All such disputes for which proper notice has been given to the Contact Person, that are not resolved 
through negotiation between the Province and the Proponent within 60 days of the date of the written notice 
of the dispute, may by mutual agreement be referred to and finally resolved by binding arbitration in 
accordance with the Arbitration Act (British Columbia). This RFP stage and the Competitive Selection 
Process will continue despite any such ongoing dispute resolution. 
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6 INTERPRETATION 

References to this RFP, the Project Agreement, or to the documents which make up the appendices or 
schedules to this RFP, the Project Agreement, or to any part of those documents, refer to the most current 
version of those documents, including all modifications, amendments, and Addenda thereto made and 
issued by the Province to Proponents. 

The headings, captions and formatting of this RFP are inserted for convenience of reference only and do 
not form a part of this RFP, and in no way define, limit, alter or enlarge the scope or meaning of any provision 
of this RFP.  

As used in this RFP, words imputing any gender includes all genders, as the context requires and is used 
as a reference term only and unless the context otherwise indicates to the contrary, the singular includes 
the plural, and the plural includes the singular.  

All monetary amounts referred to in this RFP are to lawful currency of Canada. 

References to “herein”, “hereunder”, “hereof” and similar terms, unless otherwise expressly provided, refer 
to this RFP as a whole and not to any article, section, subsection, or other subdivision of this RFP. 

References to a section, article or a paragraph in this RFP is a reference to the whole of the section, article 
or paragraph in this RFP, and references to a section, article, paragraph, or other part by number is a 
reference to the section, article, paragraph, or other part, as applicable. 

References to a schedule, an appendix or volume by number in this RFP or in an appendix or volume to 
this RFP refers to an appendix or volume, as applicable, of this RFP unless the context otherwise expressly 
indicates. 

Each schedule, appendix and volume attached to this RFP is an integral part of this RFP as if set out at 
length in the body of this RFP. 

References in this RFP to a statute whether or not that statute is defined, means a statute of the Province 
of British Columbia, unless otherwise stated. 

References in this RFP to any statute, statutory provision, regulation, bylaws, or code include any statute, 
statutory provision, regulation, bylaw, or code which amends, extends, consolidates or replaces the same 
or which has been amended, extended, consolidated, or replaced by the same and include any orders, 
regulations, by-laws, ordinances, codes of practice, instruments or other subordinate legislation made 
under the relevant statute or regulation. 
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In this RFP, the words “include”, “includes”, “including” and others of like import, when following any general 
term or statement, are not to be construed as limiting the general term or statement to the specific items or 
matters set forth or to similar items or matters, but rather as permitting the general term or statement to 
refer to all other items or matters that could reasonably fall within the broadest possible scope of the general 
term or statement. 

References in this RFP to “in the opinion of the Province”, “at the discretion of”, “in its discretion”, “in the 
discretion of the Province”, “in the Province’s discretion”, “in the sole opinion of the Province”, “the exercise 
by the Province of any right, power or remedy” or similar words or phrases when used in respect of the 
Province will be interpreted to mean the sole, absolute and unfettered, including unfettered by any implied 
or express duties of good faith or of fairness, discretion, opinion or exercise, as the case may be, of the 
Province. 

References in this RFP to the Province entering into the Project Agreement, to the Province not entering 
into the Project Agreement, to the Province proceeding with any part or parts of the Project or the Project 
Work, to the Province contracting with any person, including as contemplated in Section 5.3 of Volume 1 
of this RFP, will be interpreted to include the Province, alone, or the Province together with BCTFA entering 
into the Project Agreement, not entering into the Project Agreement, proceeding with any part or parts of 
the Project or the Project Work, contracting with any person, including as contemplated in Section 5.3 of 
Volume 1 of this RFP. 

This RFP may be subject to the terms of one or more trade agreements. 
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7 DEFINITIONS 

In this RFP, unless the context otherwise expressly requires,  

(a) the following definitions apply to the following terms, and  

(b) any other capitalized term has the meaning given to that term in the Definitive Project Agreement. 

“Acceptable Equivalent” has the meaning given to it in Section 2.2.14 of Volume 1 of this RFP. 

“Addenda” or “Addendum” means a written document specifically identified as an “Addendum” and issued 
by the Province to amend this RFP. 

“Adjusted Target Price Proposal” means a Target Price Proposal adjusted in accordance Part C of 
Appendix B of Volume 1 of the RFP. 

“Affiliated Persons”, are: 

(a) a corporation and 

i.) a person by whom the corporation is controlled, 

ii.) each member of an affiliated group of persons by which the corporation is controlled, 
and 

iii.) a spouse or common-law partner of a person described in subparagraph i.) or ii.); 

(b) two corporations, if 

i.) each corporation is controlled by a person, and the person by whom one corporation 
is controlled is affiliated with the person by whom the other corporation is controlled, 

ii.) one corporation is controlled by a person, the other corporation is controlled by a group 
of persons, and each member of that group is affiliated with that person, or 

iii.) each corporation is controlled by a group of persons, and each member of each group 
is affiliated with at least one member of the other group; 

(c) a corporation and a partnership, if the corporation is controlled by a particular group of persons 
each member of which is affiliated with at least one member of a majority-interest group of partners 
of the partnership, and each member of that majority-interest group is affiliated with at least one 
member of the particular group; 

(d) a partnership and a majority-interest partner of the partnership; 



Surrey Langley SkyTrain Project 
Systems and Trackwork Contract 

Request for Proposals – Volume 1 
Page 74 

 

 
 

  
 

 

(e) two partnerships, if  

i.) the same person is a majority-interest partner of both partnerships, 

ii.) a majority-interest partner of one partnership is affiliated with each member of a 
majority interest group of partners of the other partnership, or 

iii.) each member of a majority-interest group of partners of each partnership is affiliated 
with at least one member of a majority-interest group of partners of the other 
partnership; 

(f) a person and a trust, if the person 

i.) is a majority-interest beneficiary of the trust, or 

ii.) would, if this subsection were read without reference to this paragraph, be affiliated 
with a majority-interest beneficiary of the trust; and 

(g) two trusts, if a contributor to one of the trusts is affiliated with a contributor to the other trust and 

i.) a majority-interest beneficiary of one of the trusts is affiliated with a majority-interest 

ii.) beneficiary of the other trust, 

iii.) a majority-interest beneficiary of one of the trusts is affiliated with each member of a 
majority interest group of beneficiaries of the other trust, or 

iv.) each member of a majority-interest group of beneficiaries of each of the trusts is 
affiliated with at least one member of a majority-interest group of beneficiaries of the 
other trust. 

“Affordability Reference” has the meaning set out in Section 3.1 of Volume 1 of this RFP. 

“AIA” means Archaeological Impact Assessment. 

“ALRT” means Advanced Light Rapid Transit. 

“ATC Contractor” means Ground Transportation Systems Canada Inc. 

"ATC Supply Contract" means: 

(a) the Definitive Base Supply Contract, as may be changed, modified or added to in accordance with 
Section 3.12 of Volume 1 of this RFP; and 
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(b) after execution, the agreement or agreements, as the case may be, executed and delivered by 
ATC Contractor and Project Co for the delivery of the SLS ATC System. 

“Authorized Representative” means the authorized representative for the Proponent, identified as such 
in the Proponent’s Proposal. 

“Background IP” means Intellectual Property that is not owned by a Third Party and is specifically set out 
in the List of Non-Work Product IP and is embedded in or used in connection with the Work Product, or in 
the preparation or development of the Work Product or necessary or desirable to implement, operate or 
exploit the Work Product, but which does not otherwise form part of the Work Product. 

“BC Infrastructure Benefits Inc” or “BCIB” means the entity that will provide required Project labour force  
and manage labour relations for Project Co. 

“BCA” means BCIB-Contractor Agreement. 

“BCEAO” means the British Columbia Environmental Assessment Office. 

“BCRTC” means British Columbia Rapid Transit Company Ltd. which operates and maintains the SkyTrain 
System on behalf of TransLink. 

“BCTFA” means BC Transportation Financing Authority, a corporation continued under the Transportation 
Act (British Columbia). 

“BSA” means BCIB-Subcontractor Agreement. 

“CBA” means Community Benefits Agreement which has the meaning described in Section 2.2.1 of Volume 
1 of this RFP. 

“Claims” includes claims, actions, proceedings, causes of action, suits, debts, dues, accounts, bonds, 
warranties, claims over, indemnities, covenants, contracts, losses (including direct and consequential 
losses), damages, remuneration, compensation, costs, expenses, grievances, executions, judgments, 
obligations, liabilities (including those relating to or arising out of loss of opportunity or loss of anticipated 
profit), rights and demands whatsoever, whether actual, pending, contingent or potential, whether express 
or implied, whether present or future and whether known or unknown, and all related costs and expenses, 
including legal fees on a full indemnity basis, howsoever arising, including pursuant to law, equity, contract, 
tort, statutory or common law duty, or to any actual or implied duty of good faith or actual or implied duty of 
fairness, or otherwise.  
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“Competitive Selection Process” means 

a. the procurement process for the Project and any part or phase or phases of the 
procurement process, and includes this RFP and the RFQ, the Proponent Agreement, any 
and all processes relating to the RFQ and this RFP, the Workshops, Topic Meetings, any 
additional meetings, and any consultations, meetings and participation relating to or arising 
from any of the Workshops, Topic Meetings or additional meetings, other consultative and 
facilitative/facilitated processes, relationship review processes, including processes 
conducted and reports, determinations, rulings, assessments and opinions issued by the 
Fairness Reviewer or the COI Adjudicator, or by the Province or committees of the 
Province pursuant to any relationship review process policies referenced in the RFQ or this 
RFP, processes and decisions and determinations made with respect to changes, and the 
consultations, discussions, negotiations, closings and settling of agreements and 
documents relating to the Project; and  

b. activities, participation, continued participation, waivers, evaluation, inclusion, exclusion, 
disqualification, determinations, opinions, rulings, reports, comments, advice, notices 
including notices of ineligibility, and decisions, including rejection or acceptance of any 
responses, submissions, information, documents, Qualification Responses, Proposals, 
Conforming Proposal or any other proposals, whether they, or any of them, substantially 
satisfy the requirements of this RFP or otherwise,  

involving the Province, the COI Adjudicator, the Fairness Reviewer, any relationship review committee of 
the Province, a Proponent, any Proponent Team Member, any or all the Proponents or Proponent Team 
Members, or any of their respective contractors, subcontractors, directors, officers, employees, consultants, 
advisors, representatives or agents, or any other person, in connection with the matters described in 
subsections (a) and (b) of this definition. 
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“Complete License” means, in respect of any Intellectual Property or Intellectual Property Rights to which 
the Complete License applies (the “Licensed Property”), a non-exclusive, perpetual, irrevocable, 
worldwide, royalty-free, fully-paid, sub-licensable, transferable and assignable license or sub-license (if 
applicable), by written instrument in form and content satisfactory to the Province in its sole discretion, for 
the Province and its employees, agents, contractors, consultants, advisors, sub-licensees, successors and 
assigns to do any one or more of the following:  

(a) reproduce, make Modifications to create derivative works from, distribute, publicly perform, publicly 
display, disclose, communicate by telecommunication, translate and otherwise use the Licensed 
Property in any medium or format, whether now known or hereafter devised;  

(b) use, make, have made, sell, offer to sell, import and otherwise exploit any product or service based 
on, embodying, incorporating or derived from the Licensed Property; and  

(c) exercise any and all other past, present or future rights in and to the Licensed Property.  

“Confidentiality Conditions” means the confidentiality conditions attached as Schedule 1 to the Proponent 
Agreement.  

“Confidential Information” has the meaning given to it in the Confidentiality Conditions. 

“Conflict of Interest Adjudicator” or “COI Adjudicator” has the meaning set out in Section 0 of Volume 
1 of this RFP. 

“Conforming Proposal” means a Proposal designated by the Province under this RFP as having 
substantially satisfied or exceeded the requirements set out in this RFP. 

“Contact Person” means the contact at the e-mail address Contact.SLSStations@gov.bc.ca as may be 
amended from time to time by the Province in accordance with this RFP. 

“CP” means Canadian Pacific Railway Limited. 

“Data Room Terms of Access” means the RFP Data Room terms of access identified as such on the main 
page of the RFP Data Room. 

“DB” means design-build. 

“DBF” means design-build-finance. 
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“Definitive Base Supply Contract” means the final draft of the Draft Base Supply Contract, as it may be 
subsequently amended by one or more Addenda issued in accordance with this RFP. 

 “Definitive Project Agreement” means the final draft form of the Initial Draft Project Agreement, as 
revised and amended from time to time by subsequent Addenda issued in accordance with this RFP. 

“Derivative Activities” means the steps, activities, processes, and works contemplated in Section 5.3 of 
Volume 1 of this RFP and “Derivative Activity” means any one of such steps, activities, processes and 
works. 

“Draft Base Supply Contract” means the initial draft form of the Definitive Base Supply Contract, issued 
as Volume 3 of this RFP, as revised and amended from time to time by Addenda in accordance with this 
RFP. 

“EA” means Environmental Assessment. 

“ESR” means Environmental Screening Review. 

“Existing SkyTrain System” means operating in service segments of TransLink’s existing SkyTrain 
service. 

“Fairness Reviewer” has the meaning set out in Section 3.13 of Volume 1 of this RFP.  

“Financial Submittal” has the meaning set out in Appendix A of Volume 1 of this RFP.  

“Financial Submittal Deadline” means the date and time specified as such in Section 3.14 of Volume 1 of 
this RFP. 

“FOIPPA” means the Freedom of Information and Protection and Privacy Act (British Columbia). 

“Gender-Based Analysis Plus” or “GBA+” has the meaning described in Section 2.10 of this RFP. 

"Guideway Contract” means the design, construction, and partial financing of the specified infrastructure 
and related ancillary work in relation to the SLS Project. 

“Information” means any and all information including facts, records, plans, designs, calculations, figures, 
models, documents, drawings, descriptions of soils, site, geotechnical, geological or subsurface conditions, 
dewatering, opinions or interpretations based on existing or assumed information, previous studies or 
optimization, layouts, the Reference Concept Design, the Alignment, projections, traffic information, volume 
counts, classification counts, data, including origin, destination and vehicle jurisdiction data, speed and 
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travel time information, statements or estimates of quantities of any works, assumptions or descriptions as 
to means or methods, availability and quality of materials, photographs, maps, specifications, reports, 
studies, correspondence, working papers, drafts, notes, requirements of stakeholders or Interested Parties, 
investigations, statements, representations, opinions, interpretations, analyses, and conclusions in 
electronic, digital, hard copy or any other form whatsoever, which is given or made available, directly or 
indirectly, to Proponents and to Proponent Team Members and their respective contractors, subcontractors, 
directors, officers, employees, consultants, advisors, representatives or agents, and other persons, or any 
of them, including in the RFQ Data Room, by posting in the RFP Data Room, or during or before any 
Workshop or Topic Meeting, whether before or after issuance of this RFP, by or on behalf of the Province 
or any of the Representatives and related in any way to the SLS Project, the Project, the Competitive 
Selection Process, including this RFP, the Initial Draft Project Agreement, the Draft Base Supply Contract, 
the Definitive Base Supply Contract, the Definitive Project Agreement, the Project Agreement, the ATC 
Supply Contact, the BCA, a Proposal, the Project Work, the Project Site, the Project Infrastructure, or any 
part of any of them, or the requirements of any Governmental Province, or any requirement of any of any 
of them. 

“Infrastructure BC” means Infrastructure BC Inc. 

“Initial Draft Project Agreement” means the initial draft form of the Definitive Project Agreement issued 
as Volume 2 to this RFP, as revised and amended from time to time by Addenda issued in accordance with 
this RFP. 

“Intellectual Property” means, without limitation, all algorithms, application programming interfaces (APIs), 
apparatus, circuit designs and assemblies, concepts, data, databases and data collections, designs, 
diagrams, documentation, drawings, equipment designs, flow charts, formulae, ideas and inventions 
(whether or not patentable or reduced to practice) and patents and applications therefor and the right to 
apply for patents thereon, IP cores, know-how, materials, marks (including registered and unregistered 
trade-marks, official marks, brand names, product names, logos, and slogans), methods, models, net lists, 
network configurations and architectures, procedures, processes, protocols, schematics, semiconductor 
devices, software code (in any form including source code and executable or object code), specifications, 
subroutines, techniques, test vectors, tools, uniform resource identifiers, including uniform resource 
locators (URLs), user interfaces, web sites, works of authorship, and other forms of technology. 

(c) “Intellectual Property Rights” means all past, present and future rights of the following types 
which may exist or be created under the laws of any jurisdiction in the world in respect of any 
Intellectual Property in any medium or format, whether now known or hereafter devised:  
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a. rights associated with works of authorship, including exclusive exploitation rights, 
copyrights, moral rights and mask work rights; 

b. trade-mark and trade name rights and similar rights; 

c. trade secret rights;  

d. patent and industrial property rights;  

e. rights to bring actions and other proceedings against third parties for the past, present or 
future infringement or misuse of any Intellectual Property; 

f. all other proprietary rights in Intellectual Property of every kind and nature; and  

g. rights in or relating to registrations, renewals, extensions, combinations, divisions and 
reissues of, and applications for, any of the rights referred to in subsections (a) through (f) 
of this definition. 

“Interim Financial Review Submittal” has the meaning set out in Section 3.8.1 of Volume 1 of this RFP. 

“Interim Financial Review Submittal Deadline” means the date and time identified as such in Section 
3.14 of Volume 1 of this RFP, as it may be amended from time to time by the Province in accordance with 
this RFP. 

“Key Individuals” means specific persons, exclusive to one Proponent, including Project Co’s 
Representative, Systems Integration Manager, Systems Assurance Manager, and Trackwork Manager, 
as such persons may be changed in accordance with and subject to the permission of the Province 
pursuant to this RFP.  

“LIM” means linear induction motor. 

“Limited License” means a license for the Permitted Use in respect of any Third Party IP which, due to 
the specialized and proprietary nature of that Third Party IP, cannot be provided by way of a Complete 
License and therefore has more restrictive terms than a Complete License.  

“Limited Notice to Proceed Agreement” or “LNTP” means the form of agreement set out in Form 10 of 
Volume 4 to this RFP. 

“List of Non-Work Product IP” means the list that specifically identifies, categorizes and describes 
Background IP and Third Party IP, as such list is described in Section 3.9.4 of this RFP. 
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“Modifications” mean, in respect of any Intellectual Property or other property, all modifications, including 
any alterations, changes, deletions, amendments, upgrades, updates, enhancements, revisions or 
improvements. 

“Permitted Use” means in connection with the Project Agreement, the Project or otherwise in connection 
with any one or more of the current or future development, design, construction, operation, maintenance, 
repair, modification, alteration, adaptation, rehabilitation, reconstruction, improvement, expansion, 
extension, financing or regulation (including with respect to the contemplation, procurement or 
undertaking of any such activities by the Province or any third parties) of all or any part or parts of the 
Project, including the lands and infrastructure comprising or anticipated to comprise the Project, and also 
including use in connection with any works, projects or activities implemented as part of any Derivative 
Activity and/or the carrying out of any statutory, public or other duties or functions in respect of any of the 
foregoing. 

“Preferred Proponent” means the Proponent who has delivered the Preferred Proponent Security 
Deposit and has been selected by the Province pursuant to this RFP to finalize the Project Agreement.  

“Preferred Proponent Security Deposit” means the sum of $10 million by way of an irrevocable letter of 
credit in the form set out as Form 6 of Volume 4 of this RFP or otherwise in form and content acceptable 
to the Province in its sole discretion. 

“Project Agreement” means:  

(a) the Definitive Project Agreement, as may be changed, modified or added to in accordance with this 
RFP; and  

(b) after execution, the agreement or agreements, as the case may be, executed and delivered by the 
Province and Project Co for the delivery of the Project. 

“Project Co” has the meaning given to it in the RFQ.  

“Project Co’s Representative” means the individual proposed by the Respondent to be responsible for 
leading Project Co to enter into the Project Agreement with the Province and through the term of the 
Project Agreement, as identified in the Proponent’s Qualification Response.  

“Proponent” means shortlisted Respondent and, in the case of a partnership (general or limited) or a 
consortium or joint venture, includes each of the partners (general or limited) in the partnership and each 
of the entities comprising the consortium or joint venture, as the case may be, in each case as such entity 
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may be changed from time to time in accordance with and subject to the provisions of Volume 1 of this 
RFP. 

“Proponent Agreement” means the agreement relating to the Competitive Selection Process 
substantially in the form attached to the RFQ, to be executed and delivered by the Proponent and each of 
the Proponent Team Members. 

“Proponent Representative” means, for a Proponent, the person who under the RFQ for such 
Proponent was the “Respondent Representative” (as such term is used in the RFQ), as such person may 
be changed from time to time by the Proponent by written notice to the Province, and who is fully 
authorized to represent the Proponent in any and all matters related to this RFP.  

 “Proponent Team” means, in the case of each Proponent, that Proponent and the Proponent’s Key 
Individuals, Project Co, Systems Firm(s), and Trackwork Firm(s) as identified in the Proponent’s RFQ 
Response and as may have been changed pursuant to the RFQ or as may be changed pursuant to this 
RFP.  

“Proponent Team Member” means a member of a Proponent Team as identified in the Proponent’s RFQ 
Response and as may have been changed pursuant to the RFQ or as may be changed pursuant to this 
RFP. 

“Proposal” means the Technical Submittal, the Technical Supplement (if applicable), and the Financial 
Submittal submitted by a Proponent in accordance with this RFP.  

“Proposal Validity Period” has the meaning set out in Section 3.10.7. 

“Province” means His Majesty the King in right of the Province of British Columbia as represented by the 
Minister of Transportation and Infrastructure. 

“Qualification Response” has the meaning given to “Response” in the RFQ. 

“Ranking Process” means the process described under the heading “Ranking Process” in Appendix B of 
Volume 1 of this RFP. 

“Relationship Review Process Description” means the Relationship Review Process Description for 
Major Projects and Alternative Procurement posted in the RFP Data Room. 

“Releasees” means and includes each of the Province, TI Corp, BCTFA, BCIB, Infrastructure BC, the 
Fairness Reviewer, the COI Adjudicator, and each of their respective directors, officers, representatives, 
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any of their elected officials, including members of the Executive Council, managers, employees, 
consultants, contractors, advisors and agents and successors and assigns. 

“Representatives” means TI Corp, BCTFA, BCIB, Infrastructure BC, the Fairness Reviewer, the COI 
Adjudicator, or any of their or the Province’s respective elected officials, directors, officers, employees, 
servants, representatives, agents, consultants and advisors, and includes members of the Executive 
Council. 

“Request for Information” or “RFI” means a request for information in the form attached as Appendix C 
Request for Information Form to Volume 1 of this RFP. 

“Request for Proposals” or “RFP” means this Request for Proposals including all volumes, appendices, 
and Addenda.  

“Request for Qualifications” or “RFQ” means the Request for Qualifications issued by the Province on 
November 14, 2022, titled “RFQ - Surrey Langley SkyTrain Project: Systems and Trackwork Contract”, 
including all “Addenda” thereto as defined in the RFQ.  

“Response to Proponents” is a written document specifically identified as a “Response to Proponents”. 

“Restricted Party” means those persons (including their former and current employees) who had, or 
currently have, participation or involvement in the Competitive Selection Process or the design, planning 
or implementation of the Project, and who may provide a material unfair advantage or confidential 
information to any Proponent that is not, or would not reasonably be expected to be, available to other 
Proponents. 

“RFP Data Room” means a restricted access electronic data website established by the Province for the 
SLS Project, including the Project and the RFP. 

“RFP Title” means “RFP – Surrey Langley SkyTrain Project: Systems and Trackwork Contract” as 
specified on the Summary of Key Information as it may be amended from time to time by the Province in 
accordance with this RFP. 

“Shared Use Person” has the meaning set out in Section 5.13.3 of Volume 1 of this RFP.  

"Shortlisted Respondents" means the Respondents listed in Section 1.3 of Volume 1 of this RFP. 
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“SkyTrain System” means the SkyTrain advanced light rapid transit system presently operated by 
BCRTC on behalf of TransLink on its Millennium Line and Expo Line into which the Project, upon 
completion, is to be fully integrated. 

“SLS Project” or “Surrey Langley SkyTrain Project” means the activities, objectives and improvements 
described in Section 1 of this RFP. 

“Stations Contract” means the design and construction of eight stations and nine propulsion power 
substations in relation to the SLS Project. 

“Stipend” means the sum of $2,500,000, inclusive of GST, PST and any and all other applicable taxes. 

“Stipend Invoice” means the invoice referenced in Section 3.15 of this RFP. 

“Submission Location” means Suite 1100 - 401 West Georgia, Vancouver, BC, V6B 5A1. 

“Submission Location for Initial and Final Security Package Review Submittals” means by e-mail to 
the Contact Person. 

“Submission Location for Interim Financial Review Submittals” means by e-mail to the Contact 
Person. 

“SUE” means Subsurface Utility Engineering. 

“Summary of Key Information” means the table named “Summary of Key Information” set out at the 
beginning of this RFP. 

“Systems Firm” has the meaning given to it in the RFQ.  

“Systems and Trackwork Contract” or “Project” means the design and construction of trackwork, power 
rail and LIM rail systems, communications, automated train control, and propulsion power equipment in 
relation to the SLS Project. 

“Target Price Proposal” means the Contract Price proposed by the Proponent in Package 6 of their 
Financial Submittal.  

“Technical Submittal” has the meaning set out in Appendix A of Volume 1 of this RFP. 
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“Technical Submittal Deadline” means the date and time specified as such in Section 3.14 of Volume 1 
of this RFP.  

“Technical Supplement” means a supplement to a Proponent’s Technical Submittal that may be invited 
by the Province in accordance with Section 3.10.3 of Volume 1 of this RFP. 

“Termination Fee” means:  

(a) in respect of a Termination Notice that is delivered at any time after completion of the Workshops, 
an amount not to exceed $1,000,000; or 

(b) in respect of a Termination Notice that is delivered after the Financial Submittal Deadline, an 
amount not to exceed $2,000,000;  

in each case inclusive of GST, PST and any and all other applicable taxes, in respect of the actual and 
reasonable expenditures incurred by the Proponent up to the date of the Termination Notice to prepare its 
Conforming Proposal or Proposal, as applicable, as fully demonstrated in sufficient detail to the 
satisfaction of the Province with supporting documentation. 

“Termination Fee Invoice” means the invoice referenced in Section 3.17 of Volume 1 of this RFP. 

“Termination Notice” means a written notice designated as a “Termination Notice” and issued by the 
Province to the Proponents for the purpose of giving the Proponents notice of termination by the Province 
of the Competitive Selection Process.  

“Third Party” means a person that is not related to, or is not an Affiliate of, any Proponent Team Member 
or any other firm, individual or entity involved in the Project.  

“Third Party IP” means Intellectual Property that is owned by a Third Party and is specifically set out in 
the List of Non-Work Product IP and is embedded in or used in connection with the Work Product or in 
the preparation or development of the Work Product, or necessary or desirable to implement, operate or 
exploit the Work Product, but which does not otherwise form part of the Work Product. 

“Three Municipalities” means collectively the City of Surrey, Township of Langley, and the City of 
Langley.   

“TI Corp” means Transportation Investment Corporation, a corporation established under the 
Transportation Investment Act (British Columbia). 
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“Topic Meetings” means the meetings described in Section 3.6 of Volume 1 of this RFP and “Topic 
Meeting” means any one of such meetings. 

“Trackwork Firm” has the meaning given to it in the RFQ.  

“Work Product” means:  

(a) all Deliverables;  

(b) all Intellectual Property, in any stage of development, that is not Background IP or Third Party IP 
and that is or was conceived, created, authored, developed, reduced to practice, acquired or 
otherwise obtained or provided on behalf of a Proponent pursuant to the RFP or otherwise in 
connection with such Proponent’s Proposal, the Project, the Deliverables or as part of the 
Competitive Selection Process; and  

(c) the electronic files for, and all tangible embodiments of, all Intellectual Property referred to in the 
above subsection (other than Background IP and Third Party IP), including computer-aided 
design and drafting and other electronic development, design, documentation and modelling files, 
drawings, renderings, models, presentations, prototypes, reports, samples and summaries. 

“Workshops” means the workshops described in Section 3.6 of Volume 1 of this RFP and “Workshop” 
means any one of such workshops. 
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APPENDIX A RFP RESPONSE GUIDELINES  

1. Response Guidelines Overview  

This Appendix A and attachments describe the specific documentation that a Proponent is required to 
submit to satisfy the submittal requirements, and to demonstrate that they are capable of performing the 
responsibilities and obligations of Project Co under the Project Agreement.  The Proponent’s Proposal 
documents are to comprehensively address the requirements set out in this Appendix A and the Definitive 
Project Agreement.  Without limiting any other term of this RFP, including Section 5.4 of Volume 1 of this 
RFP, Proponents may provide additional information or supplemental material to clarify any Proposal 
item. 

Proposals are to be presented in the following submittals: a Technical Submittal, which may be amended 
by Technical Supplement subject to and in accordance with this RFP, and a Financial Submittal, each of 
which consist of the following packages, and each of which is outlined in Section 3 and Section 4 of this 
Appendix A, respectively. 

Technical Submittal 

Package 1: Transmittal 

Contents List 

1.1 Contact Information 

1.2 Form 1 of Volume 4 of this RFP - Technical Submittal Certificate and Declaration 

1.3 Overview Table of Contents for the Technical Submittal 

Package 2: Project Agreement Management 

Contents List 

2.1 Proponent Information 

2.2 Details of Project Co 

2.3 Details of the Systems Firm 

2.4 Details of the Trackwork Firm 

2.5 Governance Structure 
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Package 3: Implementation Schedules and Strategies  

Contents List 

3.1 Schedules 

3.2 Systems  

3.3 Trackwork  

3.4 Supply Contract 

3.5   Construction 

3.6 Quality Management 

3.7 Cooperation with Province, Guideway Project Co, and Systems Co 

3.8 Communications and Engagement 

3.9 Indigenous Participation 

Package 4: Scored Evaluation  

Contents List 

Note – This section will be issued by Addendum  

Financial Submittal 

Package 5: Transmittal  

Contents List 

5.1  Form 2/Form 3 - Financial Submittal Certificate and Declaration 

5.2 Overview Table of Contents for the Financial Submittal 

Package 6: Financial  

Contents List 

6.1 Price Validity 
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6.2 Form 5 - Target Price Proposal 

6.3 Limited Notice to Proceed Agreement 

6.4   Not Used 

6.5 Insurance and Bonding 

6.6 Updated Workforce Requirements 
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2. Submittal Requirements  

Proposals are to follow the delivery, format, and content requirements described in this Section 2, to 
facilitate consistency in Proposal review and evaluation and to facilitate consideration of each Proposal. 

2.1 Language 

Proposals are to be in English. Any portion of a Proposal not in English may not be evaluated. 

2.2 Delivery 

(a) The packages comprising the Technical Submittal must be received at the Submission Location 
before the Technical Submittal Deadline.  

(b) The packages comprising the Financial Submittal must be received at the Submission Location 
before the Financial Submittal Deadline.  

2.3 Containers and Labeling 

(a) Proposals are to be delivered in one or more containers clearly labeled with the RFP Title, Contact 
Person, and Submission Location all as shown on the RFP Summary of Key Information and with 
the Proponent’s name and mailing address. 

(b) Each container is to be clearly labeled to identify the number of containers containing the Proposal, 
as “Number X of Y”, and to identify the package name and number contained therein. 

(c) The Proponent is solely responsible for ensuring that all containers containing its Proposal are 
securely sealed and clearly labeled in accordance with this Appendix A. 

2.4 Submission Format 

All Submittals 

Text and tables should be on 8.5” x 11” pages with 2.5 cm margins. Where practical, text should be at 
least 15 pt line spacing and not smaller than 10-point Arial typeface, 11-point Calibri typeface (or similar, 
but not narrow font typeface). Drawings submitted with the Technical Submittal should not be double-
sided and be in format no larger than 11” x 17” paper. 
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Table A-1 Electronic File Formats 

File Type Software Package 

Text based document Adobe PDF format (unprotected and searchable) 

Spreadsheet based documents Microsoft Excel (unprotected) 

Graphic files Adobe PDF format 

Drawing files AutoCAD and Adobe PDF Format  

 

Technical Submittal 

(a) Submit one (1) complete master hard copy of the Technical Submittal and one (1) identical printed 
copy of each Package 1 and Package 2, and two (2) identical printed copies of each Package 3 
and Package 4, in the format described in Table A-1, with the following structure: 

(i) Package 1; 

(ii) Package 2; 

(iii) Package 3; and 

(iv) Package 4. 

 All hard copies should be bound in one or more three-ring binders and labeled “Master” or “Copy X of X”. 

(b) Submit one (1) complete electronic copy on a USB flash drive of the Technical Submittal in the 
format described in Table A-1, in the following file and directory structure: 

(v) Package 1; 

(vi) Package 2; 

(vii) Package 3; and 

(viii) Package 4. 
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The USB flash drive is to be clearly labeled with the RFP Title, the name of the Proponent. If more than 
one USB flash drive is provided, the applicable Package name and number is to be clearly indicated. 

Technical Supplement (if invitation is issued) 

(c) Submit one (1) complete copy of the Technical Supplement marked as ‘Master in a three-ring 
binder with two (2) complete and identical copies of the Technical Supplement in three-ring binders 
each marked “Copy X of 2” 

(d) Submit one (1) electronic copy on USB flash drive(s) in the format described in Table A-1, in a file 
and directory structure that mirrors the hard copy of the Technical Supplement. Each USB flash 
drive is to be clearly labeled with the RFP Title, the name of the Proponent, and, if more than one 
(1) USB is provided, the applicable Package name and number. 

Financial Submittal  

(e) Submit one (1) complete electronic copy on a USB flash drive of the Financial Submittal in the 
format described in Table A-1, in the following file and directory structure: 

i.) Package 5; and 

ii.) Package 6. 

The USB flash drive is to be clearly labeled with the RFP Title, the name of the Proponent. If more than 
one USB flash drive is provided, the applicable Package name and number is to be clearly indicated. 

2.5 RFP Forms 

Information provided by the Province on any form required to be submitted as part of a Proposal is not to 
be altered, qualified, or contradicted in any way by the Proponent either on the face of the submitted form 
or in any other part of their Proposal. 
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3. Requirements for Technical Submittal 

Without limiting the terms of this RFP, this Section 3 of Appendix A of Volume 1 summarizes the 
information and documentation that Proponents are to submit in their Proposals for the Technical 
Submittal.  

The Technical Submittal will be evaluated in accordance with the evaluation process described in Section 
A of Appendix B of Volume 1 of this RFP. 

The Technical Submittal is to be prepared on the basis of the version of the Definitive Project Agreement 
most recently issued prior to the Technical Submittal Deadline. 

Proponents are to arrange the content of their Technical Submittals in accordance with the sequencing of 
and using the section numbers and corresponding titles shown in the following tables.    

The Technical Submittal is to provide information and documentation in accordance with the following 
tables. 

Table A-2 Package 1 Requirements 

Transmittal  
The transmittal package is to contain the following information and documents: 

1.1 Contact Information 

The contact person for all future communications between the Province and the Proponent, including 
name, employer, mailing address, telephone number and e-mail addresses 

1.2 Form 1 of Volume 4 of this RFP - Technical Submittal Certificate and Declaration 

One (1) duly executed Technical Submittal Certificate and Declaration in the form set out in Form 1 of 
Volume 4 of this RFP  

1.3 Overview Table of Contents for the Technical Submittal 

Overview table of contents for all parts of the Technical Submittal 
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Table A-3 Package 2 Content Overview 

Project Agreement Management 
Package 2 is to provide information and documentation about the Proponent including:  

2.1 Proponent Information 

2.2 Details of Project Co 

2.3 Details of the Systems Firm 

2.4 Details of the Trackwork Firm 

2.5   Governance Structure 

Package 2 of the Proponent’s Proposal is to address the requirements set out in Table A-4. 
Proponents are to use the section numbers and corresponding titles shown in Table A-4 in their 
Proposals.  
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Table A-4 Package 2 Content Requirements 

Section Title Contents 

2.1 Proponent Information 

2.1.1 Confirmation of RFQ 
Qualification Response 

Confirmation that, other than changes consented to by the Province in accordance with Section 5.11 
of Volume 1 of the RFP, there have been no changes to information provided in the Proponent’s 
Qualification Response regarding Project Co, the Systems Firm and Trackwork Firm listed as part of 
the Respondent Team.  
If changes were made to any of these Proponent Team Members with the consent of the Province, 
the Proponent will clearly identify each change.  

2.1.2 Confirmation of Key 
Individuals  

Confirmation either: 

a. that Project Co’s Representative, the Systems Integration Manager, the Systems Assurance 
Manager, and the Trackwork Manager listed for the Respondent Team in the Proponent’s RFQ 
Proposal have not changed and meet the qualification requirements set out in the Definitive 
Project Agreement; or 

b. that one or more of these Key Individuals have been changed, and such change(s) has been 
consented to by the Province in accordance with Section 5.11 of Volume 1 of the RFP and that 
the qualification requirements in the Definitive Project Agreement are met. The Proponent will 
clearly identify each change. 

2.2 Details of Project Co 

2.2.1 Legal Name and Details a. Description of the legal structure that the Proponent will adopt as Project Co including the 
proposed full legal name of Project Co and, if Project Co will not be a separate legal entity, each 
legal entity which will comprise Project Co, and the anticipated legal relationship between Project 
Co, or as applicable each legal entity which comprises Project Co;  
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b. For each such legal entity which has been formed as at the Technical Submittal Deadline, details 
of the incorporation number, or extra provincial registration number for British Columbia for 
Project Co or as applicable each legal entity that comprises Project Co and further details, 
including certificate of incorporation, memorandum and articles of incorporation, and 
documentation demonstrating that Project Co or as applicable each legal entity which comprises 
Project Co, is duly authorized to carry on business in British Columbia; and 

c. Provide the shareholder agreements or if the Proponent does not have an equity structure, 
provide details of the ownership structure and copies of all agreements related to ownership. 

2.3 Details of the Systems Firm 

2.3.1 Name Full legal name(s) 

2.3.2 Legal Details For each member of the Systems Firm provide full incorporation details, including certificate of 
incorporation, memorandum and articles of incorporation, and documentation that the company is 
duly authorized to carry on business in British Columbia. If a member of the Systems Firm is an 
unincorporated legal entity, please provide full details and proof of the existence of the individuals, 
corporations, other entities or the underlying legal entities that make up joint ventures and 
partnerships who have the direct responsibility for the systems integration, design, installation, 
configuration, testing and commissioning of the Project. 

2.3.3 Organization Structure 
Details 

Organizational description indicating entities of the Systems Firm, their roles and responsibilities and 
contractual and reporting relationships, including an organizational structure for safety certification. 

2.4 Details of the Trackwork Firm 

2.4.1 Name Full legal name(s) 

2.4.2 Legal Details For each member of the Trackwork Firm provide full incorporation details, including certificate of 
incorporation, memorandum and articles of incorporation, and documentation that the company is 
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duly authorized to carry on business in British Columbia. If a member of the Trackwork Firm is an 
unincorporated legal entity, please provide full details and proof of the existence of the individuals, 
corporations, other entities or the underlying legal entities that make up joint ventures and 
partnerships who have the direct responsibility for the trackwork design, installation, configuration, 
integration, testing and commissioning of the Project. 

2.4.3 Organization Structure 
Details 

Organizational description indicating firms of the Trackwork Firm, their roles and responsibilities and 
contractual and reporting relationships, including an organizational structure for safety certification. 

2.5 Governance Structure 

2.5.1 Organizational Structure 
and Relationships 
between the Proponent 
and Proponent Team 
Members 

a. Project organization chart, which at a minimum identifies all Key Individual positions (no names of 
individuals) listed in Schedule 21 [Key Individuals] of the Definitive Project Agreement.  

b. Description of the relationships and reporting arrangements among the Proponent Team 
Members at all stages of the Project, including: 

i. reporting relationships between the Proponent and the Proponent Team Members; 

ii. reporting relationships between the Proponent Team Members and Key Individuals; 

iii. the nature of any contractual relationship(s) to be entered into between the Proponent and 
the Proponent Team Members; and 

iv. the nature of any sub-contracting arrangements and details of the risk allocation between the 
parties. 
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Table A-5 Package 3 Content Overview 

 Implementation Schedules and Strategies 
Package 3 is to provide information and documentation that demonstrates the requirements for 
Technical Submittal evaluation described in Section A of Appendix B of Volume 1 of this RFP have 
been met. Package 3 sections are: 

3.1 Schedules 

3.2 Systems  

3.3 Trackwork  

3.4 Supply Contract 

3.5 Construction  

3.6 Quality Management 

3.7 Cooperation with Province, Guideway Project Co, and Stations Project Co 

3.8 Communications and Engagement 

3.9 Indigenous Participation  

 

Package 3 of the Proponent’s Proposal is to address the requirements set out in Table A-6 below. 
Proponents are to use the section numbers and corresponding titles shown in this table in their 
Proposals.  

Drawings shall be in accordance with Schedule 4 of the Definitive Project Agreement. 
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Table A-6 Package 3 Content Requirements 

Section Title Contents 

3.1 Schedules 

3.1.1 Project Schedule  Provide a Project Schedule which includes, at a minimum, the following 
information: 

a. interim and final system Design milestones for major submittals; 

b. Interface Milestone Dates; 

c. the system installation and testing start and completion dates for the 
Project;  

d. the Substantial Completion Date; and 

e. the Total Completion Date. 

3.1.2 Draft Works Schedule 
 
 

Provide a draft Works Schedule, using Oracle Primavera P6 (.XER 
format and PDF), prepared in accordance with the Definitive Project 
Agreement showing the milestones listed in Section 3.1.1 above and 
identifying at a minimum, the following key work elements:  
a. construction mobilization and demobilization; 

b. procurement of major prefabricated and other critical materials;  

c. intended system installation start date including all milestones and 
constraints required to be met prior to the start of system installation;  

d. critical path and major milestones; 

e. trackwork/LIM/power rail/cable tray installation; 

f. design and submittal schedule; and 
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g. any other significant work functions. 

3.1.3 Limited Notice to Proceed 
Agreement – Schedule 

Provide the following: 

a. a completed draft schedule A to Form 10 of Volume 3 of this RFP 
(Limited Notice to Proceed Agreement) (except for the “Estimated 
Total Cost” column which should remain blank), listing the activities 
identified on the Proponent’s draft Works Schedule that the 
Proponent would commence prior to the Effective Date in the event 
that a Limited Notice to Proceed Agreement may be executed; and 

b. Confirmation that the Proponent has accepted the terms of and is 
prepared to execute Form 10 of Volume 4 of this RFP (Limited Notice 
to Proceed Agreement) if selected as Preferred Proponent and if 
required to do so prior to the Effective Date. 

3.2 Systems  

3.2.1 Design Provide a description of the Proponents approach to the design of each 
system for SLS and their integration with SkyTrains existing Expo Line 
and Operations Control Centre including details of critical interfaces, 
project specific configuration, procurement approach, commissioning 
strategy and preparation of safety case. 
 

3.3 Trackwork  

3.3.1 Design  Provide a description of the Proponent’s approach to trackwork 
engineering design and development of trackwork construction 
documents in concert with the Province’s Alignment design, Guideway 
Project Co’s guideway design, and Station Project Co’s guideway design. 
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3.4 ATC Supply Contract 

3.4.1 ATC Supply Contract Provide confirmation that the Proponent has accepted and has based its 
Proposal on the Definitive Base Supply Contract. 
 

3.5 Construction 

3.5.1 Construction Approach and 
Management  

Provide a description of the Proponent’s strategy and approach to 
construction and construction management, including: 

a. planning and sequencing;  

b. material staging and handling; 

c. spacing and placement of embedded elements;  

d. installation procedures;  

e. inspection and testing; and  

management of final geometry and tolerances. 

3.5.2 Construction and User Safety Provide a description of the Proponent’s approach to safety, including: 

a. a safety policy statement providing the Proponent’s health and safety 
objectives; 

b. an outline of the overall safety plan; 

c. the process for accident and incident response and investigation, 
including provisions for emergency vehicle passage throughout the 
Project Site; and 

d. plans and processes for the protection of workers and the public; 
and, 
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e. plans and processes to fulfill the role of Prime Contractor in a multi-
contract environment. 

 

3.5.3 Traffic Management Describe the strategy that the Proponent will take to manage traffic 
during the execution of the Project Work in accordance with the 
requirements of the Definitive Project Agreement and provide, at a 
minimum, the following: 

a. An overview of the Proponent’s approach and methods for 
addressing the traffic management requirements outlined in Part 4 of 
Schedule 4 [Design and Construction], including: 

i. general traffic management requirements; 

ii. traffic disruptions (Lane Closures, Stoppages, Full Closures, 
detour routes and Lane Shifts); 

iii. traffic engineering and traffic performance criteria; 

iv. accommodation of transit; and, 

v. development of a Traffic Management Plan, 

b. An overview of the Proponent’s communications strategy with 
respect to traffic management in accordance with the requirements of 
Schedule 15 [Communications and Engagement];  

c. An overview of the Proponent’s Public Information Plan, Incident 
Management Plan, and Implementation Plan in accordance with the 
requirements of Article 1 of Part 4 of Schedule 4 [Design and 
Construction Technical Requirements] of the Definitive Project 
Agreement; and 
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d. A sample Traffic Site staging plan, showing proposed laning, 
equipment movement and storage, materials transport and storage, 
and truck staging plans. 

 

3.6 Quality Management  

3.6.1 Quality Management System 
Framework 

Provide a description of a Quality Management Plan which would meet 
the requirements of ISO 9001:2015 as well as a narrative of a Quality 
Management System (QMS) framework which reasonably demonstrates 
that the QMS will satisfy the requirements of International Standards ISO 
9001:2015, and the requirements stated in the Definitive Project 
Agreement. 
The QMS framework is to, as a minimum, include the following: 

a. the Proponent’s Quality Policy and Quality Objectives;  

b. processes for: 

i. ensuring design quality;  

ii. ensuring construction quality;  

iii. the control of nonconforming product and services; 

iv. continuous improvement; 

v. quality auditing;  

vi. the assessment and procurement of Subcontractors, and 
suppliers, and the application of QMS requirements into the 
activities of these external parties;  

vii. QMS performance evaluation; and 
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c. an outline of how the key management activities (such as project 
controls, design, construction, operations, maintenance, 
communications, traffic management, safety and environmental) will 
interface with each other and with quality management.  

 
3.7 Cooperation with Province, Guideway Project Co, and Stations Project Co  

3.7.1 Integration Management Provide a description of the Proponent’s design and construction 
integration process and approach that demonstrate the Proponent’s 
understanding of and capability to meet the requirements of the Definitive 
Project Agreement including:  

a. the Proponent’s approach to identifying and resolving integration with 
other parties as described in the Definitive Project Agreement, 
including Schedule 3 and 4; and 

b. how the Proponent will participate in and contribute to the process 
described in Schedule 3, Appendix 3H [Cooperation Agreement] to 
identify and resolve interfaces between the Guideway Project Co and 
Stations Project Co. 
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3.8 Communications and Engagement  

3.8.1  Communications and 
Engagement Approach 

Provide an overview of the Proponent’s approach that demonstrates the 
Proponent’s understanding of and capability to meet the requirements of 
Schedule 15 and Schedule 4 Part 4 of the Definitive Project Agreement 
and all other Communications and Engagement obligations of Project 
Co, including planning and execution of: 

a. Construction Communications; 

b. Public Impact Mitigation; 

c. Enquiry-Response Management; 

d. Issues Management and Crisis Communications; 

e. Supporting the Province in undertaking public Engagement Events 
and ongoing stakeholder relations; and 

f. Supporting the Province with media and government relations. 

3.9 Indigenous Participation  

Note – This Section will be 
issued by Addendum 
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Table A-7 Package 4 Content Overview 

Note – This Section will be issued by Addendum 
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Table A-8 Package 4 Content Requirements – Scored Evaluation 

Note – This Section will be issued by Addendum 
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3A. Submittal Requirements for Technical Supplement (If Invitation is Issued) 

Without limiting the terms of this RFP, this Section summarizes the information and documentation that 
Proponents should submit in a Technical Supplement. 

If the Proponent receives an invitation to submit a Technical Supplement in accordance with Section 
3.10.3 of Volume 1 of this RFP, the Proponent may amend its Technical Submittal in the manner that the 
Proponent considers necessary to reflect the amendments, restructuring, supplements or impacts, as 
applicable, described in Section 3.10.3 of Volume 1 of this RFP. 

The Proponent should set out in the Technical Supplement either the confirmation in form and content 
described in the Technical Supplement Package Table set out in this Section 3A of this Appendix A or the 
information and documentation applicable to each amendment, if any, to the Proponent’s Technical 
Submittal, in accordance with such Technical Supplement Package Table. 

If the Technical Supplement contains amendments to the Technical Submittal, the Technical Supplement 
should demonstrate: 

(a) that the Technical Submittal if modified in accordance with each amendment described in the 
Technical Supplement, separately, and with all such amendments, collectively, would substantially 
satisfy the requirements of this RFP, including the requirements set out in this Appendix A and the 
Definitive Project Agreement, in a manner equal to or better than did the Technical Submittal before 
incorporating the Technical Supplement amendments; and 

(b) to the satisfaction of the Province that the Proponent continues to have a good understanding of the 
Project and of the Project Work and continues to be capable of performing the obligations and 
responsibilities of Project Co and delivering the Project in accordance with the Definitive Project 
Agreement.   

Without limiting any other term of this RFP, the Proponent’s eligibility to continue in the Competitive 
Selection Process, including to continue to have its Proposal reviewed, evaluated or ranked is 
conditioned on the Technical Supplement containing only amendments, if any, that are demonstrated as 
being necessary to reflect the amendments, restructuring, supplements or impacts, as applicable, 
described in Section 3.10.3 of Volume 1 of this RFP, and as not having any further effects. 

Without limiting any other term of this RFP, including Section 5.4 of Volume 1 of this RFP, the Province 
may in its discretion reject any amendments in the Technical Supplement that the Province determines in 
its discretion:  
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(c) are not necessary to reflect the amendments, restructuring, supplements or impacts, as applicable, 
described in Section 3.10.3 of Volume 1 of this RFP; 

(d) have any effect beyond reflecting such amendments, restructuring, supplements or impacts; or  

(e) do not demonstrate to the satisfaction of the Province the matters described in this Section 3A of 
this Appendix A.   

The Province’s decision in this regard will be final and binding and the Province need not consult with the 
Proponent in making its decision. 

The Province will notify each Proponent in writing as to whether its Technical Supplement is rejected in its 
entirety or in part, and if in part, which of the amendments set out in the Technical Supplement are 
rejected.    

If all amendments set out in the Technical Supplement are rejected, then that Proponent’s Technical 
Submittal will be deemed and considered for all purposes of this RFP phase and the Competitive 
Selection Process to be unamended in any way whatsoever by anything set out in the Technical 
Supplement. If none or one or more, but not all of the amendments set out in the Technical Supplement 
are rejected, then that Proponent’s Technical Submittal will be deemed and considered for all purposes of 
this RFP phase and the Competitive Selection Process to be amended only by and to the extent 
expressly set out in the Technical Supplement amendments that are not rejected. 
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Table A-9 Technical Supplement Package Table 

Technical Supplement Package Table 
The Technical Supplement should contain: 

a. either: 

i. clear, unconditional and unqualified confirmation on behalf of the Proponent and each 
Proponent Team Member that the Proponent and each Proponent Team Member has 
reviewed and considered the amendments, restructuring or supplements or the impacts, as 
applicable, described in Section 3.10.3 of Volume 1 of this RFP and that each considers and 
has conclusively determined that no amendments to the Technical Submittal submitted by the 
Proponent are necessary; or 

ii. a table identifying each amendment to the Proponent’s Technical Submittal by reference to the 
package number, the section number and corresponding title applicable to each section of the 
Technical Submittal and a summary description of the amendment, including, as applicable, 
identification of the part or parts of the Technical Submittal to be deleted as part of the 
amendment; and, 

b. information and documents in respect of each amendment to the Technical Submittal; 

i. arranged in accordance with the sequencing and using the package number, the section 
number and corresponding title applicable to the section of the Technical Submittal to be 
amended; and 

ii. clearly and comprehensively setting out the amendment to the Technical Submittal. 
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4. Requirements for Financial Submittal 

This section summarizes the information and documentation that Proponents are to submit in their 
Proposals for the Financial Submittal.  

The Financial Submittal will provide evidence that the Proponent has in place all necessary financial 
arrangements for the Project.  

The Financial Submittal will be evaluated in accordance with the evaluation process described in Section 
A of Appendix C of Volume 1 of this RFP. Proponents are to prepare their Financial Submittal on the 
basis of the Definitive Project Agreement and Definitive Base Supply Contract, without amendment, and 
on the basis of their Technical Submittal including any further information and documentation (including 
clarifications, rectifications, and more complete, supplementary, replacement and additional information 
and documentation delivered to the Province in accordance with this RFP). If Technical Supplements are 
invited pursuant to Section 3.10.3 then Proponents should also prepare their Financial Submittal on the 
basis of one of the following, as applicable to each Proponent: 

 their confirmation that no amendments to the Technical Submittal are necessary, in 
accordance with Section 3A of this Appendix A; 

 their Technical Submittal and any above-noted further information and documentation, as 
amended by those parts of the Technical Supplement that have not been rejected; or 

if all amendments set out in their Technical Supplement have been rejected, their Technical Submittal, 
and any above-noted further information and documentation, unamended. 
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Table A-10 Package 5 Content Requirements 

Transmittal Package 

The transmittal package is to contain the following information and documents: 
5.1  Form 2/Form 3 - Financial Submittal Certificate and Declaration 

One (1) duly executed original of the applicable Financial Submittal Certificate and 
Declaration, and accompanying copies of the Financial Submittal Certificate and Declaration, 
in the form set out in Form 2 or Form 3 of Volume 4 of this RFP. 

5.2 Overview Table of Contents for the Financial Submittal 

Overview table of contents for all parts of the Financial Submittal. 

 Overview table of contents for all parts of the Financial Submittal.  
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Table A-11 Package 6 Content Overview 

Financial 
Package 6 sections are:  

6.1 Price Validity 

6.2 Form 5 - Target Price Proposal 

6.3 Limited Notice to Proceed Agreement – Cost 

6.4 Not Used 

6.5 Insurance and Bonding 

6.6 Workforce Requirements  

Package 6 is to address the requirements set out in Table A-12 below.  Proponents are to use the 
section numbers and corresponding titles shown in this table in their Proposals. 
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Table A-12 Package 6 Content Requirements 

 

Section Title Contents 

6. Financial Submittal 

6.1 Price Validity Confirm all prices listed in the Proposal will remain valid for the period of at least 120 days after the 
Financial Submittal Deadline. 

6.2 Form 5 -  Target Price 
Proposal 

Submit Form 5 of Volume 4 of this RFP in both Adobe PDF and Microsoft Excel formats, and include: 

a. The breakdown of the price adding up to the Target Price Proposal; and  

b. Estimated Allowed Costs over the Project term with work completed based on the Works Schedule. 

The Proponent’s Form 5 should be consistent with the following: 

 Produced using the template supplied by the Province with no changes or entries other than as 
indicated; 

 Produced in Microsoft Excel version 2010 or newer; 

 Except whether otherwise expressly indicated, include all taxes other than GST; 

 Be expressed in Canadian dollars;  

 Include no hidden or password-protected cells or sheets; and 

 All sheets should be sized on 8.5” x 11” pages and include row and column references on each 
page. 

Proponents should carry the current CBA annual wage and benefit increase assumptions (2% annually 
commencing July 2025) through to project completion.   
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6.3 Limited Notice to 
Proceed  
Agreement – Cost 

Provide a revised completed Schedule A to Form 10 of Volume 4 of this RFP by completing  
the “Estimated Total Cost” column, to reflect the activities identified by the Proponent in its  
Technical Proposal.  
If applicable in each case, provide:  

a. a request for the Province’s consent to access and use of i) land owned or controlled by the Province 
and ii) municipal roads, in each case as required in order to carry out any Approved Activity under the 
Limited Notice to Proceed Agreement, in accordance with Section 7.1 (c) of Form 10 of Volume 4 of 
this RFP, which request will be considered by the Province in its discretion. The Preferred Proponent 
will be responsible to arrange for access to all other land required in order to carry out any Approved 
Activity under the Limited Notice to Proceed Agreement; and, 

b. a completed Employee Request in the form and format provided by BCIB and available in folder 1800 
of the RFP Data Room for any Employees (as defined in the BCIB-Contractor Agreement) required for 
the performance of any Approved Activities at the Project Site under the Limited Notice to Proceed 
Agreement 

6.4 Not Used  

6.5 Insurance and Bonding a. Demonstrate the insurability of Project Co and the Subcontractors by providing written undertakings in 
the forms of Form 12 and 13 of Volume 4 of this RFP, from insurers licensed in British Columbia or 
Canada to provide the insurance coverage required by the Definitive Project Agreement if the 
Proponent is awarded the Project Agreement; 

b. Demonstrate the bondability of Project Co by providing written confirmation, in the form of Form 14 of 
Volume 4 of this RFP, from a surety acceptable to the Province and authorized to transact the 
business of suretyship in British Columbia or Canada, that the bonding requirements of the Definitive 
Project Agreement will be available for the Project if the Proponent is awarded the Project Agreement. 
The Proponent may alternatively provide the surety’s standard form Consent of Surety or Agreement 
to Bond in respect of a commitment to provide the required performance bond and labour and 
material payment bond. 
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6.6 Workforce 
Requirements 

Submit Form 11 of Volume 4 of this RFP, in MS Excel format, including the Proponent’s best estimate of 
the anticipated labour force, with approximate numbers by Job Classifications and skill-level of employees 
that will be required, including any specific certifications, training or qualifications required (as those 
capitalized terms are defined in the BCA), that will be required by Project Co and its anticipated Applicable 
Subcontractors (as defined in the BCA) on a month by month basis for each of the construction years to 
Substantial Completion.  
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APPENDIX B EVALUATION CRITERIA 

A - Technical Submittal 

Step 1 

Subject to the terms of this RFP, the Technical Submittal evaluation will consider whether the Technical 
Submittal substantially satisfies the requirements of this RFP, including the requirements set out in 
Appendix A of Volume 1 of this RFP, and the Definitive Project Agreement, and demonstrates to the 
satisfaction of the Province that the Proponent is capable of performing the obligations and responsibilities 
of Project Co and delivering the Project in accordance with the Project Agreement and that the Proponent 
has a good understanding of the Project and of the Project Work. 

Step 2 

Technical Submittals that substantially satisfy the evaluation described in the paragraph above will be 
scored in accordance with the table below. The scored evaluation will consider Package 4 of the Technical 
Submittal, including supporting evidence, in response to the requirements outlined in Appendix A of Volume 
1 of this RFP. 

Criteria Available Points 
 
Note – This Section will be issued by Addendum 
 

 

Total Technical Submittal Points Available 70 

 

B – Technical Supplement – Applicable Only if Province Issued an Invitation to Submit a Technical 
Supplement 

If the Province issued an invitation to submit a Technical Supplement, and the Proponent submits a 
Technical Supplement containing amendments, then subject to the terms of this RFP, the Technical 
Supplement evaluation will consider whether: 

1. the Technical Supplement contains only amendments that are demonstrated as  

a. necessary to reflect the amendments, restructuring, supplements or impacts, as applicable, 
described in Section 3.10.3 of Volume 1 of this RFP, and  
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b. not having an effect beyond reflecting such amendments, restructuring, supplements or 
impacts, as applicable; and  

2. the Technical Submittal, if modified in accordance with each amendment, separately, and with all 
the amendments, collectively that have not been rejected, would: 

a. substantially satisfy the requirements of this RFP, including the requirements set out in this 
Appendix, and the Definitive Project Agreement, in a manner equal to or better than did the 
Technical Submittal before incorporating the Technical Supplement amendments that have 
not been rejected, and 

b. demonstrate to the satisfaction of the Province that the Proponent continues to have a good 
understanding of the Project and of the Project Work and continues to be capable of 
performing the obligations and responsibilities of Project Co and delivering the Project in 
accordance with the Project Agreement.   

If the Province issues an invitation to submit a Technical Supplement, and the Proponent submits a 
Technical Supplement containing no amendments then, subject to the terms of this RFP, the evaluation 
of the Technical Supplement will consider whether the Proponent has submitted written clear, 
unconditional and unqualified confirmation on behalf of each Proponent Team Member that the 
Proponent and each Proponent Team Member has reviewed and considered the amendments, 
restructuring, supplements or impacts, as applicable, described in Section 3.10.3 of Volume 1 of this 
RFP, and that each considers and has conclusively determined that no amendments to the Technical 
Submittal submitted by the Proponent are necessary.  

C – Financial Submittal 

Subject to the terms of this RFP, the Financial Submittal evaluation will consider whether the Financial 
Submittal substantially satisfies the requirements of this RFP, including the requirements set out in 
Appendix A of Volume 1 of this RFP, and the Definitive Project Agreement. 

Financial Submittals that satisfy the evaluation described above will be scored according to the following 
criteria: 

Criteria Available Points 
Note – This Section will be issued by Addendum  

Total Financial Submittal Points Available 30 
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NTD: Scoring methodology will be described here, to be issued by Addendum. 
 
D - Ranking Process 

Subject to the terms of this RFP, each Proposal, including the Technical Submittal, the Technical 
Supplement, if any, and the Financial Submittal, that substantially satisfies the requirements of this RFP, 
including the Definitive Project Agreement, will be ranked according to the following process.  

1. Each Proposal will be examined to determine whether the requirements of this RFP and the 
Definitive Project Agreement have been substantially satisfied. 

2. The Proposal with the highest total score (total of Technical Submittal score and Financial 
Submittal score) will receive the highest ranking and be designated the highest-ranked Proposal.  
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APPENDIX C REQUEST FOR INFORMATION FORM 

SURREY LANGLEY SKYTRAIN PROJECT: SYSTEMS AND TRACKWORK CONTRACT 

Request For Information I Clarification I Meeting 

Request Number:  (Proponent name and sequential number) 

Raised By:  (contact name) 

Date Raised:  

Date by Which Response Required:  

Type of Request (please indicate with 
tick boxes): 

 Information      Clarification      Meeting 

 

Source of Query (reference document section and date, if applicable): 

Document & section 
(if applicable): 

 

Meeting (if 
applicable): 

 

Date:  

Other:  

 

REQUEST I QUERY (One query I request per sheet): 

 

 

Do you request this query to be “Commercial in Confidence”?  YES  NO 

  
 



SLS-TIC-PRC-RFP-00036 R0 
Surrey Langley SkyTrain Project 
Systems and Trackwork Project 

Request for Proposals – Volume 1 
Appendix D 

Page 1 
 

 
 

  
 

 

APPENDIX D INTERIM FINANCIAL REVIEW SUBMITTAL CAPITAL COST SUMMARY TABLE 

  

Note – This Section will be issued by Addendum 
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