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1 INTENT 

1.1 Summary: 

1.1.1 To provide an overview of systems roles and responsibilities between the Design-Builder 
and the Authority and does not override specific requirements in Schedule 1 [Statement 
of Requirements]. 

1.1.2 To provide guidance on systems that require seamless integration to each other via a 
Systems Integration Matrix. 

1.1.3 For specifics, refer to the appropriate section reference numbers in Schedule 1 
[Statement of Requirements], or the other noted Appendices. 

1.1.4 In the event of a discrepancy between Appendix 1W and Schedule 1, the requirements in 
Schedule 1 will govern. 

2 DEFINITIONS 

2.1 In this Appendix: 

2.1.1 The attachment is the Systems Responsibility matrix. 

2.1.2 The matrix is for the Facility. 

2.1.3 “Division” refers to the construction Division that the system is part of. 

2.1.4 “Specification Reference” refers to the specific section of Schedule 1 where the system 
requirements are detailed. 

2.1.5  “System Selection” means who has responsibility for selection of the manufacturer and 
individual model numbers. 

2.1.6 “Infrastructure” means all pathways, cabling, power, connectors, wall backing, equipment 
mounts/brackets, supports, pathway boxes and installation works needed to enable 
system connectivity in adherence to codes and standards. 

2.1.7 “Equipment” means all manufacturer supported system hardware, electronic components 
and media adapters needed to enable system functionality in adherence to codes and 
standards. 

2.1.8 “Software” means all software scripts, modules and manufacturer supported 
programming code needed to enable functionality in adherence to codes and standards. 

2.1.9  “Design” means who has responsibility for the delivery of design specifications, 
drawings, and any other engineering services required for a complete and operational 
system. 

2.1.10 “Supply” means who has responsib i l i ty  for  the management and completion of 
procurement processes, up to and including delivery including the payment to vendors. 

2.1.11 “Install” means who has responsibility to install in the Facility, including making 
connections to necessary building services (including plumbing, heating, cooling, 
ventilation and electricity), connections to necessary communication or network 
interfaces or devices, and all necessary software programming to deliver a functional 
system. 
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2.1.12 “Commission” means who is responsible to test, commission and certify the equipment 
or system in accordance with any commissioning requirements set out in this 
Agreement, and applicable standards and good industry practices, including to ensure 
that the Equipment/System is operating in accordance with the manufacturer’s 
requirements and specification 

2.1.13 “Integration” means who has responsibility for connecting disparate systems for the 
purposes of data and/or event exchange through a combination of infrastructure, 
hardware and/or software links that are defined and selected in consultation with 
the Owner to achieve stable operation and repeatable exchange between 
systems. 

2.1.14 “IM/IT” means the Authority’s Information Management Information Technology 
representatives. 

2.1.15 “DB” means the organization building the New Surrey Hospital and BC Cancer Centre. 

2.1.16 “N/A” means representative Not Applicable. 

2.1.17 “Authority” means Fraser Health Authority and its representatives. 

2.1.18 “DB/Authority” means the Design-Builder and the Authority in their respective scopes. 

2.1.19 “Training and Documentation” means who has responsibility for the training and 
documentation customized for the Authority’s stakeholders. 
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System Handover

System 
Selection

Infrastructure 
Design

Supply and Install 
Infrastructure

Equipment 
Design

Supply 
Equipment

Install  
Equipment

Software 
Design

Supply 
Software

Install & 
Configure 
Software

Commission Integration Training and Documentation 

Division 25 ‐ Integrated Automation 7.6  

Integrated Building Management Platform (IBMP) 7.6.2 DB/Authority DB DB DB DB DB DB DB DB DB DB DB
Building Management System (BMS) 7.6.3 DB/Authority DB DB DB DB DB DB DB DB DB DB DB

FMO Network and Infrastructure 7.6.5 Authority DB DB Authority Authority DB Authority Authority Authority Authority DB/Authority Authority

Division 27 ‐ Communications 7.8
IM/IT Data Network 7.8.11 Authority DB DB Authority Authority DB Authority Authority Authority Authority DB/Authority Authority

IM/IT Wireless Network 7.8.12 Authority DB DB Authority Authority DB N/A N/A N/A Authority Authority Authority
IM/IT Voice Network 7.8.13 Authority DB DB Authority Authority Authority Authority Authority Authority Authority DB/Authority Authority

IM/IT End‐Use Equipment 7.8.14 Authority DB DB Authority Authority Authority Authority Authority Authority Authority Authority Authority
Multimedia Infrastructure and Systems

Type 1, 2, 3, 5 A/B DB DB DB DB  DB  DB  DB  DB  DB  DB  DB/Authority DB 
Type 4 A/B Authority DB DB Authority Authority Authority Authority Authority Authority Authority Authority Authority

Type 6 Authority DB DB Authority Authority Authority Authority Authority Authority Authority DB  DB/Authority
Digital Wayfinding 7.8.16 DB DB DB DB  DB  DB  DB  DB  DB  DB  DB/Authority DB 

Digital Signage 7.8.17 Authority DB DB Authority Authority Authority Authority Authority Authority Authority DB/Authority Authority
Patient Physiological Monitoring 7.8.18 Authority DB DB Authority Authority DB/Authority Authority Authority Authority DB/Authority Authority Authority

Public Address 7.8.19 Authority DB DB DB DB DB DB DB DB DB DB DB
Nurse Call 7.8.20 DB/Authority DB DB DB DB DB DB DB DB DB DB Authority

Clock Systems 7.8.21 Authority DB DB DB DB DB DB DB DB DB DB DB
Distributed Antenna System (DAS)  7.8.22 Authority Authority DB/Authority Authority Authority Authority Authority Authority Authority Authority Authority Authority
Real Time Locating System (RTLS) 7.8.24 DB DB DB DB DB DB DB DB DB DB DB/Authority DB

Systems Integration 7.8.25 DB N/A N/A N/A N/A N/A DB DB DB DB DB/Authority DB

Division 28 ‐ Electronic Safety and Security 7.9
Fire Alarm System 7.9.3 DB DB DB DB DB DB DB DB DB DB DB

Access Control System 7.9.4 Authority DB DB DB DB DB DB DB DB DB DB DB
Fixed Panic Duress System 7.9.5 DB DB DB DB DB DB DB DB DB DB DB DB
Intrusion Detection System 7.9.6 DB DB DB DB DB DB DB DB DB DB DB DB

Overdose Notification System 7.9.7 DB DB DB DB DB DB DB DB DB DB DB DB
Intercommunications System 7.9.8 DB DB DB DB DB DB DB DB DB DB DB DB
IP Video Surveillance System 7.9.9 Authority DB DB DB DB DB DB DB DB DB DB DB
Patient Wandering System 7.9.10 DB DB DB DB DB DB DB DB DB DB DB DB

Specification

Reference

System Deployment

System Name

                7.8.15
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Division 25 ‐ Integrated Automation 7.6
Integrated Building Management Platform (IBMP) 7.6.2 X X X X X X X X X X X X X X X X X

Building Management System 7.6.3 X X X X X X X X X X X X X X
Energy Metering ..1(4)(b) X X X X X X X X X

Facility Electrochromatic Glazing ..1(4)(d) X X X X X
Plumbing Systems Control ..1(4)(g) X X X X

Medical Gas ..1(4)(k) X X X
MDR Sterilization ..1(4)(n) X X X X
Fire Suppression ..1(4)(s) X X X X

Electrical systems monitoring ..1(4)(z) X X X X

Division 26 ‐ Electrical Systems 7.7
UPS Systems 7.7.8 X X X X X X X X X X X X X X

Lighting Control Systems 7.7.14 X X X X
Pneumatic Tube System X

Electric Vehical Supply Equipment (EVSE)   X
Elevators management  X X X X

Division 27 ‐ Communications 7.8
IM/IT Data Network 7.8.11 X X X X X X X X X X X
IM/IT Wi‐Fi Network 7.8.12 X X
IM/IT Voice Network 7.8.13 X X X X X

Multimedia Infrastructure and Systems  7.8.15 X X
Digital Wayfinding 7.8.16 X X

Digital Signage 7.8.17 X
Patient Physiological Monitoring System 7.8.18 X X

Public Address System 7.8.19 X X
Nurse Call Systems 7.8.20 X X X X X X X

Clock System 7.8.21
Distributed Antenna System (DAS)  7.8.22

CATV 7.8.23
Real Time Locating Services (RTLS) 7.8.24 X

Division 28 ‐ Electronic Safety and Security 7.9
Fire Alarm System 7.9.3 X

Access Control System 7.9.4 X X X
Wireless Staff Panic Duress System 7.9.5.3 X X

Fixed Panic Duress System 7.9.5 X X
Intrusion Detection System 7.9.6 X

Intercommunications System 7.9.8 X
IP Video Surveillance System 7.9.9 X
Patient Wandering System 7.9.10

Notes:
1. Integration with Authority's systems and applications are not identified in the matrix above.  Refer to Schedule 1 for requirements relating to integration requirements with Authority systems.
2. Section 7.8.25 entitled "System Integration" is not identified in the matrix above as it is generally applicable to the entire integration scope.  Refer to Schedule 1 for further details.
3. This matrix is to be used as a summary of integrations. If there is a discrepancy between this chart and the Schedule 1 Statement of Requirements (SOR), the SOR takes precendence and supercedes this matrix.
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