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SCHEDULE 8 

PAYMENTS 

1. INTERPRETATION 

1.1 Definitions 

In this Schedule, in addition to the definitions set out in Schedule 1 of this Agreement: 

“Availability Condition” means, with respect to a Functional Unit, that the Functional Unit, Maintained 

Equipment within the Functional Unit and normal access routes are in a state or condition that: 

(a) allow safe and convenient access to all persons who are entitled to enter, leave, occupy 

or use it, using normal access routes; and 

(b) is complete, operational, safe, functional and fit for its intended use (as contemplated in 

the Room Data Sheets), and meets all other requirements of this Agreement including 

Section 3.2 of Appendix 4C Plant Services and of the Room Data Sheets, 

and for Functional Units on floors other than the ground floor at least one elevator is functional and 

operating to manufacturer’s specifications; 

“Capital Payment” means the sum for each Payment Period set out in Appendix 8C [Capital Payment];  

“Deduction” means a deduction from a Service Payment, calculated in accordance with this Schedule; 

“Event” means an incident or state of affairs affecting the Availability Condition of a Functional Unit or 

requiring Services to be performed (or both); 

“Facility Maintenance Payment” means the sum for each Payment Period set out in Appendix 8D 

[Facility Maintenance Payment]; 

“Functional Unit” means a room or space which is specified as such in Appendix 8A to this Schedule; 

“High Service Failure” means a Service Failure which has been designated in Schedule 4 [Services 

Protocols and Specifications] or in this Schedule as a High Service Failure; 

“Life Cycle Payment” means the sum for each Payment Period set out in Appendix 8B [Life Cycle 

Payment]; 

“Linked Unit” means, with respect to a Functional Unit, any other Functional Unit which is designated in 

Appendix 8A as being linked to the first Functional Unit; 

“Long Stop Return Date” has the meaning set out in Section 4.10 of this Schedule; 

“Low Service Failure” means a Service Failure which has been designated in Schedule 4 [Services 

Protocols and Specifications] or in this Schedule as a Low Service Failure, or a Service Failure which has 

not been designated as a Medium Service Failure or High Service Failure; 
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“Medium Service Failure” means a Service Failure which has been designated in Schedule 4 [Services 

Protocols and Specifications] or in this Schedule as a Medium Service Failure; 

“New Service Provider Start Date” means 

(a) the Service Commencement Date; or 

(b) if any Service Provider is replaced by a new Service Provider after the Service 

Commencement Date, the date on which the Services begin to be provided by the 

replacement Service Provider or, if earlier, the date on which they were first due to be 

provided; 

“New Service Provider Transition Period” has the meaning set out in Section 3.15 of this Schedule; 

“Parking Commencement” means that all of the following have been achieved in relation to those 

certain Parking Facilities to be constructed as a parkade adjacent to the Facility : 

(a) the Architect has certified that “substantial performance”, as defined in the Builders’ Lien 

Act (British Columbia), of such Parking Facilities has been achieved; and 

(b) an occupancy permit has been issued for such Parking Facilities or the City has issued a 

temporary occupancy permit or other written permission that is sufficient for occupancy 

and use of such Parking Facilities ;  

“Parking Commencement Date” means the date when all the criteria for Parking Commencement that 

have not be waived have been satisfied as certified by the Independent Certifier in accordance with 

Schedule 2 [Design and Construction Protocols]; 

“Payment Adjustment Report” has the meaning set out in Section 7.1(e) of this Schedule; 

“Payment Period” means a calendar month; 

“Performance Monitoring Report” has the meaning set out in Schedule 4 [Services Protocols and 

Specifications]; 

“Permanent Repair” means Rectification where a Temporary Repair has been permitted and carried out 

pursuant to Section 3.11 of this Schedule; 

“Permanent Repair Deadline” has the meaning set out in Section 3.11(a)(4) of this Schedule; 

“Project Cash Allowance” has the meaning set out in Section 2.3 of this Schedule; 

“Rectification” has the meaning set out in Schedule 4 [Services Protocols and Specifications]; 

“Rectification Period” for an Event means the amount of time, if any, specified as such for that Event in 

Appendix 8A (for an Unavailability Event) or Schedule 4 [Services Protocols and Specifications] or for 

reports or other documentation required to be delivered by Project Co, 24 hours, or, if not so specified for 

a Service Failure: 
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(a) 4 hours for a High Service Failure; 

(b) 12 hours for a Medium Service Failure; and  

(c) 168 hours for a Low Service Failure, 

and in each case calculated: 

(a) in the case of an Event reported during the Hours of Operation , from the time that the 

Event is reported to the Help Desk; 

(b) in the case of an Event, other than an Unavailability Event affecting Functional Units 

ranked a category 4 or 5, reported outside of the Hours of Operation from the start of the 

next Hours of Operation for that Functional Unit; 

(c) in the case of an Unavailability Event affecting Functional Units ranked a category 4 or 5 

reported outside of the Hours of Operation, from the time that the Event is reported to the 

Help Desk. 

(d)  in the case of an Event that has not been Rectified within one or more earlier 

Rectification Periods, from the end of the immediately preceding Rectification Period, 

and provided that if a Rectification Period so measured would end after the Hours of Operation for that 

day and before the start of the next Hours of Operation for that Functional Unit, the Rectification Period 

will be extended so that it ends at the start of the next Hours of Operation for that Functional Unit; 

“Response Time” has the meaning set out in Schedule 4 [Services Protocols and Specifications]; 

“Return Date” has the meaning set out in Section 4.3(d) of this Schedule; 

“Service Failure” means any failure by Project Co, other than an Unavailability Event, to provide the 

Services in accordance with this Agreement and in particular in accordance with Schedule 4 [Services 

Protocols and Specifications], and includes a failure to satisfy any Performance Indicator; 

“Service Failure Deduction” means a Deduction which may be made in respect of a Service Failure; 

“Service Payment” means the amount calculated in accordance with Section 2.1 of this Schedule; 

“Temporary Alternative Accommodation” means accommodation offered to the Authority by Project Co 

as a substitute for any Unavailable Functional Unit pursuant to Section 4.1 of this Schedule; 

“Temporary Alternative Accommodation Notice” has the meaning set out in Section 4.1 of this 

Schedule; 

“Temporary Availability Condition” has the meaning set out in Section 3.11(a)(2) of this Schedule; 

“Temporary Repair” means, in respect of the occurrence of an Unavailability Event, works of a temporary 

nature that do not constitute Rectification; 

“Temporary Repair Proposal” has the meaning set out in Section 3.11(a) of this Schedule; 
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“Total Unavailability” occurs when: 

(a) 25% or more of the Functional Units which are ranked a category 4 or 5 are Unavailable 

at the same time and a Rectification Period has expired with respect to each such 

Unavailable Functional Unit; 

(b) 50% or more of the washrooms in the Facility are Unavailable at the same time and a 

Rectification Period has expired with respect to each such washroom; or 

(c) any of the following are not accessible: 

(1) two or more of the required fire exits; or 

(2) all of the patient transfer elevators, 

and a Rectification Period has expired with respect to each Event that caused such lack 

of access and the Authority has not approved a mitigation plan put forward by Project Co; 

“Transition” means the tolerance level for the making of Deductions in respect of Service Failures as 

described in Section 3.15 of this Schedule; 

“Unavailable” and “Unavailability” means, with respect to a Functional Unit, that such Functional Unit or 

an applicable Linked Unit is in a state or condition that does not comply with the Availability Condition; 

“Unavailability Deduction” means a Deduction which may be made in respect of an Unavailability Event; 

“Unavailability Event” means an incident or state of affairs which causes one or more Functional Units to 

be Unavailable; and 

“Unit Deduction Amounts” means the amount of the Deduction specified in Appendix 8A per Functional 

Unit for an Unavailability Event, which amounts are Index Linked. 

2. CALCULATION OF SERVICE PAYMENTS 

2.1 Service Payment 

From and after the Service Commencement Date, the Authority will pay Project Co in respect of each 

Payment Period a Service Payment calculated as follows: 

(a) the Capital Payment for that Payment Period set out in Appendix 8C[Capital Payment] 

which amount will not be Index Linked; plus 

(b) the  Life Cycle Payment for that Payment Period set out in Appendix 8B [Life 

Cycle Payment] which amount will be Indexed Linked; plus 

(c) the Facility Maintenance Payment for that Payment Period set out in Appendix 8D 

[Facility Maintenance Payment] which amount will be Indexed Linked; minus 

(d) the aggregate of Deductions for that Payment Period, subject to section 3.1,  
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provided that: 

(e) if the first Payment Period from and after the Service Commencement Date is less than a 

full calendar month, the Service Payment will be reduced by the same proportion that the 

first Payment Period is less than a full calendar month; 

(f) if the last Payment Period of the Term is less than a full calendar month, the Service 

Payment will be reduced by the same proportion that the last Payment Period is less than 

a full calendar month; and 

(g) the Service Commencement Date and the date Service Payments commence will not be 

earlier than July 1, 2012 notwithstanding Project Co achieving Service Commencement 

earlier than such date. 

Project Co acknowledges and agrees that the Payment Periods identified in Appendix 8B, Appendix 8C 

and Appendix 8D assumes that Service Commencement will be achieved by the Target Service 

Commencement Date and the Payment Periods are expressed numerically in terms of the Payment 

Periods starting from the Target Service Commencement Date.  If Service Commencement is achieved 

after the Target Service Commencement Date, then the first Service Payment will be for the relevant 

Payment Period, or prorated portion thereof, indicated for the time after the Target Service 

Commencement Date, and Project Co will not be entitled to any Service Payment for Payment Periods, or 

prorated portions thereof, between the Target Service Commencement Date and the Service 

Commencement Date. 

2.2 Life Cycle Account 

Project Co: 

(a) will establish, on or before the Service Commencement Date, an account (the “Life 

Cycle Account”) with a Canadian bank listed on Schedule 1 of the Bank Act (Canada) 

into which Project Co will deposit all Life Cycle Payments;  

(b) will grant to the Authority a first priority security interest in and to the Life Cycle Account 

and the funds deposited therein and will execute all documents reasonably required by 

the Authority in connection with such security;  

(c) will, so long as no Project Co Event of Default has occurred and is subsisting, only 

disburse funds from the Life Cycle Account to pay Life Cycle Costs in accordance with 

the Life Cycle Plan; 

(d) will, if a Project Co Event of Default has occurred and is subsisting, only disburse funds 

from the Life Cycle Account with the prior approval of the Authority; and  

(e) will only invest the funds held in the Life Cycle Account in a high interest savings account, 

guaranteed investment certificates or other types of investments having a similar risk 
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profile.  The Authority will bear the risk, and receive all benefits, in connection with the 

return on funds in the Life Cycle Account.    

2.3 Project Cash Allowance 

Project Co will: 

(a) make available a cash allowance in the amount of $470,000 (the “Project Cash 

Allowance”) for use by the Authority in its discretion;  

(b) establish, on or before the Closing Date, an account (the “Project Cash Allowance 

Account”) with a Canadian bank listed on Schedule 1 of the Bank Act (Canada) into 

which Project Co will deposit the Project Cash Allowance Account;  

(c)  grant to the Authority a first priority security interest in and to the Project Cash Allowance 

Account and the funds deposited therein and will execute all documents reasonably 

required by the Authority in connection with such security;  

(d) only invest the funds held in the Project Cash Allowance Account in a high interest 

savings account, guaranteed investment certificates or other types of investments having 

a similar risk profile.  The Authority will bear the risk, and receive all benefits, in 

connection with the return on funds in the Project Cash Allowance Account; and  

(e) apply the Project Cash Allowance at the direction of the Authority;  

Within 10 Business Days of the Service Commencement Date, Project Co will pay to the Authority an 

amount, if any, equal to the balance of the Project Cash Allowance Account remaining as at Service 

Commencement.  

2.4 Green Power  

In respect of electrical power consumed at the Facility during the first two years of the Operating Period: 

(a) the Authority will deliver to Project Co all invoices received from the supplier of green 

power engaged by the Authority in accordance with Section 4.8(e) of Schedule 2; and 

(b) Project Co will promptly pay the amount of each such invoice directly to the green power 

supplier and concurrently provide evidence of payment to the Authority.  

If the aggregate amount of the invoices delivered by the Authority to Project Co pursuant to this section 

2.4 is less than $90,000, concurrently with the payment of the last of such invoices, Project Co will pay to 

the Authority an amount equal to 50% of the difference between $90,000 and the aggregate amount of 

the invoices.   



7 

1736551.14 Schedule 8 – Payments (BCCA Centre for the North) 
 Project Agreement 
 EXECUTION COPY 

3. DEDUCTIONS FROM SERVICE PAYMENTS 

3.1 Entitlement to Make Deductions 

If at any time after the Service Commencement Date an Unavailability Event or a Service Failure occurs 

the Authority will be entitled to make Deductions in accordance with this Schedule 8 (including Section 

3.9 of this Schedule 8) in respect of that Unavailability Event or Service Failure (and, for greater certainty, 

in respect of all other Unavailability Events and Service Failures) from the Service Payment for the 

relevant Payment Period, except that: 

(a) the aggregate of all Deductions that the Authority can make from a Service Payment may 

not exceed the amount of the Service Payment in respect of a Payment Period; and 

(b) to the extent that an Unavailability Event or a Service Failure is the result of an Excusing 

Event or a Compensation Event, the Authority will not be entitled to make Deductions. 

3.2 Classification of Event 

The classification of an Event as a Service Failure or an Unavailability Event, and the rank of an 

Unavailability Event, will be made by Project Co at the time at which the occurrence of the Event is 

reported to the Help Desk or otherwise reported to Project Co.  If an Event which results in an immediate 

Service Failure Deduction (because there is no applicable Response Time or Rectification Period) can 

properly be classified as both a Service Failure and an Unavailability Event at the time it is reported, it will 

be classified as the Event that has the highest potential Deduction applicable to it.  An Event which is 

incorrectly classified may be re-classified only with the approval of the Authority, such approval not to be 

unreasonably withheld.  If such an Event is re-classified, the appropriate Deduction (if applicable) will be 

made and any Deduction incorrectly applied will be withdrawn. 

3.3 Service Failure Becoming Unavailability Event 

A Service Failure may become or lead to an Unavailability Event if circumstances change or the Service 

Failure continues.  In such a circumstance, when the Functional Unit becomes Unavailable, the Service 

Failure will have ended (without prejudice to the Service Failure Deductions that have accrued to that 

point) and an Unavailability Event will have occurred.  

3.4 Total Unavailability  

When Total Unavailability occurs, there will be deemed to be an Unavailability Event for each Functional 

Unit that otherwise met the Availability Condition at that time and all Functional Units will continue to be 

deemed to be Unavailable until Total Unavailability no longer occurs. 

3.5 Deductions for Unavailability Events 

Subject to Sections 3.1, 3.9 and 3.12 of this Schedule, the Deduction in respect of each Unavailability 

Event will be the greater of: 

(a) $50, Index Linked; and 
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(b) subject to Section 3.6 of this Schedule, the aggregate of the Unit Deduction Amounts for 

all Functional Units made Unavailable as a result of the Unavailability Event. 

3.6 Unavailable But Used 

If any Functional Unit is Unavailable (including, for greater certainty, Functional Units that are deemed 

Unavailable under Section 3.4 of this Schedule) but the Authority continues to use it or a Linked Unit for 

the intended use or purpose of that Functional Unit or Linked Unit, for the purposes of Section 3.5(b) of 

this Schedule the Unit Deduction Amount applicable to an Unavailability Deduction for such Functional 

Unit and Linked Unit will be multiplied by 50%. 

3.7 Deductions for Service Failures 

Subject to Sections 3.1 and 3.15 of this Schedule, the amount of the Deduction in respect of a Service 

Failure will be as follows: 

(a) for a High Service Failure, the sum of $450, Index Linked; 

(b) for a Medium Service Failure, the sum of $150,Index Linked; and 

(c) for a Low Service Failure, the sum of $50,Index Linked. 

3.8 Response Time 

If an Event occurs and a Response Time is indicated in Schedule 4 [Services Protocols and 

Specifications], in addition to any other Deduction arising from such Event, if Project Co does not respond 

as required under this Agreement within the applicable Response Time: 

(a) a Low Service Failure will be deemed to have occurred; and 

(b) unless otherwise specified in Schedule 4 [Services Protocols and Specifications], a new 

Response Time will start and the provisions of this Section 3.8 will again apply and will 

continue to apply with repeated Low Service Failures until Project Co responds as 

required under this Agreement;  

Nothing in this Section 3.8 will limit any other Deductions in respect of the same Event or the occurrence 

of, and Deductions in respect of, additional Events that occur within a Response Time period. 

3.9 Deduction Periods 

If an Event occurs: 

(a) in the case of a Service Failure for which there is no Rectification Period, the Authority 

will make the applicable Service Failure Deduction; 

(b) in the case of an Unavailability Event, other than a deemed Unavailability Event due to 

Total Unavailability, if Project Co Rectifies the Unavailability Event within the Rectification 

Period, then no Deduction will be made for such Unavailability Event; 
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(c) in the case of a deemed Unavailability Event due to Total Unavailability, the Authority will 

make the applicable Unavailability Deduction; 

(d) in any case and in addition to the foregoing, if Project Co does not Rectify the Event 

(which in the case of deemed Unavailability Events due to Total Unavailability means that 

Total Unavailability no longer occurs) within the Rectification Period: 

(1) the applicable Deduction will be made for the Event; and 

(2) a new Event (which in the case of a Service Failure will be of the same category 

as the original Service Failure unless otherwise specified in Schedule 4 [Service 

Protocols and Specifications]) will be deemed to occur at the end of such 

Rectification Period and the provisions of this Section 3.9 will again apply and will 

continue to apply with repeated Deductions until Project Co Rectifies the Event; 

and 

(e) in the case of an Unavailability Event related to in the Parking Facilities, if Project Co: 

(1) Rectifies the Unavailability Event within 6 hours, then no Deduction will be made 

for such Unavailability Event;  

(2) does not Rectify the Unavailability Event, a Deduction of $10, Index Linked, for 

each Unavailable parking stall within the Parking Facilities will be made: 

(A) for each six hour period during the hours of 7am to 7pm on Business 

Days that such parking stall remains Unavailable until Project Co 

Rectifies the Event; and 

(B) on non-Business Days, for each day that such parking stall remains 

Unavailable until Project Co Rectifies the Event.  

Nothing in this Section 3.9 will limit any other Deductions in respect of the same Event or the occurrence 

of, and Deductions in respect of, additional Events that occur within a Rectification Period. 

3.10 Multiple Events 

If the root cause of a series of Events is substantially the same, whether or not Project Co Rectifies any or 

all of the Events within the applicable Rectification Period, there will be deemed to be a Medium Service 

Failure on the occurrence of any of the following: 

(a) the third such Event in a day and on the occurrence of each subsequent such Event in 

that day; and 

(b) the fourth such Event in a rolling consecutive seven day period and on the occurrence of 

each subsequent such Event in that seven day period.  



10 

1736551.14 Schedule 8 – Payments (BCCA Centre for the North) 
 Project Agreement 
 EXECUTION COPY 

3.11 Temporary Repairs 

If Project Co is unable to Rectify an Unavailability Event within the applicable Rectification Period due to 

the need for specialized materials or personnel that are not required by this Agreement to be immediately 

available at the Facility and are not, and cannot reasonably be expected to be, available at the Facility, 

then: 

(a) Project Co may provide the Authority with a proposal (the “Temporary Repair 

Proposal”) for: 

(1) a Temporary Repair; 

(2) a temporary modification to the Availability Condition for the relevant Functional 

Unit until the Permanent Repair is completed (the “Temporary Availability 

Condition”); 

(3) the Permanent Repair; and 

(4) the period within which to complete the Permanent Repair (the “Permanent 

Repair Deadline”); 

(b) the Authority may in its discretion but without unreasonable delay, consider the 

Temporary Repair Proposal, and Project Co will not carry out the Temporary Repair until 

the Temporary Repair Proposal is accepted by the Authority; 

(c) if the Authority accepts the Temporary Repair Proposal, Project Co will carry out the 

Temporary Repair in accordance with the Temporary Repair Proposal; 

(d) if the Temporary Repair is completed in accordance with the Temporary Repair Proposal, 

the Availability Condition for the relevant Functional Unit will be modified to be the 

Temporary Availability Condition until the Permanent Repair Deadline; 

(e) if the Permanent Repair is not completed by the Permanent Repair Deadline, the 

Temporary Availability Condition will cease to be the Availability Condition and the 

Authority may make all applicable Unavailability Deductions with effect from the 

Permanent Repair Deadline; and 

(f) except with respect to the applicable modification of the Availability Condition, nothing in 

this Section 3.11 will limit the Authority’s entitlement to Deductions within the applicable 

Rectification Periods. 

3.12 Compliance with Laws and Good Industry Practice 

When carrying out Rectification, or works of Temporary Repair pursuant to Section 3.11 of this Schedule, 

Project Co will at all times act in accordance with Laws and Good Industry Practice.  If in doing so Project 

Co breaches Law, there will be deemed to be a new additional High Service Failure.  If in doing so Project 

Co breaches Good Industry Practice, but does not also breach Laws, there will be deemed to be a new 

additional Low Service Failure. 
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3.13 Deficiency Correction Period - Unavailability 

During the 28 day period beginning on the Service Commencement Date, the amount of any 

Unavailability Deductions for Unavailability Events directly caused by Deficiencies will be reduced by 

100%.  This Section 3.13 does not give any relief in respect of any Service Failure Deductions. 

3.14 Service Failure Related Solely to Unavailability 

No Service Failure Deduction will be made if the Service Failure to which it relates arises solely as a 

result of the Unavailability of the Functional Unit in which the Service was to be provided.  If any 

Functional Unit is Unavailable but the Authority continues to use it for the intended use or purpose of that 

Functional Unit, the Authority will, subject to Section 3.3 of this Schedule, deduct the full amount of any 

Service Failure Deductions that apply to the Services in the applicable Functional Unit.  

3.15 Transition Periods - Service Failures 

In respect of each Service, there will be a period of 90 days (the “New Service Provider Transition 

Period”) for Transition beginning on each New Service Provider Start Date.  During each New Service 

Provider Transition Period the following provisions will apply: 

(a) during the first 30 days of the New Service Provider Transition Period, the amount of any 

Service Failure Deductions will be reduced by 75%; 

(b) during the next 30 days of the New Service Provider Transition Period, the amount of any 

Service Failure Deductions will be reduced by 50%; and 

(c) during the final 30 days of the New Service Provider Transition Period, the amount of any 

Service Failure Deductions will be reduced by 25%. 

This Section 3.15 will not give any relief during any period of Transition in respect of Unavailability 

Deductions. 

3.16 Deductions for Early FM Parking Services 

If at any time after the Parking Commencement Date until the Service Commencement Date an 

Unavailability Event or a Service Failure occurs with respect to the relevant Parking Facilities or the Early 

FM Parking Services, the Authority will be entitled to make Deductions in accordance with this Schedule 8 

(including Section 3.9 of this Schedule 8) in respect of that Unavailability Event or Service Failure from 

the first Service Payment payable to Project Co after the Service Commencement Date, except that to the 

extent that an Unavailability Event or a Service Failure is the result of an Excusing Event or a 

Compensation Event, the Authority will not be entitled to make Deductions. 

3.17 Adjustments for Early FM Parking Services 

Subject to any adjustments for Supervening Events, if Project Co does not achieve Parking 

Commencement on or before July 29, 2010, on or before the Service Commencement Date Project Co 

will deposit into the Project Cash Allowance Account an amount equal to $350 multiplied by the number 

of days between July 29, 2010 and the date Parking Commencement is achieved.   
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4. TEMPORARY ALTERNATIVE ACCOMMODATION 

4.1 Project Co Option to Provide 

If an Unavailability Event occurs Project Co may offer the Authority Temporary Alternative 

Accommodation by notice (the “Temporary Alternative Accommodation Notice”) to the Authority within 

5 Business Days from the commencement of the applicable Event. 

4.2 Requirements 

The Temporary Alternative Accommodation must: 

(a) comply with the Availability Condition for the Functional Units affected by the 

Unavailability Event for which Temporary Alternative Accommodation is offered; 

(b) be a temporary alternative having regard to the facts and the circumstances in existence; 

(c) be upon terms which are not materially different from the terms upon which the Authority 

occupied the affected Functional Unit; 

(d) unless the Authority otherwise agrees, be accommodation that Project Co is not already 

obligated to provide to the Authority; 

(e) be supplied with the Services to the standards set out in Schedule 4 [Services Protocols 

and Specifications] which Project Co would under normal circumstances be providing 

within the Unavailable Functional Unit; 

(f) not involve the Authority incurring any additional cost or charges in respect of the 

Temporary Alternative Accommodation including the reasonable costs of any relocation 

to and from the Temporary Alternative Accommodation; and 

(g) be in reasonable proximity to the Facility, be reasonably accessible by public and private 

transport and have adequate parking. 

4.3 Notice Requirements 

The Temporary Alternative Accommodation Notice must: 

(a) describe the Temporary Alternative Accommodation; 

(b) invite the Authority to inspect the Temporary Alternative Accommodation and give the 

Authority reasonable notice of a time and a date when it may do so; 

(c) set out Project Co’s proposals regarding the timing and co-ordination of relocation to the 

Temporary Alternative Accommodation; 

(d) specify the date (which must be agreed by the Authority before the submission of the 

written notice) by which Project Co reasonably expects the Authority to be able to 

relocate back to the applicable Functional Unit (the “Return Date”); and 
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(e) describe the terms upon which the Authority will be entitled to occupy such Temporary 

Alternative Accommodation including the proposed division of such accommodation into 

Functional Units and the weighting to be attributed to them for the purposes of the 

operation of this Schedule. 

4.4 Acceptance by Authority 

If it wishes to inspect the Temporary Alternative Accommodation the Authority will do so within 5 Business 

Days of receipt of the Temporary Alternative Accommodation Notice.  The Authority will notify Project Co 

in writing of its acceptance or refusal of the proposed Temporary Alternative Accommodation within 24 

hours of its inspection or, if the Authority has elected not to inspect, within 5 Business Days of receipt of 

the Temporary Alternative Accommodation Notice.  The Authority may in its discretion refuse or accept 

any proposed Temporary Alternative Accommodation that does not meet the requirements of Section 4.2 

of this Schedule and in all other cases will act reasonably when deciding to accept or refuse any 

proposed Temporary Alternative Accommodation. 

4.5 Effect of Acceptance 

If the Authority accepts the offer of Temporary Alternative Accommodation: 

(a) which is not within the Facility then, without affecting the Authority’s remedial rights under 

Section 11 of this Agreement, the Authority will not be entitled to vacate the Temporary 

Alternative Accommodation until the earlier of the Return Date and the date on which the 

Authority is entitled and able to return to and use the Functional Unit in accordance with 

the agreed program for return and re-commissioning referred to in Section 4.8 of this 

Schedule; and 

(b) which is within the Facility and the Authority subsequently needs such Temporary 

Alternative Accommodation in connection with needs that were not anticipated at the time 

the Authority agreed to occupy the space, then the Authority will be entitled to vacate the 

Temporary Alternative Accommodation. 

4.6 Additional Authority Costs 

Project Co will pay for any additional reasonable and direct costs and expenses incurred by the Authority 

in respect of Temporary Alternative Accommodation, including reasonable relocation costs to and from 

the Temporary Alternative Accommodation. 

4.7 Deduction 

If the Authority accepts Project Co’s offer of Temporary Alternative Accommodation, no further 

Deductions will be made in respect of a Functional Unit vacated by the Authority while the Temporary 

Alternative Accommodation replacing that Functional Unit is being used by the Authority.  The Authority 

will be entitled to make Deductions in respect of any Service Failure or Unavailability Event which occurs 

in the Temporary Alternative Accommodation as if the Temporary Alternative Accommodation was the 

Functional Unit which it replaced and any Deduction in respect of an Unavailability Event will be 

calculated using the Unit Deduction Amounts attributed to such Functional Unit.   
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4.8 Return to Functional Unit 

When Project Co has completed the required works to enable the Authority to return to the Functional 

Unit the Authority will confirm that the Availability Condition is met for the Functional Unit and the 

Authority and Project Co will agree to a relocation program to return to the Functional Unit and any 

necessary period for re-commissioning. 

4.9 Failure to Complete Works 

If the Authority has accepted the proposed Temporary Alternative Accommodation and Project Co fails to 

complete the works to enable the Authority to return to the relevant Functional Unit on the Return Date: 

(a) the Temporary Alternative Accommodation will be deemed to be Unavailable with effect 

from the Return Date until the date on which the Unavailability Event has been Rectified 

and the Authority is able to resume its use of the Functional Unit; and 

(b) the Authority may, in its absolute discretion, vacate the Temporary Alternative 

Accommodation at any time after the Return Date or remain in occupation, and in the 

latter circumstance a 50% reduction will apply with respect to the Unavailability 

Deduction. 

4.10 Long Stop Return Date 

The Authority will specify a date (the “Long Stop Return Date”), being a date no earlier than 30 days 

after the Return Date, by which the Rectification must be completed and if Project Co fails to complete the 

Rectification of the Functional Unit for which the Temporary Alternative Accommodation is a replacement 

by the Long Stop Return Date: 

(a) the Authority may (without prejudice to its rights under Section 12 (Project Co Events of 

Default) or any other express rights of the Authority under this Agreement) take such 

steps as it considers to be appropriate (either itself or by engaging others to take such 

steps) to restore the Functional Unit to a condition that satisfies in all respects the 

requirements of Schedule 4 [Services Protocols and Specifications]; and 

(b) Project Co will reimburse the Authority for all reasonable direct costs and expenses 

incurred by the Authority in relation to taking the steps, or engaging others to take the 

steps, referred to in Section 4.10(a) and the Authority will be entitled to deduct any such 

amount from any amounts payable to Project Co under this Agreement. 

5. REVIEW OF FUNCTIONAL UNITS, DEDUCTIONS, ETC. 

5.1 Initiation of Review 

The following will be reviewed by the Authority and Project Co at any time if requested by either party but 

in any event will be reviewed at least once in every Contract Year for the purposes of the following 

Contract Year: 

(a) the identification of Functional Units, Linked Units, Performance Indicators, Response 

Times, Rectification Periods, Unit Deduction Amounts; and 
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(b) the amount of Deductions for each category of Service Failure and for Unavailability 

Events. 

If so requested the Authority and Project Co will act reasonably and diligently in carrying out the review, 

which will not exceed 30 days without the agreement of both parties.  For the avoidance of doubt, the 

parties intend that any changes made as a result of such a review will not alter the overall risk profile of 

the relevant Service or the likely magnitude of Deductions.  If proposed changes would result in any such 

alteration, the matter will be deemed to be a Change subject to the provisions of Schedule 6 [Changes, 

Minor Works and Innovation Proposals]. 

5.2 Results of Review 

The Authority and Project Co may, in respect of each matter that is the subject of the review, either: 

(a) agree that the status of the relevant matter will continue to apply unchanged for the 

relevant Contract Year; or 

(b) agree to adjustments to the relevant matter to take effect in the relevant Contract Year. 

If the parties do not agree within 30 days after completion of the review, either party may refer the matter 

to the Dispute Resolution Procedure.  No change will be made with respect to a matter under review until 

agreed or until determined under the Dispute Resolution Procedure.  For the avoidance of doubt, if the 

changes that are agreed or determined under the Dispute Resolution Procedure alter the overall risk 

profile of the relevant Service, the matter will be deemed a Change subject to the provisions of Schedule 

6. 

5.3 Effective Time of Adjustments 

Any adjustment pursuant to a review will be effective from the commencement of the relevant Contract 

Year. 

6. FAILURE BY PROJECT CO TO MONITOR OR REPORT 

6.1 Performance Monitoring Report 

The Performance Monitoring Report produced by Project Co for any Payment Period will be the initial 

source of the information regarding the performance of the Services for the relevant Payment Period for 

the purposes of calculating the relevant Deductions. 

6.2 Failure to Monitor or Report 

If Project Co fails to monitor or accurately report an Event, a Service Failure or an Unavailability Event: 

(a) such failure will be deemed to be a new Low Service Failure for each Event that has 

been misreported. The relevant Deduction for the new Low Service Failure will be made 

in addition to the Deductions that would have been made had there been no failure to 

monitor or report;  
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(b) the Authority will be entitled to make Deductions in respect of any Service Failures or 

Unavailability Events in the manner prescribed in this Schedule and the Performance 

Monitoring Report(s) and invoice(s) with respect to all Payment Periods affected by such 

failure will be restated to include any such Deductions; and 

(c) Project Co will forthwith pay to the Authority the amount, if any, by which the amount paid 

to it for the affected Payment Periods exceeds the amount in the restated invoices for 

such Payment Periods. 

6.3 Misconduct 

If the Authority’s inspection or investigation of records reveals, on the part of Project Co or a Project Co 

Person: 

(a) fraudulent action or inaction; 

(b) deliberate misrepresentation; or 

(c) gross misconduct or incompetence, 

then a new High Service Failure will be deemed to have occurred for each Event that has been 

misreported.  The relevant Deduction for the new High Service Failure will be made in addition to the 

Deductions that would have been made had there been no misreporting. 

6.4 No Prejudice to Other Rights 

The provisions of this Section 6 are without prejudice to any rights of the Authority in this Agreement, 

including pursuant to Section 6 (Performance Monitoring and Reporting) of Schedule 4 [Services 

Protocols and Specifications] and Section 12.1 (Project Co Events of Default) of this Agreement. 

7. GENERAL PAYMENT PROVISIONS 

7.1 Invoicing and Payment Arrangements 

With respect to invoicing and payment: 

(a) all Service Payments will be payable in advance for each Payment Period; 

(b) a minimum of 10 Business Days prior to each Payment Period, Project Co will provide 

the Authority with an invoice in a form agreed by the parties, acting reasonably.  The 

invoice will include as a minimum: 

(1) the estimated Service Payments for the applicable Payment Period; 

(2) any adjustments to a  previous Payment Period, as set out in the applicable 

Payment Adjustment Report approved by the Authority; 

(3) any amount owing to the Authority under this Agreement; 

(4) any amount owing to Project Co under this Agreement; 
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(5) the amount of applicable GST, including any allocation of previously paid GST 

that is allocated and deducted therefrom; 

(6) the amount of applicable PST; and 

(7) the net amount owing by the Authority to Project Co, or by Project Co to the 

Authority, as applicable; 

(c) the Authority will review each invoice submitted in accordance with this Section 7.1 within 

5 Business Days and the Authority will pay the amount approved by the Authority on the 

later of the first day of the Payment Period or the 10
th
 Business Day after receipt of the 

invoice; 

(d) the Authority will not be obligated to make any payment unless all conditions of payment 

in this Agreement have been satisfied; 

(e) within 10 Business Days following the end of each Payment Period, Project Co will 

submit to the Authority: 

(1) a Performance Monitoring Report for that Payment Period; and 

(2) a report (a “Payment Adjustment Report”) setting out any adjustments, 

including Deductions, to the Service Payments for that Payment Period, and the 

amount of over-payment or under-payment from the amount paid previously by 

the Authority for that Payment Period; 

(f) Project Co will include with each invoice and Payment Adjustment Report such 

supporting documentation as is reasonably required to substantiate and confirm the 

invoiced amounts and amounts set out in each Payment Adjustment Report; 

(g) for the final 3 Payment Periods of the Term, the Authority may withhold from payment a 

reasonable amount for possible adjustments to the Service Payments, and within 30 days 

after the expiry of the Term Project Co will provide the Authority with a final invoice 

setting out Project Co’s calculations to reconcile any over-payments or under-payments 

and the Authority or Project Co, as applicable, will promptly pay the amount properly due 

and payable to the other party; and 

(h) no payment will be construed as an acceptance or approval of incomplete, defective or 

improper Design, Construction, Services or any other matter provided by Project Co 

which is not in conformance with the requirements of this Agreement, and will not operate 

to relieve Project Co from any of its obligations under this Agreement. 
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APPENDIX 8A 

 

FUNCTIONAL UNITS, UNIT DEDUCTION AMOUNTS, RECTIFICATION PERIODS 

LINKED UNITS PRINCIPLES 

 

 

[See separate document] 
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APPENDIX 8B 

 

LIFE CYCLE PAYMENT 

 

A B 

Life Cycle Payment Payment 
Period ($ as of Base Date) 

(Index Linked) 

31-Oct-12 DELETED 

30-Nov-12 DELETED 

31-Dec-12 DELETED 

31-Jan-13 DELETED 

28-Feb-13 DELETED 

31-Mar-13 DELETED 

30-Apr-13 DELETED 

31-May-13 DELETED 

30-Jun-13 DELETED 

31-Jul-13 DELETED 

31-Aug-13 DELETED 

30-Sep-13 DELETED 

31-Oct-13 DELETED 

30-Nov-13 DELETED 

31-Dec-13 DELETED 

31-Jan-14 DELETED 

28-Feb-14 DELETED 

31-Mar-14 DELETED 

30-Apr-14 DELETED 

31-May-14 DELETED 

30-Jun-14 DELETED 

31-Jul-14 DELETED 

31-Aug-14 DELETED 

30-Sep-14 DELETED 

31-Oct-14 DELETED 

30-Nov-14 DELETED 

31-Dec-14 DELETED 

31-Jan-15 DELETED 

28-Feb-15 DELETED 

31-Mar-15 DELETED 

30-Apr-15 DELETED 

31-May-15 DELETED 

30-Jun-15 DELETED 

31-Jul-15 DELETED 

31-Aug-15 DELETED 

30-Sep-15 DELETED 
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31-Oct-15 DELETED 

30-Nov-15 DELETED 

31-Dec-15 DELETED 

31-Jan-16 DELETED 

29-Feb-16 DELETED 

31-Mar-16 DELETED 

30-Apr-16 DELETED 

31-May-16 DELETED 

30-Jun-16 DELETED 

31-Jul-16 DELETED 

31-Aug-16 DELETED 

30-Sep-16 DELETED 

31-Oct-16 DELETED 

30-Nov-16 DELETED 

31-Dec-16 DELETED 

31-Jan-17 DELETED 

28-Feb-17 DELETED 

31-Mar-17 DELETED 

30-Apr-17 DELETED 

31-May-17 DELETED 

30-Jun-17 DELETED 

31-Jul-17 DELETED 

31-Aug-17 DELETED 

30-Sep-17 DELETED 

31-Oct-17 DELETED 

30-Nov-17 DELETED 

31-Dec-17 DELETED 

31-Jan-18 DELETED 

28-Feb-18 DELETED 

31-Mar-18 DELETED 

30-Apr-18 DELETED 

31-May-18 DELETED 

30-Jun-18 DELETED 

31-Jul-18 DELETED 

31-Aug-18 DELETED 

30-Sep-18 DELETED 

31-Oct-18 DELETED 

30-Nov-18 DELETED 

31-Dec-18 DELETED 

31-Jan-19 DELETED 

28-Feb-19 DELETED 

31-Mar-19 DELETED 

30-Apr-19 DELETED 

31-May-19 DELETED 

30-Jun-19 DELETED 

31-Jul-19 DELETED 
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31-Aug-19 DELETED 

30-Sep-19 DELETED 

31-Oct-19 DELETED 

30-Nov-19 DELETED 

31-Dec-19 DELETED 

31-Jan-20 DELETED 

29-Feb-20 DELETED 

31-Mar-20 DELETED 

30-Apr-20 DELETED 

31-May-20 DELETED 

30-Jun-20 DELETED 

31-Jul-20 DELETED 

31-Aug-20 DELETED 

30-Sep-20 DELETED 

31-Oct-20 DELETED 

30-Nov-20 DELETED 

31-Dec-20 DELETED 

31-Jan-21 DELETED 

28-Feb-21 DELETED 

31-Mar-21 DELETED 

30-Apr-21 DELETED 

31-May-21 DELETED 

30-Jun-21 DELETED 

31-Jul-21 DELETED 

31-Aug-21 DELETED 

30-Sep-21 DELETED 

31-Oct-21 DELETED 

30-Nov-21 DELETED 

31-Dec-21 DELETED 

31-Jan-22 DELETED 

28-Feb-22 DELETED 

31-Mar-22 DELETED 

30-Apr-22 DELETED 

31-May-22 DELETED 

30-Jun-22 DELETED 

31-Jul-22 DELETED 

31-Aug-22 DELETED 

30-Sep-22 DELETED 

31-Oct-22 DELETED 

30-Nov-22 DELETED 

31-Dec-22 DELETED 

31-Jan-23 DELETED 

28-Feb-23 DELETED 

31-Mar-23 DELETED 

30-Apr-23 DELETED 

31-May-23 DELETED 
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30-Jun-23 DELETED 

31-Jul-23 DELETED 

31-Aug-23 DELETED 

30-Sep-23 DELETED 

31-Oct-23 DELETED 

30-Nov-23 DELETED 

31-Dec-23 DELETED 

31-Jan-24 DELETED 

29-Feb-24 DELETED 

31-Mar-24 DELETED 

30-Apr-24 DELETED 

31-May-24 DELETED 

30-Jun-24 DELETED 

31-Jul-24 DELETED 

31-Aug-24 DELETED 

30-Sep-24 DELETED 

31-Oct-24 DELETED 

30-Nov-24 DELETED 

31-Dec-24 DELETED 

31-Jan-25 DELETED 

28-Feb-25 DELETED 

31-Mar-25 DELETED 

30-Apr-25 DELETED 

31-May-25 DELETED 

30-Jun-25 DELETED 

31-Jul-25 DELETED 

31-Aug-25 DELETED 

30-Sep-25 DELETED 

31-Oct-25 DELETED 

30-Nov-25 DELETED 

31-Dec-25 DELETED 

31-Jan-26 DELETED 

28-Feb-26 DELETED 

31-Mar-26 DELETED 

30-Apr-26 DELETED 

31-May-26 DELETED 

30-Jun-26 DELETED 

31-Jul-26 DELETED 

31-Aug-26 DELETED 

30-Sep-26 DELETED 

31-Oct-26 DELETED 

30-Nov-26 DELETED 

31-Dec-26 DELETED 

31-Jan-27 DELETED 

28-Feb-27 DELETED 

31-Mar-27 DELETED 
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30-Apr-27 DELETED 

31-May-27 DELETED 

30-Jun-27 DELETED 

31-Jul-27 DELETED 

31-Aug-27 DELETED 

30-Sep-27 DELETED 

31-Oct-27 DELETED 

30-Nov-27 DELETED 

31-Dec-27 DELETED 

31-Jan-28 DELETED 

29-Feb-28 DELETED 

31-Mar-28 DELETED 

30-Apr-28 DELETED 

31-May-28 DELETED 

30-Jun-28 DELETED 

31-Jul-28 DELETED 

31-Aug-28 DELETED 

30-Sep-28 DELETED 

31-Oct-28 DELETED 

30-Nov-28 DELETED 

31-Dec-28 DELETED 

31-Jan-29 DELETED 

28-Feb-29 DELETED 

31-Mar-29 DELETED 

30-Apr-29 DELETED 

31-May-29 DELETED 

30-Jun-29 DELETED 

31-Jul-29 DELETED 

31-Aug-29 DELETED 

30-Sep-29 DELETED 

31-Oct-29 DELETED 

30-Nov-29 DELETED 

31-Dec-29 DELETED 

31-Jan-30 DELETED 

28-Feb-30 DELETED 

31-Mar-30 DELETED 

30-Apr-30 DELETED 

31-May-30 DELETED 

30-Jun-30 DELETED 

31-Jul-30 DELETED 

31-Aug-30 DELETED 

30-Sep-30 DELETED 

31-Oct-30 DELETED 

30-Nov-30 DELETED 

31-Dec-30 DELETED 

31-Jan-31 DELETED 
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28-Feb-31 DELETED 

31-Mar-31 DELETED 

30-Apr-31 DELETED 

31-May-31 DELETED 

30-Jun-31 DELETED 

31-Jul-31 DELETED 

31-Aug-31 DELETED 

30-Sep-31 DELETED 

31-Oct-31 DELETED 

30-Nov-31 DELETED 

31-Dec-31 DELETED 

31-Jan-32 DELETED 

29-Feb-32 DELETED 

31-Mar-32 DELETED 

30-Apr-32 DELETED 

31-May-32 DELETED 

30-Jun-32 DELETED 

31-Jul-32 DELETED 

31-Aug-32 DELETED 

30-Sep-32 DELETED 

31-Oct-32 DELETED 

30-Nov-32 DELETED 

31-Dec-32 DELETED 

31-Jan-33 DELETED 

28-Feb-33 DELETED 

31-Mar-33 DELETED 

30-Apr-33 DELETED 

31-May-33 DELETED 

30-Jun-33 DELETED 

31-Jul-33 DELETED 

31-Aug-33 DELETED 

30-Sep-33 DELETED 

31-Oct-33 DELETED 

30-Nov-33 DELETED 

31-Dec-33 DELETED 

31-Jan-34 DELETED 

28-Feb-34 DELETED 

31-Mar-34 DELETED 

30-Apr-34 DELETED 

31-May-34 DELETED 

30-Jun-34 DELETED 

31-Jul-34 DELETED 

31-Aug-34 DELETED 

30-Sep-34 DELETED 

31-Oct-34 DELETED 

30-Nov-34 DELETED 



1736551.14 Schedule 8 – Payments (BCCA Centre for the North) 
 Project Agreement 
 EXECUTION COPY 

 

79 

31-Dec-34 DELETED 

31-Jan-35 DELETED 

28-Feb-35 DELETED 

31-Mar-35 DELETED 

30-Apr-35 DELETED 

31-May-35 DELETED 

30-Jun-35 DELETED 

31-Jul-35 DELETED 

31-Aug-35 DELETED 

30-Sep-35 DELETED 

31-Oct-35 DELETED 

30-Nov-35 DELETED 

31-Dec-35 DELETED 

31-Jan-36 DELETED 

29-Feb-36 DELETED 

31-Mar-36 DELETED 

30-Apr-36 DELETED 

31-May-36 DELETED 

30-Jun-36 DELETED 

31-Jul-36 DELETED 

31-Aug-36 DELETED 

30-Sep-36 DELETED 

31-Oct-36 DELETED 

30-Nov-36 DELETED 

31-Dec-36 DELETED 

31-Jan-37 DELETED 

28-Feb-37 DELETED 

31-Mar-37 DELETED 

30-Apr-37 DELETED 

31-May-37 DELETED 

30-Jun-37 DELETED 

31-Jul-37 DELETED 

31-Aug-37 DELETED 

30-Sep-37 DELETED 

31-Oct-37 DELETED 

30-Nov-37 DELETED 

31-Dec-37 DELETED 

31-Jan-38 DELETED 

28-Feb-38 DELETED 

31-Mar-38 DELETED 

30-Apr-38 DELETED 

31-May-38 DELETED 

30-Jun-38 DELETED 

31-Jul-38 DELETED 

31-Aug-38 DELETED 

30-Sep-38 DELETED 
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31-Oct-38 DELETED 

30-Nov-38 DELETED 

31-Dec-38 DELETED 

31-Jan-39 DELETED 

28-Feb-39 DELETED 

31-Mar-39 DELETED 

30-Apr-39 DELETED 

31-May-39 DELETED 

30-Jun-39 DELETED 

31-Jul-39 DELETED 

31-Aug-39 DELETED 

30-Sep-39 DELETED 

31-Oct-39 DELETED 

30-Nov-39 DELETED 

31-Dec-39 DELETED 

31-Jan-40 DELETED 

29-Feb-40 DELETED 

31-Mar-40 DELETED 

30-Apr-40 DELETED 

31-May-40 DELETED 

30-Jun-40 DELETED 

31-Jul-40 DELETED 

31-Aug-40 DELETED 

30-Sep-40 DELETED 

31-Oct-40 DELETED 

30-Nov-40 DELETED 

31-Dec-40 DELETED 

31-Jan-41 DELETED 

28-Feb-41 DELETED 

31-Mar-41 DELETED 

30-Apr-41 DELETED 

31-May-41 DELETED 

30-Jun-41 DELETED 

31-Jul-41 DELETED 

31-Aug-41 DELETED 

30-Sep-41 DELETED 

31-Oct-41 DELETED 

30-Nov-41 DELETED 

31-Dec-41 DELETED 

31-Jan-42 DELETED 

28-Feb-42 DELETED 

31-Mar-42 DELETED 

30-Apr-42 DELETED 

31-May-42 DELETED 

30-Jun-42 DELETED 

31-Jul-42 DELETED 
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31-Aug-42 DELETED 

30-Sep-42 DELETED 

Total 11,373,300  
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APPENDIX 8C 

 

CAPITAL PAYMENT 

 

Note:  The amounts set out in this Appendix are not Index Linked. 

 

 
A B 

Capital Payment Payment Period 

($ not Index Linked) 

31-Oct-12 DELETED 

30-Nov-12 DELETED 

31-Dec-12 DELETED 

31-Jan-13 DELETED 

28-Feb-13 DELETED 

31-Mar-13 DELETED 

30-Apr-13 DELETED 

31-May-13 DELETED 

30-Jun-13 DELETED 

31-Jul-13 DELETED 

31-Aug-13 DELETED 

30-Sep-13 DELETED 

31-Oct-13 DELETED 

30-Nov-13 DELETED 

31-Dec-13 DELETED 

31-Jan-14 DELETED 

28-Feb-14 DELETED 

31-Mar-14 DELETED 

30-Apr-14 DELETED 

31-May-14 DELETED 

30-Jun-14 DELETED 

31-Jul-14 DELETED 

31-Aug-14 DELETED 

30-Sep-14 DELETED 

31-Oct-14 DELETED 

30-Nov-14 DELETED 

31-Dec-14 DELETED 

31-Jan-15 DELETED 

28-Feb-15 DELETED 

31-Mar-15 DELETED 

30-Apr-15 DELETED 

31-May-15 DELETED 

30-Jun-15 DELETED 
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31-Jul-15 DELETED 

31-Aug-15 DELETED 

30-Sep-15 DELETED 

31-Oct-15 DELETED 

30-Nov-15 DELETED 

31-Dec-15 DELETED 

31-Jan-16 DELETED 

29-Feb-16 DELETED 

31-Mar-16 DELETED 

30-Apr-16 DELETED 

31-May-16 DELETED 

30-Jun-16 DELETED 

31-Jul-16 DELETED 

31-Aug-16 DELETED 

30-Sep-16 DELETED 

31-Oct-16 DELETED 

30-Nov-16 DELETED 

31-Dec-16 DELETED 

31-Jan-17 DELETED 

28-Feb-17 DELETED 

31-Mar-17 DELETED 

30-Apr-17 DELETED 

31-May-17 DELETED 

30-Jun-17 DELETED 

31-Jul-17 DELETED 

31-Aug-17 DELETED 

30-Sep-17 DELETED 

31-Oct-17 DELETED 

30-Nov-17 DELETED 

31-Dec-17 DELETED 

31-Jan-18 DELETED 

28-Feb-18 DELETED 

31-Mar-18 DELETED 

30-Apr-18 DELETED 

31-May-18 DELETED 

30-Jun-18 DELETED 

31-Jul-18 DELETED 

31-Aug-18 DELETED 

30-Sep-18 DELETED 

31-Oct-18 DELETED 

30-Nov-18 DELETED 

31-Dec-18 DELETED 

31-Jan-19 DELETED 

28-Feb-19 DELETED 

31-Mar-19 DELETED 

30-Apr-19 DELETED 
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31-May-19 DELETED 

30-Jun-19 DELETED 

31-Jul-19 DELETED 

31-Aug-19 DELETED 

30-Sep-19 DELETED 

31-Oct-19 DELETED 

30-Nov-19 DELETED 

31-Dec-19 DELETED 

31-Jan-20 DELETED 

29-Feb-20 DELETED 

31-Mar-20 DELETED 

30-Apr-20 DELETED 

31-May-20 DELETED 

30-Jun-20 DELETED 

31-Jul-20 DELETED 

31-Aug-20 DELETED 

30-Sep-20 DELETED 

31-Oct-20 DELETED 

30-Nov-20 DELETED 

31-Dec-20 DELETED 

31-Jan-21 DELETED 

28-Feb-21 DELETED 

31-Mar-21 DELETED 

30-Apr-21 DELETED 

31-May-21 DELETED 

30-Jun-21 DELETED 

31-Jul-21 DELETED 

31-Aug-21 DELETED 

30-Sep-21 DELETED 

31-Oct-21 DELETED 

30-Nov-21 DELETED 

31-Dec-21 DELETED 

31-Jan-22 DELETED 

28-Feb-22 DELETED 

31-Mar-22 DELETED 

30-Apr-22 DELETED 

31-May-22 DELETED 

30-Jun-22 DELETED 

31-Jul-22 DELETED 

31-Aug-22 DELETED 

30-Sep-22 DELETED 

31-Oct-22 DELETED 

30-Nov-22 DELETED 

31-Dec-22 DELETED 

31-Jan-23 DELETED 

28-Feb-23 DELETED 
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31-Mar-23 DELETED 

30-Apr-23 DELETED 

31-May-23 DELETED 

30-Jun-23 DELETED 

31-Jul-23 DELETED 

31-Aug-23 DELETED 

30-Sep-23 DELETED 

31-Oct-23 DELETED 

30-Nov-23 DELETED 

31-Dec-23 DELETED 

31-Jan-24 DELETED 

29-Feb-24 DELETED 

31-Mar-24 DELETED 

30-Apr-24 DELETED 

31-May-24 DELETED 

30-Jun-24 DELETED 

31-Jul-24 DELETED 

31-Aug-24 DELETED 

30-Sep-24 DELETED 

31-Oct-24 DELETED 

30-Nov-24 DELETED 

31-Dec-24 DELETED 

31-Jan-25 DELETED 

28-Feb-25 DELETED 

31-Mar-25 DELETED 

30-Apr-25 DELETED 

31-May-25 DELETED 

30-Jun-25 DELETED 

31-Jul-25 DELETED 

31-Aug-25 DELETED 

30-Sep-25 DELETED 

31-Oct-25 DELETED 

30-Nov-25 DELETED 

31-Dec-25 DELETED 

31-Jan-26 DELETED 

28-Feb-26 DELETED 

31-Mar-26 DELETED 

30-Apr-26 DELETED 

31-May-26 DELETED 

30-Jun-26 DELETED 

31-Jul-26 DELETED 

31-Aug-26 DELETED 

30-Sep-26 DELETED 

31-Oct-26 DELETED 

30-Nov-26 DELETED 

31-Dec-26 DELETED 
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31-Jan-27 DELETED 

28-Feb-27 DELETED 

31-Mar-27 DELETED 

30-Apr-27 DELETED 

31-May-27 DELETED 

30-Jun-27 DELETED 

31-Jul-27 DELETED 

31-Aug-27 DELETED 

30-Sep-27 DELETED 

31-Oct-27 DELETED 

30-Nov-27 DELETED 

31-Dec-27 DELETED 

31-Jan-28 DELETED 

29-Feb-28 DELETED 

31-Mar-28 DELETED 

30-Apr-28 DELETED 

31-May-28 DELETED 

30-Jun-28 DELETED 

31-Jul-28 DELETED 

31-Aug-28 DELETED 

30-Sep-28 DELETED 

31-Oct-28 DELETED 

30-Nov-28 DELETED 

31-Dec-28 DELETED 

31-Jan-29 DELETED 

28-Feb-29 DELETED 

31-Mar-29 DELETED 

30-Apr-29 DELETED 

31-May-29 DELETED 

30-Jun-29 DELETED 

31-Jul-29 DELETED 

31-Aug-29 DELETED 

30-Sep-29 DELETED 

31-Oct-29 DELETED 

30-Nov-29 DELETED 

31-Dec-29 DELETED 

31-Jan-30 DELETED 

28-Feb-30 DELETED 

31-Mar-30 DELETED 

30-Apr-30 DELETED 

31-May-30 DELETED 

30-Jun-30 DELETED 

31-Jul-30 DELETED 

31-Aug-30 DELETED 

30-Sep-30 DELETED 

31-Oct-30 DELETED 



1736551.14 Schedule 8 – Payments (BCCA Centre for the North) 
 Project Agreement 
 EXECUTION COPY 

 

69 

30-Nov-30 DELETED 

31-Dec-30 DELETED 

31-Jan-31 DELETED 

28-Feb-31 DELETED 

31-Mar-31 DELETED 

30-Apr-31 DELETED 

31-May-31 DELETED 

30-Jun-31 DELETED 

31-Jul-31 DELETED 

31-Aug-31 DELETED 

30-Sep-31 DELETED 

31-Oct-31 DELETED 

30-Nov-31 DELETED 

31-Dec-31 DELETED 

31-Jan-32 DELETED 

29-Feb-32 DELETED 

31-Mar-32 DELETED 

30-Apr-32 DELETED 

31-May-32 DELETED 

30-Jun-32 DELETED 

31-Jul-32 DELETED 

31-Aug-32 DELETED 

30-Sep-32 DELETED 

31-Oct-32 DELETED 

30-Nov-32 DELETED 

31-Dec-32 DELETED 

31-Jan-33 DELETED 

28-Feb-33 DELETED 

31-Mar-33 DELETED 

30-Apr-33 DELETED 

31-May-33 DELETED 

30-Jun-33 DELETED 

31-Jul-33 DELETED 

31-Aug-33 DELETED 

30-Sep-33 DELETED 

31-Oct-33 DELETED 

30-Nov-33 DELETED 

31-Dec-33 DELETED 

31-Jan-34 DELETED 

28-Feb-34 DELETED 

31-Mar-34 DELETED 

30-Apr-34 DELETED 

31-May-34 DELETED 

30-Jun-34 DELETED 

31-Jul-34 DELETED 

31-Aug-34 DELETED 
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30-Sep-34 DELETED 

31-Oct-34 DELETED 

30-Nov-34 DELETED 

31-Dec-34 DELETED 

31-Jan-35 DELETED 

28-Feb-35 DELETED 

31-Mar-35 DELETED 

30-Apr-35 DELETED 

31-May-35 DELETED 

30-Jun-35 DELETED 

31-Jul-35 DELETED 

31-Aug-35 DELETED 

30-Sep-35 DELETED 

31-Oct-35 DELETED 

30-Nov-35 DELETED 

31-Dec-35 DELETED 

31-Jan-36 DELETED 

29-Feb-36 DELETED 

31-Mar-36 DELETED 

30-Apr-36 DELETED 

31-May-36 DELETED 

30-Jun-36 DELETED 

31-Jul-36 DELETED 

31-Aug-36 DELETED 

30-Sep-36 DELETED 

31-Oct-36 DELETED 

30-Nov-36 DELETED 

31-Dec-36 DELETED 

31-Jan-37 DELETED 

28-Feb-37 DELETED 

31-Mar-37 DELETED 

30-Apr-37 DELETED 

31-May-37 DELETED 

30-Jun-37 DELETED 

31-Jul-37 DELETED 

31-Aug-37 DELETED 

30-Sep-37 DELETED 

31-Oct-37 DELETED 

30-Nov-37 DELETED 

31-Dec-37 DELETED 

31-Jan-38 DELETED 

28-Feb-38 DELETED 

31-Mar-38 DELETED 

30-Apr-38 DELETED 

31-May-38 DELETED 

30-Jun-38 DELETED 
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31-Jul-38 DELETED 

31-Aug-38 DELETED 

30-Sep-38 DELETED 

31-Oct-38 DELETED 

30-Nov-38 DELETED 

31-Dec-38 DELETED 

31-Jan-39 DELETED 

28-Feb-39 DELETED 

31-Mar-39 DELETED 

30-Apr-39 DELETED 

31-May-39 DELETED 

30-Jun-39 DELETED 

31-Jul-39 DELETED 

31-Aug-39 DELETED 

30-Sep-39 DELETED 

31-Oct-39 DELETED 

30-Nov-39 DELETED 

31-Dec-39 DELETED 

31-Jan-40 DELETED 

29-Feb-40 DELETED 

31-Mar-40 DELETED 

30-Apr-40 DELETED 

31-May-40 DELETED 

30-Jun-40 DELETED 

31-Jul-40 DELETED 

31-Aug-40 DELETED 

30-Sep-40 DELETED 

31-Oct-40 DELETED 

30-Nov-40 DELETED 

31-Dec-40 DELETED 

31-Jan-41 DELETED 

28-Feb-41 DELETED 

31-Mar-41 DELETED 

30-Apr-41 DELETED 

31-May-41 DELETED 

30-Jun-41 DELETED 

31-Jul-41 DELETED 

31-Aug-41 DELETED 

30-Sep-41 DELETED 

31-Oct-41 DELETED 

30-Nov-41 DELETED 

31-Dec-41 DELETED 

31-Jan-42 DELETED 

28-Feb-42 DELETED 

31-Mar-42 DELETED 

30-Apr-42 DELETED 
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31-May-42 DELETED 

30-Jun-42 DELETED 

31-Jul-42 DELETED 

31-Aug-42 DELETED 

30-Sep-42 DELETED 

Total DELETED 
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FACILITY MAINTENANCE PAYMENT 

 

 

A B 

Facility Maintenance 
Payment 

Payment Period 

($ as of Base Date) 
(Index Linked) 

31-Oct-12 DELETED 

30-Nov-12 DELETED 

31-Dec-12 DELETED 

31-Jan-13 DELETED 

28-Feb-13 DELETED 

31-Mar-13 DELETED 

30-Apr-13 DELETED 

31-May-13 DELETED 

30-Jun-13 DELETED 

31-Jul-13 DELETED 

31-Aug-13 DELETED 

30-Sep-13 DELETED 

31-Oct-13 DELETED 

30-Nov-13 DELETED 

31-Dec-13 DELETED 

31-Jan-14 DELETED 

28-Feb-14 DELETED 

31-Mar-14 DELETED 

30-Apr-14 DELETED 

31-May-14 DELETED 

30-Jun-14 DELETED 

31-Jul-14 DELETED 

31-Aug-14 DELETED 

30-Sep-14 DELETED 

31-Oct-14 DELETED 

30-Nov-14 DELETED 

31-Dec-14 DELETED 

31-Jan-15 DELETED 

28-Feb-15 DELETED 

31-Mar-15 DELETED 

30-Apr-15 DELETED 

31-May-15 DELETED 

30-Jun-15 DELETED 

31-Jul-15 DELETED 

31-Aug-15 DELETED 
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30-Sep-15 DELETED 

31-Oct-15 DELETED 

30-Nov-15 DELETED 

31-Dec-15 DELETED 

31-Jan-16 DELETED 

29-Feb-16 DELETED 

31-Mar-16 DELETED 

30-Apr-16 DELETED 

31-May-16 DELETED 

30-Jun-16 DELETED 

31-Jul-16 DELETED 

31-Aug-16 DELETED 

30-Sep-16 DELETED 

31-Oct-16 DELETED 

30-Nov-16 DELETED 

31-Dec-16 DELETED 

31-Jan-17 DELETED 

28-Feb-17 DELETED 

31-Mar-17 DELETED 

30-Apr-17 DELETED 

31-May-17 DELETED 

30-Jun-17 DELETED 

31-Jul-17 DELETED 

31-Aug-17 DELETED 

30-Sep-17 DELETED 

31-Oct-17 DELETED 

30-Nov-17 DELETED 

31-Dec-17 DELETED 

31-Jan-18 DELETED 

28-Feb-18 DELETED 

31-Mar-18 DELETED 

30-Apr-18 DELETED 

31-May-18 DELETED 

30-Jun-18 DELETED 

31-Jul-18 DELETED 

31-Aug-18 DELETED 

30-Sep-18 DELETED 

31-Oct-18 DELETED 

30-Nov-18 DELETED 

31-Dec-18 DELETED 

31-Jan-19 DELETED 

28-Feb-19 DELETED 

31-Mar-19 DELETED 

30-Apr-19 DELETED 

31-May-19 DELETED 

30-Jun-19 DELETED 



1736551.14 Schedule 8 – Payments (BCCA Centre for the North) 
 Project Agreement 
 EXECUTION COPY 

 

39 

31-Jul-19 DELETED 

31-Aug-19 DELETED 

30-Sep-19 DELETED 

31-Oct-19 DELETED 

30-Nov-19 DELETED 

31-Dec-19 DELETED 

31-Jan-20 DELETED 

29-Feb-20 DELETED 

31-Mar-20 DELETED 

30-Apr-20 DELETED 

31-May-20 DELETED 

30-Jun-20 DELETED 

31-Jul-20 DELETED 

31-Aug-20 DELETED 

30-Sep-20 DELETED 

31-Oct-20 DELETED 

30-Nov-20 DELETED 

31-Dec-20 DELETED 

31-Jan-21 DELETED 

28-Feb-21 DELETED 

31-Mar-21 DELETED 

30-Apr-21 DELETED 

31-May-21 DELETED 

30-Jun-21 DELETED 

31-Jul-21 DELETED 

31-Aug-21 DELETED 

30-Sep-21 DELETED 

31-Oct-21 DELETED 

30-Nov-21 DELETED 

31-Dec-21 DELETED 

31-Jan-22 DELETED 

28-Feb-22 DELETED 

31-Mar-22 DELETED 

30-Apr-22 DELETED 

31-May-22 DELETED 

30-Jun-22 DELETED 

31-Jul-22 DELETED 

31-Aug-22 DELETED 

30-Sep-22 DELETED 

31-Oct-22 DELETED 

30-Nov-22 DELETED 

31-Dec-22 DELETED 

31-Jan-23 DELETED 

28-Feb-23 DELETED 

31-Mar-23 DELETED 

30-Apr-23 DELETED 
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31-May-23 DELETED 

30-Jun-23 DELETED 

31-Jul-23 DELETED 

31-Aug-23 DELETED 

30-Sep-23 DELETED 

31-Oct-23 DELETED 

30-Nov-23 DELETED 

31-Dec-23 DELETED 

31-Jan-24 DELETED 

29-Feb-24 DELETED 

31-Mar-24 DELETED 

30-Apr-24 DELETED 

31-May-24 DELETED 

30-Jun-24 DELETED 

31-Jul-24 DELETED 

31-Aug-24 DELETED 

30-Sep-24 DELETED 

31-Oct-24 DELETED 

30-Nov-24 DELETED 

31-Dec-24 DELETED 

31-Jan-25 DELETED 

28-Feb-25 DELETED 

31-Mar-25 DELETED 

30-Apr-25 DELETED 

31-May-25 DELETED 

30-Jun-25 DELETED 

31-Jul-25 DELETED 

31-Aug-25 DELETED 

30-Sep-25 DELETED 

31-Oct-25 DELETED 

30-Nov-25 DELETED 

31-Dec-25 DELETED 

31-Jan-26 DELETED 

28-Feb-26 DELETED 

31-Mar-26 DELETED 

30-Apr-26 DELETED 

31-May-26 DELETED 

30-Jun-26 DELETED 

31-Jul-26 DELETED 

31-Aug-26 DELETED 

30-Sep-26 DELETED 

31-Oct-26 DELETED 

30-Nov-26 DELETED 

31-Dec-26 DELETED 

31-Jan-27 DELETED 

28-Feb-27 DELETED 
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31-Mar-27 DELETED 

30-Apr-27 DELETED 

31-May-27 DELETED 

30-Jun-27 DELETED 

31-Jul-27 DELETED 

31-Aug-27 DELETED 

30-Sep-27 DELETED 

31-Oct-27 DELETED 

30-Nov-27 DELETED 

31-Dec-27 DELETED 

31-Jan-28 DELETED 

29-Feb-28 DELETED 

31-Mar-28 DELETED 

30-Apr-28 DELETED 

31-May-28 DELETED 

30-Jun-28 DELETED 

31-Jul-28 DELETED 

31-Aug-28 DELETED 

30-Sep-28 DELETED 

31-Oct-28 DELETED 

30-Nov-28 DELETED 

31-Dec-28 DELETED 

31-Jan-29 DELETED 

28-Feb-29 DELETED 

31-Mar-29 DELETED 

30-Apr-29 DELETED 

31-May-29 DELETED 

30-Jun-29 DELETED 

31-Jul-29 DELETED 

31-Aug-29 DELETED 

30-Sep-29 DELETED 

31-Oct-29 DELETED 

30-Nov-29 DELETED 

31-Dec-29 DELETED 

31-Jan-30 DELETED 

28-Feb-30 DELETED 

31-Mar-30 DELETED 

30-Apr-30 DELETED 

31-May-30 DELETED 

30-Jun-30 DELETED 

31-Jul-30 DELETED 

31-Aug-30 DELETED 

30-Sep-30 DELETED 

31-Oct-30 DELETED 

30-Nov-30 DELETED 

31-Dec-30 DELETED 
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31-Jan-31 DELETED 

28-Feb-31 DELETED 

31-Mar-31 DELETED 

30-Apr-31 DELETED 

31-May-31 DELETED 

30-Jun-31 DELETED 

31-Jul-31 DELETED 

31-Aug-31 DELETED 

30-Sep-31 DELETED 

31-Oct-31 DELETED 

30-Nov-31 DELETED 

31-Dec-31 DELETED 

31-Jan-32 DELETED 

29-Feb-32 DELETED 

31-Mar-32 DELETED 

30-Apr-32 DELETED 

31-May-32 DELETED 

30-Jun-32 DELETED 

31-Jul-32 DELETED 

31-Aug-32 DELETED 

30-Sep-32 DELETED 

31-Oct-32 DELETED 

30-Nov-32 DELETED 

31-Dec-32 DELETED 

31-Jan-33 DELETED 

28-Feb-33 DELETED 

31-Mar-33 DELETED 

30-Apr-33 DELETED 

31-May-33 DELETED 

30-Jun-33 DELETED 

31-Jul-33 DELETED 

31-Aug-33 DELETED 

30-Sep-33 DELETED 

31-Oct-33 DELETED 

30-Nov-33 DELETED 

31-Dec-33 DELETED 

31-Jan-34 DELETED 

28-Feb-34 DELETED 

31-Mar-34 DELETED 

30-Apr-34 DELETED 

31-May-34 DELETED 

30-Jun-34 DELETED 

31-Jul-34 DELETED 

31-Aug-34 DELETED 

30-Sep-34 DELETED 

31-Oct-34 DELETED 
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30-Nov-34 DELETED 

31-Dec-34 DELETED 

31-Jan-35 DELETED 

28-Feb-35 DELETED 

31-Mar-35 DELETED 

30-Apr-35 DELETED 

31-May-35 DELETED 

30-Jun-35 DELETED 

31-Jul-35 DELETED 

31-Aug-35 DELETED 

30-Sep-35 DELETED 

31-Oct-35 DELETED 

30-Nov-35 DELETED 

31-Dec-35 DELETED 

31-Jan-36 DELETED 

29-Feb-36 DELETED 

31-Mar-36 DELETED 

30-Apr-36 DELETED 

31-May-36 DELETED 

30-Jun-36 DELETED 

31-Jul-36 DELETED 

31-Aug-36 DELETED 

30-Sep-36 DELETED 

31-Oct-36 DELETED 

30-Nov-36 DELETED 

31-Dec-36 DELETED 

31-Jan-37 DELETED 

28-Feb-37 DELETED 

31-Mar-37 DELETED 

30-Apr-37 DELETED 

31-May-37 DELETED 

30-Jun-37 DELETED 

31-Jul-37 DELETED 

31-Aug-37 DELETED 

30-Sep-37 DELETED 

31-Oct-37 DELETED 

30-Nov-37 DELETED 

31-Dec-37 DELETED 

31-Jan-38 DELETED 

28-Feb-38 DELETED 

31-Mar-38 DELETED 

30-Apr-38 DELETED 

31-May-38 DELETED 

30-Jun-38 DELETED 

31-Jul-38 DELETED 

31-Aug-38 DELETED 
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30-Sep-38 DELETED 

31-Oct-38 DELETED 

30-Nov-38 DELETED 

31-Dec-38 DELETED 

31-Jan-39 DELETED 

28-Feb-39 DELETED 

31-Mar-39 DELETED 

30-Apr-39 DELETED 

31-May-39 DELETED 

30-Jun-39 DELETED 

31-Jul-39 DELETED 

31-Aug-39 DELETED 

30-Sep-39 DELETED 

31-Oct-39 DELETED 

30-Nov-39 DELETED 

31-Dec-39 DELETED 

31-Jan-40 DELETED 

29-Feb-40 DELETED 

31-Mar-40 DELETED 

30-Apr-40 DELETED 

31-May-40 DELETED 

30-Jun-40 DELETED 

31-Jul-40 DELETED 

31-Aug-40 DELETED 

30-Sep-40 DELETED 

31-Oct-40 DELETED 

30-Nov-40 DELETED 

31-Dec-40 DELETED 

31-Jan-41 DELETED 

28-Feb-41 DELETED 

31-Mar-41 DELETED 

30-Apr-41 DELETED 

31-May-41 DELETED 

30-Jun-41 DELETED 

31-Jul-41 DELETED 

31-Aug-41 DELETED 

30-Sep-41 DELETED 

31-Oct-41 DELETED 

30-Nov-41 DELETED 

31-Dec-41 DELETED 

31-Jan-42 DELETED 

28-Feb-42 DELETED 

31-Mar-42 DELETED 

30-Apr-42 DELETED 

31-May-42 DELETED 

30-Jun-42 DELETED 



1736551.14 Schedule 8 – Payments (BCCA Centre for the North) 
 Project Agreement 
 EXECUTION COPY 

 

99 

31-Jul-42 DELETED 

31-Aug-42 DELETED 

30-Sep-42 DELETED 

Total DELETED 

 
 


