

SCHEDULE 17

KEY INDIVIDUALS

Name of Key Individual	Capacity	Applicable Period of Term
Project Co:		
Andrew Hatton	Project Director	Construction Period
Andrew Hatton	Project Co's Design and Construction Representative	Construction Period
Andrew Hatton	Project Co's Operating Period Representative	Construction Period and Operating Period
Design-Builder:		
Walt Massey	Executive in Charge	Construction Period
Otho Webster	Construction Manager	Construction Period
Mark Chenoweth	Design Manager	Construction Period
Allyn Stellmacher	Architectural Partner in Charge	Construction Period
Service Provider:		
To be filled out within 90 days of Service Commencement	Director of Facilities Management and Operations	Operating Period