

SCHEDULE 16**PROJECT CO PROPOSAL EXTRACTS**

1. Project Co Proposal Extracts - General
 - 1.1 The Project Co Proposal Extracts consist of the documents (including plans and drawings and supplementary information) listed in Appendix A, as qualified by Section 1.2 and Appendix B to this Schedule. The documents (including plans and drawings and supplementary information) forming the Project Co Proposal Extracts are compiled separately, the first page of which has been initialled by the Parties at the time of execution of the Agreement.
 - 1.2 Project Co acknowledges that Health Co has a number of comments on the Project Co Proposal Extracts which are set out in Appendix B to this Schedule. Project Co acknowledges that Appendix B represents the comments of Health Co on the Project Co Proposal Extracts which have through preliminary discussions prior to the date of this Agreement been identified to be significant design issues. Appendix B identifies the current status of discussions between the Parties and, as a minimum, those issues that shall be progressed further during the design development process. It cannot be inferred from Appendix B that any such comments of Health Co have been resolved by any clarification contained therein.

Appendix A

List of Project Co Proposal Extracts

The following is a list of the documents which form the Project Co Proposal Extracts:

Item	Document	Drawing or Document Reference	Date
1.	CONTEXT PLAN	A100	April 16-04
2.	SITE PLAN – OVERALL PLAN	A101	April 16-04
3.	LEVEL 00 – OVERALL PLAN (revised)	A200	Sept 28-04
4.	LEVEL 01 – OVERALL PLAN	A201	April 16-04
5.	LEVEL 02 – OVERALL PLAN	A202	April 16-04
6.	LEVEL 03 – OVERALL PLAN	A203	April 16-04
7.	LEVEL 04 – OVERALL PLAN	A204	April 16-04
8.	ROOF LEVEL – PENTHOUSE PLAN	A205	April 16-04
9.	ROOF LEVEL – DRAINAGE PLAN	A206	April 16-04
10.	NORTH & WEST ELEVATIONS	A300	April 16-04
11.	ISOMETRIC & SOUTH ELEVATIONS	A301	April 16-04
12.	SECTIONS	A304	April 16-04
13.	SECTIONS	A305	April 16-04
14.	SITE SECTIONS & ELEVATIONS	A307	April 16-04
15.	LANDSCAPE OVERALL SITE PLAN	L100	April 16-04
16.	LANDSCAPE MATERIALS PLAN	L101	April 16-04
17.	IRRIGATION PLAN/DIAGRAM	L102	April 16-04
18.	LANDSCAPE SECTIONS	L104	April 16-04
19.	COURTYARD PLANS	L200	April 16-04
20.	LEVEL 00 FLOOR PLAN	S200	April 16-04
21.	LEVEL 01 FLOOR PLAN	S201	April 16-04
22.	LEVEL 02 FLOOR PLAN	S202	April 16-04
23.	LEVEL 03 FLOOR PLAN	S203	April 16-04
24.	LEVEL 04 FLOOR PLAN	S204	April 16-04
25.	ROOF PLAN	S205	April 16-04
26.	SECTIONS AND DETAILS	S300	April 16-04
27.	LEVEL 00 PLAN	M200	April 16-04
28.	LEVEL 01 PLAN	M201	April 16-04
29.	LEVEL 02 PLAN	M202	April 16-04
30.	LEVEL 03 PLAN	M203	April 16-04
31.	LEVEL 04 PLAN	M204	April 16-04
32.	ROOF PLAN – HVAC	M205	April 16-04
33.	ENERGY CENTRE	M400	April 16-04
34.	HVAC SCHEMATIC – STEAM PLANT	M900	April 16-04
35.	HVAC SCHEMATIC – AIR SYSTEMS	M901	April 16-04
36.	HVAC SCHEMATIC – COOLING PLANT	M902	April 16-04
37.	HVAC SCHEMATIC – HEATING PLANT	M903	April 16-04
38.	SITE PLAN – PLUMBING	P100	April 16-04

39.	LEVEL 0 PLAN – PLUMBING/FIRE PROTECTION	P200	April 16-04
40.	LEVEL 1 PLAN - PLUMBING/FIRE PROTECTION	P201	April 16-04
41.	LEVEL 2 PLAN - PLUMBING/FIRE PROTECTION	P202	April 16-04
42.	LEVEL 3 PLAN - PLUMBING/FIRE PROTECTION	P203	April 16-04
43.	LEVEL 4 PLAN - PLUMBING/FIRE PROTECTION	P204	April 16-04
44.	ROOF PLAN – PLUMBING/FIRE PROTECTION	P205	April 16-04
45.	PLUMBING – ENERGY CENTRE & DETAILS	P900	April 16-04
46.	DETAILS 1 & SCHEMATIC – PLUMBING/FIRE PROTECTION	P901	April 16-04
47.	DETAILS 2 & SCHEMATIC – PLUMBING/FIRE	P902	April 16-04
48.	DETAILS & SCHEMATIC – FIRE PROTECTION	F100	April 16-04
49.	DRAWING LIST, SYMBOL, LEGEND, SITE PLAN AND DETAILS	E100	April 16-04
50.	LEVEL 0 – LIGHTING, POWER & LOW TENSION	E200	April 16-04
51.	LEVEL 1 – LIGHTING, POWER & LOW TENSION	E201	April 16-04
52.	LEVEL 2 – LIGHTING, POWER & LOW TENSION	E202	April 16-04
53.	LEVEL 3 – LIGHTING, POWER & LOW TENSION	E203	April 16-04
54.	LEVEL 4 – LIGHTING, POWER & LOW TENSION	E204	April 16-04
55.	LEVEL 5 – LIGHTING, POWER & LOW TENSION	E205	April 16-04
56.	ELECTRICAL ROOM LAYOUTS & DETAILS	E400	April 16-04
57.	COMMUNICATION ROOM LAYOUTS & DETAILS	E401	April 16-04
58.	SINGLE LINE DIAGRAM	E402	April 16-04
59.	FIRE ALARM RISER DIAGRAM & DETAILS	E403	April 16-04
60.	TYPICAL ROOM LAYOUTS – LIGHTING, POWER	E404	April 16-04
61.	TYPICAL ROOM LAYOUTS – LIGHTING, POWER & LOW TENSION	E405	April 16-04
62.	TYPICAL ROOM LAYOUTS & GENERAL DETAILS – LIGHTING, POWER & LOW TENSION	E406	April 16-04
63.	MEDICAL EQUIPMENT CONNECTIONS ANGIOGRAPHY & FLUOROSCOPY	E407	April 16-04
64.	MEDICAL EQUIPMENT CONNECTIONS – MRI SUITE	E408	April 16-04
65.	MEDICAL EQUIPMENT CONNECTIONS – MRI SUITE DETAILS	E409	April 16-04
66.	MEDICAL EQUIPMENT CONNECTIONS –	E410	April 16-04

	GAMMA ROOM (TYPICAL FOR 1,2,3)		
67.	MEDICAL EQUIPMENT CONNECTIONS – CT SUITE	E411	April 16-04
68.	MEDICAL EQUIPMENT CONNECTIONS – CANCER VAULT/SIMULATORS	E412	April 16-04
69.	MEDICAL EQUIPMENT CONNECTIONS – SIMULATORS/BRACHYTHERAPY	E413	April 16-04
70.	TYPICAL DETAILS	E414	April 16-04
71.	TECHNOLOGY & COMMUNICATION/ TELEPHONE & NETWORK SYSTEMS	T001	April 16-04

<p>72.</p>	<p>Site Development Plan Context Plan A100 Site Plan – Overall Plan A101 Roof Level Penthouse Plan A205 North & West Elevations A300 Isometric & South Elevation A301 Sections A304 Sections A305 Site Sections & Elevations A307 Landscape Overall Site Plan L100 Landscape Materials Plan L101 Irrigation Plan/Diagram L102 Tree Management Plan L103 Landscape Sections L104 Courtyard Sections L200 Grading Options B LSK2 Site Plan C-001R Site Plan C-002R Sanitary Sewer & Watermain Site Plan C-003R Storm Sewer – Collection Site Plan C-004R Storm Sewer – Discharge Roadworks R-001R Off Site Works Sanitary Sewer SAN-001R Off Site Works Sanitary Sewer SAN-002R Off Site Works Sanitary Sewer SAN-003R Off Site Works Sanitary Sewer SAN-004R</p>	<p>Sept 28-04</p>
<p>73.</p>	<p>STC Submittal Drawings – revision 4 PCL–A200 Level 00 Overall Plan PCL–A201 Level 01 Overall Plan PCL–A202 Level 02 Overall Plan PCL–A203 Level 03 Overall Plan PCL–A204 Level 04 Overall Plan PCL–A205 Level 05 Roof Level Penthouse Plan</p>	<p>Nov 18-04 to April 16-04</p>
<p>74.</p>	<p>Brown Strachan Associates letter Brown Strachan Associates letter Brown Strachan Associates letter</p>	<p>Sept 17-04 Sept 20-04 Oct 8-04</p>

Appendix B-1

Status of discussions/issues on Project Co Proposal Extracts

The following list sets out the comments of Health Co as to the status of discussions and issues identified through preliminary discussions prior to the date of this Agreement. Where applicable, a supplementary document is identified and attached in Appendix B-2:

Item	Project Co Proposal Extract Reference (Appendix A-1)	Comments
1.	Items 1 to 71	Bid drawings – It is acknowledged that these Project Co Proposal Extracts will need to be developed further during the design development process.
2.	Item 72	See Citiwest letter Oct 4-04, PCL letter Oct 29-04, Citiwest letter Nov 19-04 and PCL letter Nov 30-04.
3.	Item 73 to 74	See AHCC letter Nov 29-04 responding to STC drawings revision 4.
4.	All Items	See Design Development Issues Schedule – Clinical dated Nov 23-04.

Appendix B-2

Supplementary documents referred to in Appendix B-1

Attached to and immediately following this page are copies of the following:

1. Citiwest letter dated October 4, 2004.
2. PCL letter dated October 29, 2004.
3. Citiwest letter dated November 19, 2004.
4. PCL letter dated November 30, 2004.
5. Health Co letter dated November 29, 2004 responding to STC drawings revision 4.
6. Design Development Issues Schedule dated November 23, 2004.