

SCHEDULE 17
KEY INDIVIDUALS

Name of Key Individual	Capacity	Applicable Period of Term
Project Co:		
Ben Deeley	Project Co Lead / Design & Construction Rep	Construction Period and Operating Period
Hugh Kerr	Project Co Lead (Operations)	Construction Period and Operating Period
Malcolm Simpson	Operating Period Representative	Operating Period (which for greater certainty commences on the Other Site Service Commencement Date and CSB Service Commencement Date)
Design-Builder:		
Marco Buccini	Design-Builder's Project Lead	Construction Period
Bradley Stewart	Design-Builder's Construction Lead	Construction Period
John MacSween	Design Lead	Construction Period
Phi Ho	Design-Builder's IMIT Lead	Construction Period
Jason Walker	Equipment Lead	Construction Period
Service Provider:		
Anthony Policicchio	Service Provider Lead	Construction Period
Others:		
Sue Melnychuk	Clinical Lead	Construction Period

** For the purposes of Section 2.8 (h) of the Project Agreement this Key Individual will not be included in the calculation of the number of Key Individual replacements in any two year rolling period.*